

# **Attachment A**

### Non-Price Scoring Matrix

<b>Assigned Bid #:</b>		
<b>PPA or BTA</b>		
<b>Bidder</b>		
<b>Project Name</b>		
<b>County/State</b>		
<b>MW</b>		
Non-Price Factor	Max Score	Bid Score
<b>1. Conformity to RFP Requirements</b>	<b>5%</b>	
Bids provided all required RFP information pursuant to RFP instructions for PPA and BTA, including accuracy of such information including the specific Appendices listed below;	Multiple documents missing = 1% Some documents are incomplete = 2% All documents complete = 3%	
<ul style="list-style-type: none"> <li>• Appendix B-2 Information required in Proposal</li> </ul>		
<ul style="list-style-type: none"> <li>• Appendix C-2 Bid Summary and Pricing Input Sheet</li> </ul>		
<ul style="list-style-type: none"> <li>• Appendix C-3 3rd Party Performance Report including site data</li> <li>• Appendix D Bidder's Credit Information</li> </ul>		
Bid in compliance with technical or operating specifications as outlined in <b>Appendix A</b> as applicable to resource type and bid structure	Major components out of compliance = 0% Some major components in compliance = 1% All major components in compliance = 2%	
<b>2. Contract Conformance</b>	<b>10%</b>	
Bidder provided Appendix E-2 PPA document redline and comments Bidder provided Appendix E-3 battery storage document redline and comments Bidder provided Appendix F-2 BTA termsheet redline and comments	Bid states that redline and comments will be provided upon selection = 0% Comments provided / No redline = 5% Comments and redline provided = 10%	
<b>2. Project Readiness and Deliverability</b>	<b>10%</b>	
Bidder's development and construction experience related to large energy and/or storage projects including O&M plan and financing plan.	No operating projects = 0% < 300 MW operating projects = 1% >300 MW operating projects = 2%	
Bids demonstrated site control consistent with PacifiCorp Transmission's Site Control definition.	< 50% under lease or purchase option = 0% Lease option on full site = 1% Lease or purchase for full site = 2%	
Bid provided sufficient detail, including schedule(s) and documentation, to demonstrate the ability of meeting all of the project's environmental compliance, studies, permits, and equipment procurement needs such that the December 31, 2024 COD is met (except for pump storage hydro and nuclear resources)	Major studies & permits not started = 0% 50% of major studies & permits complete = 2% 100% of major studies & permits complete = 4%	
Bid included documentation that projects qualify for and would receive the full or partial value of the federal tax credit as interpreted by applicable guidelines and rules of the Internal Revenue Service at commercial operation.	No documentation = 0% Qualification through construction = 1% Documentation of safe harbor equipment = 2%	
<b>TOTAL</b>	<b>25%</b>	