## FCC Modernizing Unbundling and Resale Requirements Amendment to the Interconnection Agreement between Qwest Corporation dba CenturyLink QC and AT&T Corporation for the State of Washington

This is an Amendment ("Amendment") to the Interconnection Agreement between Qwest Corporation dba CenturyLink QC ("CenturyLink"), a Colorado corporation, and AT&T Corporation ("CLEC"). CenturyLink and CLEC shall be known jointly as the "Parties".

# RECITALS

WHEREAS, the Parties entered into an Interconnection Agreement ("Agreement") for service in the state of Washington which was approved by the Commission on February 6, 2004; and

WHEREAS, on October 28, 2020, the FCC released Order FCC 20-152, a Report and Order in WC Docket 19-308 for the Modernizing Unbundling and Resale Requirements in an Era of Next-Generation Networks and Services ("Order"), which became effective February 8, 2021 ("Effective Date of the Order"); and

WHEREAS, the Parties agree that the Order is a change in Applicable Law that, pursuant to the terms of the Agreement, must be incorporated through an amendment to the Agreement; and

WHEREAS, in order to implement the terms of the Order and consistent with the terms of the Agreement regarding changes in Applicable Law, the Parties desire to amend the Agreement further under the terms and conditions contained herein.

### AGREEMENT

NOW THEREFORE, in consideration of the mutual terms, covenants and conditions contained in this Amendment and other good and valuable consideration, the receipt and sufficiency of which is hereby acknowledged, the Parties agree as follows:

### Amendment Terms

The Agreement is hereby amended by adding terms and conditions to the Agreement for Unbundled Network Elements (UNEs) as set forth in Attachment 1 and Exhibit A to this Amendment, attached hereto and incorporated herein by this reference. Any capitalized terms not defined specifically in this Amendment are as defined in the Agreement.

### Effective Date

This Amendment shall be deemed effective upon approval by the Commission, or by being permitted to go into effect by operation of law; however, the Parties may agree to implement the provisions of this Amendment upon execution.

# Further Amendments

Except as modified herein, the provisions of the Agreement shall remain in full force and effect. The provisions of this Amendment, including the provisions of this sentence, may not be amended, modified or supplemented, and waivers or consents to departures from the provisions of this Amendment may not be given without the written consent thereto by both Parties' authorized representative. No waiver by any Party of any default, misrepresentation, or breach of warranty or covenant hereunder, whether intentional or not, will be deemed to extend to any prior or subsequent default, misrepresentation, or breach of warranty or covenant hereunder or affect in any way any rights arising by virtue of any prior or subsequent such occurrence.

### Entire Agreement

The Agreement as amended (including the documents referred to herein) constitutes the full and entire understanding and agreement between the Parties with regard to the subjects of the Agreement as amended and supersedes any prior understandings, agreements, or representations by or between the Parties, written or oral, to the extent they relate in any way to the subjects of the Agreement as amended.

The Parties intending to be legally bound have executed this Amendment as of the dates set forth below, in multiple counterparts, each of which is deemed an original, but all of which shall constitute one and the same instrument.

## AT&T Corporation

Jamane, Dat y Damaris Ortiz (May 11, 2021 08:48 EDT)

Signature

Damaris Ortiz Name Printed/Typed

Lead Carrier Relations Manager Title May 11, 2021

Date

## Qwest Corporation dba CenturyLink QC

Kimberly J. Povirk Kimberly J. Povirk (May 12, 2021 13:32 CDT)	
Kimberly J. Povirk (May 12, 2021 13:32 CDT)	

Signature

Kimberly J. Povirk Name Printed/Typed

Sr. Dir. Bus. Ops Wholesale Sales Title

May 12, 2021

Date

# **ATTACHMENT 1**

# 1. UNE Loops

- a. <u>UNE DS1 and DS3 Loops.</u> CenturyLink is no longer required to offer UNE DS1 and DS3 loops in counties deemed competitive in the *BDS Order* (Order FCC 19-66, a Report and Order on Remand and Memorandum Opinion and Order in WC Docket Nos. 18-141, et al (the "UNE Transport Order"), corresponding to the associated Serving Wire Centers listed on the Wholesale website: <u>http://www.centurylink.com/wholesale/clecs/nta.html</u>, subject to the following transition periods:
  - i. UNE DS1
    - 1. CLEC may not submit new orders after February 8, 2023.
    - CLEC may retain its embedded base of UNE DS1 loops (including those ordered in the 24-month new ordering period) in these wire centers at TELRIC rates for 42 months from the Effective Date of the Order. After August 8, 2024, CLEC's embedded base of UNE DS1 loops in these wire centers will be transitioned to market rates.
  - ii. <u>UNE DS3</u>
    - 1. CLEC may not submit new orders for UNE DS3 loops in these wire centers after February 8, 2021.
    - 2. CLEC may retain its embedded base of UNE DS3 loops at TELRIC rates in these wire centers for 36 months from the Effective Date of the Order. On Feb 8, 2024, CLEC's embedded base of UNE DS3 loops in these wire centers will be transitioned to market rates.
- b. <u>UNE DS0 Loops and Associated Copper Subloops.</u> CenturyLink is no longer required to offer these UNEs in "urbanized area census blocks" (census blocks in areas with 50,000 or more people), corresponding to the associated Serving Wire Centers listed on the Wholesale website: <u>http://www.centurylink.com/wholesale/clecs/nta.html</u>, subject to the following transition periods:
  - i. UNE DS0 Loops
    - 1. CLEC may not submit new orders for UNEs in these wire centers after Feb 8, 2023.
    - CLEC will retain current pricing for UNE DS0 loops and copper subloops in these wire centers until Feb 8, 2024 (including those ordered in the 24-month new order period). After Feb 8, 2024, CenturyLink may impose a 25% rate increase for any remaining UNE DS0 loops and copper subloops in these wire centers.
    - 3. CLEC may retain its embedded base of these UNEs (including those ordered in the 24-month new order period) in these wire centers until February 8, 2025. After this date, CenturyLink will be entitled to charge market rates.

- 4. This transition applies to digital copper loops and two-wire and fourwire copper loops conditioned to transmit digital signals.
- c. <u>Miscellaneous UNE Narrowband Voice-Grade Loops.</u> CenturyLink is no longer required to offer miscellaneous UNE voice-grade loops anywhere, subject to the following transition periods:
  - i. CLEC may not submit new orders for miscellaneous UNE voice-grade loops after February 8, 2021.
  - ii. CLEC may retain its embedded base of miscellaneous UNE voice-grade loops until Feb 8, 2024.
  - iii. "Miscellaneous UNE Narrowband Voice-Grade Loops" refer to 64 kbps voice grade channels over fiber loops where CenturyLink has retired copper (which are currently grandfathered) and to the TDM capabilities of hybrid loops.
- 2. <u>MTE Premises UNE Subloops and NIDs.</u> CenturyLink is not required to offer these UNEs anywhere, subject to the following transition periods:
  - a. <u>New Orders</u>. Once the Order is effective, CLEC may not submit new orders for these UNEs.
  - b. <u>Embedded Base</u>. CLEC may retain its embedded base of these UNEs until February 8, 2024. After this date, CenturyLink will be entitled to charge market rates.
  - c. This applies to all NIDs and loop plants between the minimum point of entry at a multiunit premise and the point of demarcation.
- 3. <u>UNE Dark Fiber Transport.</u> CenturyLink is no longer required to offer UNE Dark Fiber transport on routes where the central office on each end of the route is either a Tier 1 or 2 wire center or within half mile of competitive fiber, subject to the following transition periods:
  - a. After February 8, 2021, CLEC may not submit new orders for UNE Dark Fiber Transport on these routes.
  - b. CLEC may retain its embedded base of UNE Dark Fiber Transport on these routes until February 8, 2029. After this date, CenturyLink will be entitled to charge market rates.
  - c. The central offices meeting the new test (*i.e.*, that are within a half mile of competitive fiber) are listed here: <u>http://www.centurylink.com/wholesale/clecs/nta.html</u>.

4. <u>Operations Support Systems (OSS)</u>. CenturyLink is no longer required to offer OSS as an independent UNE nationwide, except where necessary to manage other UNEs, for interconnection, or for the number portability database, subject to the transition periods that apply to the corresponding UNEs.

۸	nendment					Select Traffic Type Options	Reciprocal C	cal Traffic ompensation d Keep			Notes	
An	nenament					Options	Recurring	a Keep Recurring	Non-	71		z
							Recurring	Per Mile	Recurring	REC	REC per Mile	NRC
9.2	Unbundl											
	9.2.3	Digital Capa							00.4			
		9.2.3.1	Basic Rate ISD 9.2.3.1.1	N / xDSL-I Capa Zone 1	ole		\$11.26		See 9.2.4	F, J		
			9.2.3.1.2	Zone 2			\$13.63			F, J		
			9.2.3.1.3	Zone 3			\$16.92			F, J		
			9.2.3.1.4	Zone 4			\$28.23			F, J		
		9.2.3.2	9.2.3.1.5 Basic Rate ISD	Zone 5	larad with Dart		\$67.77		See 9.2.4	F, J		
		9.2.3.2		Zone 1			\$11.07		366 9.2.4	F, J		
				Zone 2			\$13.44			F, J		
			9.2.3.2.3	Zone 3			\$16.73			F, J		
			9.2.3.2.4	Zone 4			\$28.04			F, J		
		9.2.3.3	9.2.3.2.5 DS1 Capable Lo	Zone 5			\$67.58		See 9.2.5	F, J		
		9.2.3.3	9.2.3.3.1	Zone 1			\$68.86		366 9.2.5	J, #		
			9.2.3.3.2	Zone 2			\$69.41			J, #		
			9.2.3.3.3	Zone 3			\$69.08			J, #		
			9.2.3.3.4	Zone 4			\$68.96			J, #		
1	+	9.2.3.4	9.2.3.3.5 DS3 Capable Lo	Zone 5			\$74.33		See 9.2.6	J, #		
1	1	0.2.0.4		Zone 1			\$745.93		500 3.2.0	J, #		
			9.2.3.4.2	Zone 2			\$758.45			J, #		
			9.2.3.4.3	Zone 3			\$750.87			J, #		
			9.2.3.4.4	Zone 4			\$748.20			J, #		
	9.2.5	DS1 Loop L	9.2.3.4.5 nstallation Charg	Zone 5			\$870.32 See 9.2.3.3			J, #		
	9.2.5	9.2.5.1	Basic Installatio				See 9.2.3.3					
				First								
				9.2.5.1.1.1	Installation or Cha				\$104.82			C, J
				9.2.5.1.1.2 9.2.5.1.1.3	Disconnection, Ma				\$32.51			C, J
				9.2.5.1.1.3	Installation or Char Disconnection, Me				\$96.68 \$27.99			C, J C, J
			9.2.5.1.2	Each Additional					ψ21.00			0, 0
				9.2.5.1.2.1	Installation or Cha	nge, Manual			\$98.27			C, J
				9.2.5.1.2.2	Disconnection, Ma				\$14.64			C, J
				9.2.5.1.2.3 9.2.5.1.2.4	Installation or Char Disconnection, Me				\$94.66			C, J C, J
		9.2.5.2	Basic Installatio			chanized			\$12.83			U, J
		0.2.0.2		First								
				9.2.5.2.1.1	Installation or Cha				\$300.55			C, J
				9.2.5.2.1.2	Disconnection, Ma				\$32.51			C, J
				9.2.5.2.1.3 9.2.5.2.1.4	Installation or Char Disconnection. Me				\$292.42 \$27.99			C, J
			9.2.5.2.2	9.2.5.2.1.4 Each Additional	Disconnection, Me	chanized			\$27.99			C, J
			0.2.0.2.2	9.2.5.2.2.1	Installation or Cha	nge, Manual			\$270.43			C, J
				9.2.5.2.2.2	Disconnection, Ma				\$14.64			C, J
				9.2.5.2.2.3	Installation or Cha				\$266.81			C, J
		9.2.5.3		9.2.5.2.2.4	Disconnection, Me	chanized Project Coordinated Installation			\$12.83			C, J
1	+	3.2.3.3	9.2.5.3.1	First	operative resting / I							
				9.2.5.3.1.1	Installation or Cha	nge, Manual			\$340.47			C, J
				9.2.5.3.1.2	Disconnection, Ma	nual			\$32.51			C, J
				9.2.5.3.1.3	Installation or Cha				\$332.34		<u> </u>	C, J
			9.2.5.3.2	9.2.5.3.1.4 Each Additional	Disconnection, Me	cnanized	+		\$27.99			C, J
1	+		3.2.3.3.2	9.2.5.3.2.1	Installation or Cha	nge. Manual			\$309.75			C, J
	+	1	t	9.2.5.3.2.2	Disconnection, Ma				\$14.64			C, J
									\$306.14			C, J
				9.2.5.3.2.3	Installation or Cha							C, J
				9.2.5.3.2.4	Disconnection, Me	chanized			\$12.83			-,-
		9.2.5.4	Coordinated Ins	9.2.5.3.2.4 tallation without	Disconnection, Me		1					
		9.2.5.4		9.2.5.3.2.4 tallation without First	Disconnection, Me Cooperative Testing	chanized / Project Coordinated Installation	1		\$12.83			
		9.2.5.4	Coordinated Ins 9.2.5.4.1	9.2.5.3.2.4 tallation without	Disconnection, Me	chanized / Project Coordinated Installation nge, Manual						C, J
		9.2.5.4	Coordinated Ins 9.2.5.4.1	9.2.5.3.2.4 tallation without First 9.2.5.4.1.1 9.2.5.4.1.2 9.2.5.4.1.3	Disconnection, Me Cooperative Testing Installation or Cha Disconnection, Ma Installation or Cha	chanized / Project Coordinated Installation nge, Manual nual nge, Mechanized			\$12.83 \$109.87 \$32.51 \$101.74			C, J C, J C, J
		9.2.5.4	Coordinated Ins 9.2.5.4.1	9.2.5.3.2.4 tallation without First 9.2.5.4.1.1 9.2.5.4.1.2 9.2.5.4.1.3 9.2.5.4.1.4	Disconnection, Me Cooperative Testing Installation or Cha Disconnection, Ma	chanized / Project Coordinated Installation nge, Manual nual nge, Mechanized			\$12.83 \$109.87 \$32.51			C, J C, J C, J
		9.2.5.4	Coordinated Ins 9.2.5.4.1 9.2.5.4.2	9.2.5.3.2.4 tallation without First 9.2.5.4.1.1 9.2.5.4.1.2 9.2.5.4.1.3 9.2.5.4.1.4 Each Additional	Disconnection, Me Cooperative Testing Installation or Cha Disconnection, Ma Installation or Cha Disconnection, Me	chanized / Project Coordinated Installation nge, Manual nual nge, Mechanized chanized			\$12.83 \$109.87 \$32.51 \$101.74 \$27.99			C, J C, J C, J C, J
		9.2.5.4	Coordinated Ins 9.2.5.4.1 9.2.5.4.2	9.2.5.3.2.4 tallation without First 9.2.5.4.1.1 9.2.5.4.1.2 9.2.5.4.1.3 9.2.5.4.1.4 Each Additional 9.2.5.4.2.1	Disconnection, Me Cooperative Testing Installation or Chai Disconnection, Ma Installation or Chai Disconnection, Me Installation or Chai	chanized //Project Coordinated Installation nge, Manual nge, Mechanized chanized nge, Manual			\$12.83 \$109.87 \$32.51 \$101.74 \$27.99 \$103.33			C, J C, J C, J C, J C, J
		9.2.5.4	Coordinated Ins 9.2.5.4.1 9.2.5.4.2	9.2.5.3.2.4 tallation without First 9.2.5.4.1.1 9.2.5.4.1.2 9.2.5.4.1.3 9.2.5.4.1.4 Each Additional	Disconnection, Me Cooperative Testing Installation or Cha Disconnection, Ma Installation or Cha Disconnection, Me	chanized / Project Coordinated Installation nge, Manual nge, Mechanized chanized nge, Manual nual			\$12.83 \$109.87 \$32.51 \$101.74 \$27.99			C, J C, J C, J C, J C, J C, J
			Coordinated Ins 9.2.5.4.1 9.2.5.4.2 9.2.5.4.2	9.2.5.3.2.4 tallation without First 9.2.5.4.1.1 9.2.5.4.1.2 9.2.5.4.1.3 9.2.5.4.1.3 9.2.5.4.1.4 Each Additional 9.2.5.4.2.1 9.2.5.4.2.3 9.2.5.4.2.3	Disconnection, Me Cooperative Testing Installation or Cha Disconnection, Ma Installation or Cha Disconnection, Me Installation or Cha Disconnection, Ma Installation or Cha Disconnection, Me	chanized / Project Coordinated Installation nge, Manual nge, Mechanized chanized nge, Manual nual nge, Mechanized			\$12.83 \$109.87 \$32.51 \$101.74 \$27.99 \$103.33 \$14.64			C, J C, J C, J C, J C, J C, J C, J
		9.2.5.4	Coordinated Ins 9.2.5.4.1 9.2.5.4.2 9.2.5.4.2 Basic Installatio	9.2.5.3.2.4 tallation without First 9.2.5.4.1.1 9.2.5.4.1.2 9.2.5.4.1.3 9.2.5.4.1.4 Each Additional 9.2.5.4.2.1 9.2.5.4.2.2 9.2.5.4.2.2 9.2.5.4.2.3 9.2.5.4.2.4 n with Cooperati	Disconnection, Me Cooperative Testing Installation or Cha Disconnection, Ma Installation or Cha Disconnection, Me Installation or Cha Disconnection, Ma Installation or Cha Disconnection, Me	chanized / Project Coordinated Installation nge, Manual nge, Mechanized chanized nge, Manual nual nge, Mechanized			\$12.83 \$109.87 \$32.51 \$101.74 \$27.99 \$103.33 \$14.64 \$99.72			C, J C, J C, J C, J C, J C, J C, J
			Coordinated Ins 9.2.5.4.1 9.2.5.4.2 9.2.5.4.2 Basic Installatio 9.2.5.5.1	9.2.5.3.2.4 tallation without First 9.2.5.4.1.1 9.2.5.4.1.2 9.2.5.4.1.3 9.2.5.4.1.4 Each Additional 9.2.5.4.2.1 9.2.5.4.2.1 9.2.5.4.2.2 9.2.5.4.2.3 9.2.5.4.2.4 n with Cooperati First	Disconnection, Me Cooperative Testing Installation or Cha Disconnection, Ma Installation or Cha Disconnection, Me Installation or Cha Disconnection, Ma Installation or Cha Disconnection, Me ve Testing	chanized / Project Coordinated Installation nge, Manual nge, Mechanized chanized nge, Manual nual nge, Mechanized chanized			\$12.83 \$109.87 \$32.51 \$101.74 \$27.99 \$103.33 \$14.64 \$99.72 \$12.83			C, J C, J C, J C, J C, J C, J C, J
			Coordinated Ins 9.2.5.4.1 9.2.5.4.2 9.2.5.4.2 Basic Installatio 9.2.5.5.1	9.2.5.3.2.4 tallation without First 9.2.5.4.1.1 9.2.5.4.1.2 9.2.5.4.1.3 9.2.5.4.1.4 Each Additional 9.2.5.4.2.1 9.2.5.4.2.1 9.2.5.4.2.2 9.2.5.4.2.4 n with Cooperati First 9.2.5.5.1.1	Disconnection, Me Cooperative Testing Installation or Cha Disconnection, Ma Installation or Cha Disconnection, Me Installation or Cha Disconnection, Ma Installation or Cha Disconnection, Me ve Testing	chanized / Project Coordinated Installation lige, Manual lige, Mechanized chanized lige, Manual lige, Mechanized chanized chanized lige, Manual			\$12.83 \$109.87 \$32.51 \$101.74 \$27.99 \$103.33 \$14.64 \$99.72 \$12.83 \$213.72			C, J C, J C, J C, J C, J C, J C, J C, J
			Coordinated Ins 9.2.5.4.1 9.2.5.4.2 9.2.5.4.2 Basic Installatio 9.2.5.5.1	9.2.5.3.2.4 tallation without First 9.2.5.4.1.1 9.2.5.4.1.2 9.2.5.4.1.3 9.2.5.4.1.4 Each Additional 9.2.5.4.2.1 9.2.5.4.2.2 9.2.5.4.2.2 9.2.5.4.2.3 9.2.5.4.2.4 n with Cooperati First 9.2.5.5.1.1 9.2.5.5.1.2	Disconnection, Me Cooperative Testing Installation or Cha Disconnection, Ma Installation or Cha Disconnection, Me Installation or Cha Disconnection, Ma Ve Testing Installation or Cha Disconnection, Me	chanized / Project Coordinated Installation nge, Manual nge, Mechanized chanized nge, Manual nge, Mechanized chanized hanized nge, Manual nge, Manual nual			\$12.83 \$109.87 \$32.51 \$101.74 \$27.99 \$103.33 \$14.64 \$99.72 \$12.83 \$213.72 \$213.72 \$24.01			C, J C, J C, J C, J C, J C, J C, J C, J
			Coordinated Ins 9.2.5.4.1 9.2.5.4.2 9.2.5.4.2 Basic Installatio 9.2.5.5.1	9.2.5.3.2.4 tallation without First 9.2.5.4.1.1 9.2.5.4.1.2 9.2.5.4.1.3 9.2.5.4.1.4 Each Additional 9.2.5.4.2.1 9.2.5.4.2.1 9.2.5.4.2.2 9.2.5.4.2.4 n with Cooperati First 9.2.5.5.1.1	Disconnection, Me Cooperative Testing Installation or Cha Disconnection, Ma Installation or Cha Disconnection, Me Installation or Cha Disconnection, Ma Installation or Cha Disconnection, Me ve Testing	Chanized // Project Coordinated Installation Ige, Manual Ige, Mechanized chanized Ige, Manual Ige, Mechanized Ige, Manual Ige, Manual Ige, Manual Ige, Mechanized			\$12.83 \$109.87 \$32.51 \$101.74 \$27.99 \$103.33 \$14.64 \$99.72 \$12.83 \$213.72			C, J C, J C, J C, J C, J C, J C, J C, J

			9.2.5.5.2.2 9.2.5.5.2.3	Disconnection, Manual Installation or Change, Mechanized		\$11.99 \$186.34		E
			9.2.5.5.2.4	Disconnection, Mechanized		\$11.99		
9.2		Installation Charg			See 9.2.3.4			
	9.2.6.1	Basic Installatio						
		9.2.6.1.1	First 9.2.6.1.1.1	Installation or Change, Manual		\$104.82		
			9.2.6.1.1.2	Disconnection, Manual		\$32.51		
			9.2.6.1.1.3	Installation or Change, Mechanized		\$96.68		
			9.2.6.1.1.4	Disconnection, Mechanized		\$27.99		
		9.2.6.1.2	Each Additiona	1				
			9.2.6.1.2.1	Installation or Change, Manual		\$98.27		
			9.2.6.1.2.2	Disconnection, Manual		\$14.64		
			9.2.6.1.2.3	Installation or Change, Mechanized		\$94.66		
	9.2.6.2	Basic Installation	9.2.6.1.2.4	Disconnection, Mechanized		\$12.83		
	9.2.0.2	9.2.6.2.1	First	ince reating				
		0.2.0.2.1	9.2.6.2.1.1	Installation or Change, Manual		\$300.55		
			9.2.6.2.1.2	Disconnection, Manual		\$32.51		
			9.2.6.2.1.3	Installation or Change, Mechanized		\$292.42		
			9.2.6.2.1.4	Disconnection, Mechanized		\$27.99		
		9.2.6.2.2	Each Additiona					
			9.2.6.2.2.1	Installation or Change, Manual		\$270.43		
			9.2.6.2.2.2	Disconnection, Manual		\$14.64		
			9.2.6.2.2.3	Installation or Change, Mechanized Disconnection, Mechanized		\$266.81 \$12.83	<u>├</u>	-+
	9.2.6.3	Coordinated Inc		Disconnection, Mechanized poperative Testing / Project Coordinated Installation	+ +	\$12.83		
	0.2.0.0	9.2.6.3.1	First		1 1			-+
			9.2.6.3.1.1	Installation or Change, Manual		\$340.47		
			9.2.6.3.1.2	Disconnection, Manual		\$32.51		
			9.2.6.3.1.3	Installation or Change, Mechanized		\$332.34		
			9.2.6.3.1.4	Disconnection, Mechanized		\$27.99		
		9.2.6.3.2	Each Additiona					-+
			9.2.6.3.2.1	Installation or Change, Manual Disconnection. Manual	+	\$309.75	├	
			9.2.6.3.2.2 9.2.6.3.2.3	Installation or Change, Mechanized		\$14.64 \$306.14		
			9.2.6.3.2.3	Disconnection, Mechanized		\$12.83		
	9.2.6.4	Coordinated Ins		t Cooperative Testing / Project Coordinated Installation		ψ12.03		
	0.2.0.1	9.2.6.4.1	First	Cooperative rectang, respect operativated interanation				
			9.2.6.4.1.1	Installation or Change, Manual		\$109.87		
			9.2.6.4.1.2	Disconnection, Manual		\$32.51		
			9.2.6.4.1.3	Installation or Change, Mechanized		\$101.74		
			9.2.6.4.1.4	Disconnection, Mechanized		\$27.99		
		9.2.6.4.2	Each Additiona			<b></b>		
			9.2.6.4.2.1	Installation or Change, Manual		\$103.33		
			9.2.6.4.2.2 9.2.6.4.2.3	Disconnection, Manual Installation or Change, Mechanized		\$14.64 \$99.72		
			9.2.6.4.2.4	Disconnection, Mechanized		\$12.83		
	9.2.6.5	Basic Installatio				φ12.00		
	0121010	9.2.6.5.1	First	are reening				
			9.2.6.5.1.1	Installation or Change, Manual		\$213.72		
			9.2.6.5.1.2	Disconnection, Manual		\$24.01		
			9.2.6.5.1.3	Installation or Change, Mechanized		\$204.07		
			9.2.6.5.1.4	Disconnection, Mechanized		\$22.49		
		9.2.6.5.2	Each Additiona		ļ			-+
				Installation or Change, Manual	╡───┤───	\$187.23	$\vdash$	
			9.2.6.5.2.2	Disconnection, Manual	<u> </u>	\$11.99	├	-+
			9.2.6.5.2.3	Installation or Change, Mechanized Disconnection, Mechanized		\$186.34 \$11.99	<u>├</u>	-+
I	I	1	9.2.6.5.2.4		+	\$11.99	<u>├</u> ──	-+
9.3 Su	ıbloop							-+
		ling Cable (2-Wire	Copper Only)		\$0.91		C, J	
	9.3.3.1	No Dispatch, Fi						
		9.3.3.1.1	Installation			\$7.01		
		9.3.3.1.2	Disconnection			\$7.01		
	9.3.3.2	No Dispatch, Ea						
			Installation			\$7.01		-+
			Disconnection		+	\$7.01	<b>├</b> ──	-+
9.3		ant Environment (N		Subloop Access	<u> </u>	\$276.15	$\vdash$	-+
	9.3.5.1 9.3.5.2	MTE - POI Rea				\$276.15 ICB	<u>├</u> ──	
	9.3.5.2	MTE - POI Rea			ICB		J, 3	
	0.0.0.0						0,0	-+
9.5 Ne	twork Interface	Device (NID)			\$0.41		A, J, 7	-+
9.5						\$66.71	, ., .	
	5.2 Mechaniz	ed				\$59.67		
I-								$-\top$
		ted Interoffice Tr	ansport (UDIT)		<b>↓ </b>		$\vdash$	-+
9.6		Performance	Dhanna II - II - I		011.00			
	9.6.7.1		riannelization (	NO WUITIPIEXING)	\$11.23		C, J	-+
9.6		rrangement DS0, Dual Offic	0		<u>├</u>		<u>├</u>	-+
	9.6.11.1	9.6.11.1.1	e Manual		+ +	\$154.39	<u>├</u>	-+
		9.6.11.1.1	Mechanized		+	\$154.39	<u>├</u>	
	9.6.11.2	DS0, Single Off			+ +	φ142.00		
I	196112							

<u> </u>		-							
			9.6.11.2.2	Mechanized			\$113.27		E
1		9.6.11.3	High Capacity,						
───			9.6.11.3.1	Manual			\$186.86		
<u> </u>			9.6.11.3.2	Mechanized			\$175.35		E
<u> </u>		9.6.11.4	High Capacity,				A 407 75		
<b> </b>			9.6.11.4.1	Manual			\$167.75		
<u> </u>	0.0.40	Distantia Lin	9.6.11.4.2	Mechanized			\$156.24		E
	9.6.12	Private Line	e / Special Acces	ss to UDIT Conve	rsion (as is)		\$126.01		`
07	7	lad Dauls Fil							
9.7		led Dark Fit							
	9.7.1		ords Inquiry (IRI)				\$450.00		_
		9.7.1.1	Simple				\$159.32		(
	0.7.0	9.7.1.2	Complex				\$203.15		-
<b> </b>	9.7.2			Preparation (FV	QP)		\$1,483.73		
<u> </u>	9.7.3		g Verification				\$239.83		
<u> </u>	9.7.4	UDF - Sing 9.7.4.1			IOE) Single Strend				
<u> </u>		9.7.4.1			-IOF) Single Strand				
<u> </u>			9.7.4.1.1		ber First Strand / Route / Order		0000 04		_
<u> </u>				9.7.4.1.1.1	Installation, Manual		\$355.94		-
───			-	9.7.4.1.1.2	Disconnection, Manual		\$215.40		-
───				9.7.4.1.1.3	Installation, Mechanized		\$339.31		-
<u> </u>			07440	9.7.4.1.1.4	Disconnection, Mechanized		\$198.77		
<u> </u>			9.7.4.1.2		Each Additional Strand / Route / Order				
<u> </u>			_	9.7.4.1.2.1	Installation, Manual		\$200.96		
──			+	9.7.4.1.2.2	Disconnection, Manual	┥	\$80.74		-
───	-		-	9.7.4.1.2.3	Installation, Mechanized	<b>├</b> ──	\$200.96		
───	-			9.7.4.1.2.4	Disconnection, Mechanized	-	\$80.74		_
—			9.7.4.1.3		per Strand / Route / Mile	\$40.88		E, J	-+
───			9.7.4.1.4		ed, per Strand / Mile	\$3.08		E, J	
<b> </b>			9.7.4.1.5		nnect (Minimum of 2 Cross-Connects Apply), per	\$1.71		E, J	
<b></b>			1	9.7.4.1.5.1	Installation	<b>↓</b>	\$11.63		
<b></b>			1	9.7.4.1.5.2	Disconnect	<b>↓</b>	\$5.05		
<u> </u>	9.7.5	UDF - per							
<u> </u>		9.7.5.1		ce Facilities (UDF					
			9.7.5.1.1		per First Pair / Route / Order				
<u> </u>		-	1	9.7.5.1.1.1	Installation, Manual		\$355.94		
				9.7.5.1.1.2	Disconnection, Manual		\$215.40		
				9.7.5.1.1.3	Installation, Mechanized		\$339.31		
				9.7.5.1.1.4	Disconnection, Mechanized		\$198.77		
			9.7.5.1.2	Order Charge, I	ach Additional Pair / Route / Order				
				9.7.5.1.2.1	Installation, Manual		\$200.96		
				9.7.5.1.2.2	Disconnection, Manual		\$80.74		
				9.7.5.1.2.3	Installation, Mechanized		\$200.96		
				9.7.5.1.2.4	Disconnection, Mechanized		\$80.74		
			9.7.5.1.3	Fiber Transport		\$53.14		C, J	
1			9.7.5.1.4		ed, per Pair / Office	\$6.16		C, J	
1			9.7.5.1.5		nnect (Minimum of 2 Cross-Connects Apply), per Pair	\$3.42		C, J	
[]	1		1	9.7.5.1.5.1	Installation		\$11.63		
[]	1		1	9.7.5.1.5.2	Disconnection		\$5.05		
				9.7.0.1.0.Z		+			
	9.7.6	Dark Fiber	Splice	9.7.5.1.5.2			\$472.20		
	9.7.6	Dark Fiber		9.7.5.1.5.2		ICB	\$472.20 ICB	J. 3	
	9.7.6 9.7.7	Dark Fiber UDF MTE		9.7.3.1.3.Z		ICB	\$472.20 ICB	J, 3	
9.23	9.7.7	UDF MTE	Subloop	9.7.3.1.3.2		ICB		J, 3	
9.23	9.7.7	UDF MTE	Subloop			ICB		J, 3	
9.23	9.7.7	UDF MTE	Subloop EEL Loop, DS <sup>2</sup>	1	Installation	ICB		J, 3	
9.23	9.7.7	UDF MTE	Subloop	1 EEL DS1 Loop	Installation First	ICB		J, 3	
9.23	9.7.7	UDF MTE	Subloop EEL Loop, DS <sup>2</sup>	1	First	ICB	ICB	J, 3	
9.23	9.7.7	UDF MTE	Subloop EEL Loop, DS <sup>2</sup>	1 EEL DS1 Loop	First         Installation, Manual	ICB	ICB	J, 3	
9.23	9.7.7	UDF MTE	Subloop EEL Loop, DS <sup>2</sup>	1 EEL DS1 Loop	First         9.23.2.3.1.1.1         Installation, Manual           9.23.2.3.1.1.2         Disconnection, Manual	ICB	ICB \$279.35 \$71.93	J, 3	
9.23	9.7.7	UDF MTE	Subloop EEL Loop, DS <sup>2</sup>	1 EEL DS1 Loop	First         9.23.2.3.1.1.1         Installation, Manual           9.23.2.3.1.1.2         Disconnection, Manual           9.23.2.3.1.1.3         Installation, Mechanized		ICB \$279.35 \$71.93 \$266.42	J, 3	
9.23	9.7.7	UDF MTE	Subloop EEL Loop, DS <sup>2</sup>	1 EEL DS1 Loop 9.23.2.3.1.1	First 9.23.2.3.1.1.1 Installation, Manual 9.23.2.3.1.1.2 Disconnection, Manual 9.23.2.3.1.1.3 Installation, Mechanized 9.23.2.3.1.1.4 Disconnection, Mechanized		ICB \$279.35 \$71.93	J, 3	
9.23	9.7.7	UDF MTE	Subloop EEL Loop, DS <sup>2</sup>	1 EEL DS1 Loop	First 9.23.2.3.1.1.1 Installation, Manual 9.23.2.3.1.1.2 Disconnection, Manual 9.23.2.3.1.1.3 Installation, Mechanized 9.23.2.3.1.1.4 Disconnection, Mechanized Each Additional		ICB \$279.35 \$71.93 \$266.42 \$58.99	J, 3	
9.23	9.7.7	UDF MTE	Subloop EEL Loop, DS <sup>2</sup>	1 EEL DS1 Loop 9.23.2.3.1.1	First     9.23.2.3.1.1.1     Installation, Manual       9.23.2.3.1.1.2     Disconnection, Manual       9.23.2.3.1.1.3     Installation, Mechanized       9.23.2.3.1.1.4     Disconnection, Mechanized       9.23.2.3.1.1.4     Disconnection, Mechanized       9.23.2.3.1.2.1     Installation, Manual	ICB	ICB \$279.35 \$71.93 \$266.42 \$58.99 \$204.74	J, 3	
9.23	9.7.7	UDF MTE	Subloop EEL Loop, DS <sup>2</sup>	1 EEL DS1 Loop 9.23.2.3.1.1	First     9.23.2.3.1.1.1     Installation, Manual       9.23.2.3.1.1.2     Disconnection, Manual       9.23.2.3.1.1.3     Installation, Mechanized       9.23.2.3.1.1.4     Disconnection, Mechanized       9.23.2.3.1.1.4     Disconnection, Mechanized       9.23.2.3.1.2.1     Installation, Manual       9.23.2.3.1.2.2     Disconnection, Manual		ICB \$279.35 \$71.93 \$266.42 \$58.99 \$204.74 \$30.68	J, 3	
9.23	9.7.7	UDF MTE	Subloop EEL Loop, DS <sup>2</sup>	1 EEL DS1 Loop 9.23.2.3.1.1	First 9.23.2.3.1.1.1 Installation, Manual 9.23.2.3.1.1.2 Disconnection, Manual 9.23.2.3.1.1.3 Installation, Mechanized 9.23.2.3.1.1.4 Disconnection, Mechanized Each Additional 9.23.2.3.1.2.1 Installation, Manual 9.23.2.3.1.2.2 Disconnection, Manual 9.23.2.3.1.2.3 Installation, Mechanized		ICB \$279.35 \$71.93 \$266.42 \$58.99 \$204.74 \$30.68 \$204.74	J, 3	
9.23	9.7.7	UDF MTE	EEL Loop, DS <sup>-</sup> 9.23.2.3.1	1 EEL DS1 Loop 9.23.2.3.1.1 9.23.2.3.1.2	First     9.23.2.3.1.1.1     Installation, Manual       9.23.2.3.1.1.2     Disconnection, Manual       9.23.2.3.1.1.3     Installation, Mechanized       9.23.2.3.1.1.4     Disconnection, Mechanized       9.23.2.3.1.1.4     Disconnection, Mechanized       9.23.2.3.1.2.1     Installation, Manual       9.23.2.3.1.2.1     Installation, Manual       9.23.2.3.1.2.2     Disconnection, Manual       9.23.2.3.1.2.3     Installation, Mechanized       9.23.2.3.1.2.4     Disconnection, Mechanized		ICB \$279.35 \$71.93 \$266.42 \$58.99 \$204.74 \$30.68	J, 3	
9.23	9.7.7	UDF MTE	Subloop EEL Loop, DS <sup>2</sup>	1 EEL DS1 Loop 9.23.2.3.1.1 9.23.2.3.1.2 9.23.2.3.1.2 DS1 Capable Lu	First         9.23.2.3.1.1.1       Installation, Manual         9.23.2.3.1.1.2       Disconnection, Manual         9.23.2.3.1.1.3       Installation, Mechanized         9.23.2.3.1.1.4       Disconnection, Mechanized         9.23.2.3.1.2.1       Installation, Menual         9.23.2.3.1.2.2       Disconnection, Manual         9.23.2.3.1.2.1       Installation, Manual         9.23.2.3.1.2.2       Disconnection, Manual         9.23.2.3.1.2.3       Installation, Mechanized         9.23.2.3.1.2.4       Disconnection, Mechanized         9.23.2.3.1.2.4       Disconnection, Mechanized         9.23.2.3.1.2.3       Disconnection, Mechanized         9.23.2.3.1.2.4       Disconnection, Mechanized         9.23.2.3.1.2.3       Disconnection, Mechanized         9.23.2.3.1.2.4       Disconnection, Mechanized         9.23.2.3.1.2.4       Disconnection, Mechanized         9.23.2.3.1.2.4       Disconnection, Mechanized         9.23.2.3.1.2.4       Disconnection, Mechanized		ICB \$279.35 \$71.93 \$266.42 \$58.99 \$204.74 \$30.68 \$204.74		
9.23	9.7.7	UDF MTE	EEL Loop, DS <sup>-</sup> 9.23.2.3.1	1 EEL DS1 Loop 9.23.2.3.1.1 9.23.2.3.1.2 9.23.2.3.1.2 DS1 Capable L 9.23.2.3.2.1	First 9.23.2.3.1.1.1 Installation, Manual 9.23.2.3.1.1.2 Disconnection, Manual 9.23.2.3.1.1.3 Installation, Mechanized 9.23.2.3.1.1.4 Disconnection, Mechanized Each Additional 9.23.2.3.1.2.1 Installation, Manual 9.23.2.3.1.2.2 Disconnection, Manual 9.23.2.3.1.2.3 Installation, Mechanized 9.23.2.3.1.2.4 Disconnection, Mechanized 9.23.2.3.1.2.4 Disconnecti	\$68.86	ICB \$279.35 \$71.93 \$266.42 \$58.99 \$204.74 \$30.68 \$204.74	J, 12	
9.23	9.7.7	UDF MTE	EEL Loop, DS <sup>-</sup> 9.23.2.3.1	1 EEL DS1 Loop 9.23.2.3.1.1 9.23.2.3.1.2 9.23.2.3.1.2 DS1 Capable Li 9.23.2.3.2.1 9.23.2.3.2.1	First     9.23.2.3.1.1.1     Installation, Manual       9.23.2.3.1.1.2     Disconnection, Manual       9.23.2.3.1.1.3     Installation, Mechanized       9.23.2.3.1.1.4     Disconnection, Mechanized       9.23.2.3.1.1.4     Disconnection, Mechanized       9.23.2.3.1.2.1     Installation, Manual       9.23.2.3.1.2.2     Disconnection, Manual       9.23.2.3.1.2.3     Installation, Manual       9.23.2.3.1.2.4     Disconnection, Manual       9.23.2.3.1.2.4     Disconnection, Mechanized       9.20.2.3.1     Disconnection, Mechanized       9.21.2.3.1     Disconnection, Mechanized       9.22.3.1.2.4     Disconnection, Mechanized       9.23.2.3.1.2.4     Disconnection, Mechanized       9.20.2.3.1     Disconnection, Mechanized	\$68.86 \$69.41	ICB \$279.35 \$71.93 \$266.42 \$58.99 \$204.74 \$30.68 \$204.74	J, 12 J, 12	
9.23	9.7.7	UDF MTE	EEL Loop, DS <sup>-</sup> 9.23.2.3.1	1 EEL DS1 Loop 9.23.2.3.1.1 9.23.2.3.1.2 9.23.2.3.1.2 DS1 Capable L 9.23.2.3.2.1 9.23.2.3.2.2 9.23.2.3.2.2	First     9.23.2.3.1.1.1     Installation, Manual       9.23.2.3.1.1.2     Disconnection, Manual       9.23.2.3.1.1.3     Installation, Mechanized       9.23.2.3.1.1.4     Disconnection, Mechanized       9.23.2.3.1.2.1     Installation, Mechanized       9.23.2.3.1.2.1     Installation, Manual       9.23.2.3.1.2.2     Disconnection, Manual       9.23.2.3.1.2.3     Installation, Mechanized       9.23.2.3.1.2.4     Disconnection, Mechanized       9.29     Zone 1       Zone 2     Zone 3	\$68.86 \$69.41 \$69.08	ICB \$279.35 \$71.93 \$266.42 \$58.99 \$204.74 \$30.68 \$204.74	J, 12 J, 12 J, 12	
9.23	9.7.7	UDF MTE	EEL Loop, DS <sup>-</sup> 9.23.2.3.1	1 EEL DS1 Loop 9.23.2.3.1.1 9.23.2.3.1.2 9.23.2.3.1.2 DS1 Capable Lt 9.23.2.3.2.1 9.23.2.3.2.3 9.23.2.3.2.3 9.23.2.3.2.4	First         9.23.2.3.1.1.1       Installation, Manual         9.23.2.3.1.1.2       Disconnection, Manual         9.23.2.3.1.1.3       Installation, Mechanized         9.23.2.3.1.1.4       Disconnection, Mechanized         9.23.2.3.1.1.4       Disconnection, Mechanized         9.23.2.3.1.2.1       Installation, Manual         9.23.2.3.1.2.1       Installation, Manual         9.23.2.3.1.2.2       Disconnection, Manual         9.23.2.3.1.2.4       Disconnection, Mechanized         0.23.2.3.1.2.4       Disconnection, Mechanized         0.23.2.3.1.2.4       Disconnection, Mechanized         0.20 (see rates in 9.2.3.3)       Zone 1         Zone 2       Zone 3         Zone 4       Zone 4	\$68.86 \$69.41 \$68.96 \$69.98	ICB \$279.35 \$71.93 \$266.42 \$58.99 \$204.74 \$30.68 \$204.74	J, 12 J, 12 J, 12 J, 12 J, 12 J, 12	
9.23	9.7.7	UDF MTE : mbinations 9.23.2.3	EEL Loop, DS <sup>+</sup> 9.23.2.3.1	1 EEL DS1 Loop 9.23.2.3.1.1 9.23.2.3.1.2 9.23.2.3.1.2 DS1 Capable L 9.23.2.3.2.1 9.23.2.3.2.1 9.23.2.3.2.3 9.23.2.3.2.4 9.23.2.3.2.5	First     9.23.2.3.1.1.1     Installation, Manual       9.23.2.3.1.1.2     Disconnection, Manual       9.23.2.3.1.1.3     Installation, Mechanized       9.23.2.3.1.1.4     Disconnection, Mechanized       9.23.2.3.1.2.1     Installation, Mechanized       9.23.2.3.1.2.1     Installation, Manual       9.23.2.3.1.2.2     Disconnection, Manual       9.23.2.3.1.2.3     Installation, Mechanized       9.23.2.3.1.2.4     Disconnection, Mechanized       9.29     Zone 1       Zone 2     Zone 3	\$68.86 \$69.41 \$69.08	ICB \$279.35 \$71.93 \$266.42 \$58.99 \$204.74 \$30.68 \$204.74	J, 12 J, 12 J, 12	
9.23	9.7.7	UDF MTE	EEL Loop, DS' 9.23.2.3.1 9.23.2.3.2 9.23.2.3.2 9.23.2.3.2 9.23.2.3.2 EEL Loop, DS'	1 EEL DS1 Loop 9.23.2.3.1.1 9.23.2.3.1.2 9.23.2.3.1.2 DS1 Capable Lt 9.23.2.3.2.1 9.23.2.3.2.1 9.23.2.3.2.3 9.23.2.3.2.3 9.23.2.3.2.4 9.23.2.3.2.5	First         9.23.2.3.1.1.1       Installation, Manual         9.23.2.3.1.1.2       Disconnection, Manual         9.23.2.3.1.1.3       Installation, Mechanized         9.23.2.3.1.1.4       Disconnection, Mechanized         9.23.2.3.1.1.4       Disconnection, Mechanized         9.23.2.3.1.2.1       Installation, Manual         9.23.2.3.1.2.2       Disconnection, Manual         9.23.2.3.1.2.3       Installation, Mechanized         9.23.2.3.1.2.4       Disconnection, Manual         9.23.2.3.1.2.4       Disconnection, Mechanized         20.9 (see rates in 9.2.3.3)       Zone 1         Zone 1       Zone 2         Zone 3       Zone 4         Zone 5       Zone 5	\$68.86 \$69.41 \$68.96 \$69.98	ICB \$279.35 \$71.93 \$266.42 \$58.99 \$204.74 \$30.68 \$204.74	J, 12 J, 12 J, 12 J, 12 J, 12 J, 12	
9.23	9.7.7	UDF MTE : mbinations 9.23.2.3	EEL Loop, DS <sup>+</sup> 9.23.2.3.1	1 EEL DS1 Loop 9.23.2.3.1.1 9.23.2.3.1.2 9.23.2.3.1.2 DS1 Capable Lt 9.23.2.3.2.1 9.23.2.3.2.1 9.23.2.3.2.1 9.23.2.3.2.3 9.23.2.3.2.3 9.23.2.3.2.4 9.23.2.3.2.4 9.23.2.3.2.5 3 EEL DS3 Loop	First         9.23.2.3.1.1.1       Installation, Manual         9.23.2.3.1.1.2       Disconnection, Manual         9.23.2.3.1.1.3       Installation, Mechanized         9.23.2.3.1.1.4       Disconnection, Mechanized         9.23.2.3.1.1.4       Disconnection, Mechanized         9.23.2.3.1.2.1       Installation, Manual         9.23.2.3.1.2.2       Disconnection, Manual         9.23.2.3.1.2.3       Installation, Mechanized         9.23.2.3.1.2.4       Disconnection, Mechanized         20.2.2       Zone 1         Zone 1       Zone 3         Zone 4       Zone 5         Installation       Installation	\$68.86 \$69.41 \$68.96 \$69.98	ICB \$279.35 \$71.93 \$266.42 \$58.99 \$204.74 \$30.68 \$204.74	J, 12 J, 12 J, 12 J, 12 J, 12 J, 12	
9.23	9.7.7	UDF MTE : mbinations 9.23.2.3	EEL Loop, DS' 9.23.2.3.1 9.23.2.3.2 9.23.2.3.2 9.23.2.3.2 9.23.2.3.2 EEL Loop, DS'	1 EEL DS1 Loop 9.23.2.3.1.1 9.23.2.3.1.2 9.23.2.3.1.2 DS1 Capable Lt 9.23.2.3.2.1 9.23.2.3.2.1 9.23.2.3.2.3 9.23.2.3.2.3 9.23.2.3.2.4 9.23.2.3.2.5	First         9.23.2.3.1.1.1       Installation, Manual         9.23.2.3.1.1.2       Disconnection, Manual         9.23.2.3.1.1.3       Installation, Mechanized         9.23.2.3.1.1.4       Disconnection, Mechanized         9.23.2.3.1.1.4       Disconnection, Mechanized         9.23.2.3.1.2.1       Installation, Manual         9.23.2.3.1.2.2       Disconnection, Manual         9.23.2.3.1.2.3       Installation, Mechanized         9.23.2.3.1.2.4       Disconnection, Mechanized         9.29       Zone 1         Zone 1       Zone 3         Zone 2       Zone 5         Installation       First	\$68.86 \$69.41 \$68.96 \$69.98	ICB \$279.35 \$71.93 \$266.42 \$58.99 \$204.74 \$30.68 \$204.74 \$30.68	J, 12 J, 12 J, 12 J, 12 J, 12 J, 12	
9.23	9.7.7	UDF MTE : mbinations 9.23.2.3	EEL Loop, DS' 9.23.2.3.1 9.23.2.3.2 9.23.2.3.2 9.23.2.3.2 9.23.2.3.2 EEL Loop, DS'	1 EEL DS1 Loop 9.23.2.3.1.1 9.23.2.3.1.2 9.23.2.3.1.2 DS1 Capable Lt 9.23.2.3.2.1 9.23.2.3.2.1 9.23.2.3.2.1 9.23.2.3.2.3 9.23.2.3.2.3 9.23.2.3.2.4 9.23.2.3.2.4 9.23.2.3.2.5 3 EEL DS3 Loop	First       9.23.2.3.1.1.1       Installation, Manual         9.23.2.3.1.1.2       Disconnection, Manual         9.23.2.3.1.1.3       Installation, Mechanized         9.23.2.3.1.1.4       Disconnection, Mechanized         9.23.2.3.1.1.4       Disconnection, Mechanized         9.23.2.3.1.2.1       Installation, Manual         9.23.2.3.1.2.2       Disconnection, Manual         9.23.2.3.1.2.4       Disconnection, Mechanized         0.20 (see rates in 9.2.3.3)       Zone 1         Zone 2       Zone 4         Zone 5       Installation         First       9.23.2.4.1.1.1         Installation, Manual       Installation, Manual	\$68.86 \$69.41 \$68.96 \$69.98	ICB \$279.35 \$71.93 \$266.42 \$58.99 \$204.74 \$30.68 \$204.74 \$30.68 \$204.74 \$30.68	J, 12 J, 12 J, 12 J, 12 J, 12 J, 12	
	9.7.7	UDF MTE : mbinations 9.23.2.3	EEL Loop, DS' 9.23.2.3.1 9.23.2.3.2 9.23.2.3.2 9.23.2.3.2 9.23.2.3.2 EEL Loop, DS'	1 EEL DS1 Loop 9.23.2.3.1.1 9.23.2.3.1.2 9.23.2.3.1.2 DS1 Capable Lt 9.23.2.3.2.1 9.23.2.3.2.1 9.23.2.3.2.1 9.23.2.3.2.3 9.23.2.3.2.3 9.23.2.3.2.4 9.23.2.3.2.4 9.23.2.3.2.5 3 EEL DS3 Loop	First         Installation, Manual           9.23.2.3.1.1.1         Installation, Manual           9.23.2.3.1.1.2         Disconnection, Manual           9.23.2.3.1.1.4         Disconnection, Mechanized           9.23.2.3.1.1.4         Disconnection, Mechanized           9.23.2.3.1.2.1         Installation, Manual           9.23.2.3.1.2.1         Installation, Manual           9.23.2.3.1.2.2         Disconnection, Manual           9.23.2.3.1.2.2         Disconnection, Manual           9.23.2.3.1.2.4         Disconnection, Mechanized           2.3.1.2.5         Disconnection, Mechanized           2.3.1.2.4         Disconnection, Mechanized           2.3.1.2.5         Disconnection, Mechanized           2.3.1.2.4         Disconnection, Manual           9.23.2.4.1.1.1         Installation, Manual	\$68.86 \$69.41 \$68.96 \$69.98	ICB \$279.35 \$71.93 \$266.42 \$58.99 \$204.74 \$30.68 \$204.74 \$204.74 \$204.74 \$204.74 \$204.74 \$204.74 \$204.74 \$204.74 \$204.74	J, 12 J, 12 J, 12 J, 12 J, 12 J, 12	
	9.7.7	UDF MTE : mbinations 9.23.2.3	EEL Loop, DS' 9.23.2.3.1 9.23.2.3.2 9.23.2.3.2 9.23.2.3.2 9.23.2.3.2 EEL Loop, DS'	1 EEL DS1 Loop 9.23.2.3.1.1 9.23.2.3.1.2 9.23.2.3.1.2 DS1 Capable Lt 9.23.2.3.2.1 9.23.2.3.2.1 9.23.2.3.2.1 9.23.2.3.2.3 9.23.2.3.2.3 9.23.2.3.2.4 9.23.2.3.2.4 9.23.2.3.2.5 3 EEL DS3 Loop	First         Installation, Manual           9.23.2.3.1.1.1         Installation, Manual           9.23.2.3.1.1.2         Disconnection, Manual           9.23.2.3.1.1.4         Disconnection, Mechanized           9.23.2.3.1.1.4         Disconnection, Mechanized           9.23.2.3.1.1.4         Disconnection, Mechanized           9.23.2.3.1.2.1         Installation, Manual           9.23.2.3.1.2.2         Disconnection, Manual           9.23.2.3.1.2.3         Installation, Mechanized           9.23.2.3.1.2.4         Disconnection, Mechanized           20ne 1         Zone 2           Zone 2         Zone 3           Zone 4         Zone 5           Installation         First           9.23.2.4.1.1.1         Installation, Manual           9.23.2.4.1.1.2         Disconnection, Manual           9.23.2.4.1.1.3         Installation, Mechanized	\$68.86 \$69.41 \$68.96 \$69.98	ICB \$279.35 \$71.93 \$266.42 \$58.99 \$204.74 \$30.68 \$204.74 \$30.68 \$204.74 \$30.68	J, 12 J, 12 J, 12 J, 12 J, 12 J, 12	
	9.7.7	UDF MTE : mbinations 9.23.2.3	EEL Loop, DS' 9.23.2.3.1 9.23.2.3.2 9.23.2.3.2 9.23.2.3.2 9.23.2.3.2 EEL Loop, DS'	1 EEL DS1 Loop 9.23.2.3.1.1 9.23.2.3.1.2 9.23.2.3.1.2 DS1 Capable Lt 9.23.2.3.2.1 9.23.2.3.2.1 9.23.2.3.2.1 9.23.2.3.2.3 9.23.2.3.2.3 9.23.2.3.2.4 9.23.2.3.2.4 9.23.2.3.2.5 3 EEL DS3 Loop	First         Installation, Manual           9.23.2.3.1.1.1         Installation, Manual           9.23.2.3.1.1.2         Disconnection, Manual           9.23.2.3.1.1.3         Installation, Mechanized           9.23.2.3.1.1.4         Disconnection, Mechanized           9.23.2.3.1.2.1         Installation, Manual           9.23.2.3.1.2.1         Installation, Manual           9.23.2.3.1.2.2         Disconnection, Manual           9.23.2.3.1.2.2         Disconnection, Manual           9.23.2.3.1.2.4         Disconnection, Mechanized           2.3.1.2.5         Disconnection, Mechanized           2.3.2.4         Disconnection, Mechanized           2.3.2.4         Disconnection, Manual           9.23.2.4.1.1.1         Installation, Manual           9.23.2.4.1.1.2         Disconnection, Manual	\$68.86 \$69.41 \$68.96 \$69.98	ICB \$279.35 \$71.93 \$266.42 \$58.99 \$204.74 \$30.68 \$204.74 \$204.74 \$204.74 \$204.74 \$204.74 \$204.74 \$204.74 \$204.74 \$204.74	J, 12 J, 12 J, 12 J, 12 J, 12 J, 12	
9.23	9.7.7	UDF MTE : mbinations 9.23.2.3	EEL Loop, DS' 9.23.2.3.1 9.23.2.3.2 9.23.2.3.2 9.23.2.3.2 9.23.2.3.2 EEL Loop, DS'	1 EEL DS1 Loop 9.23.2.3.1.1 9.23.2.3.1.2 9.23.2.3.1.2 DS1 Capable Lt 9.23.2.3.2.1 9.23.2.3.2.1 9.23.2.3.2.1 9.23.2.3.2.3 9.23.2.3.2.3 9.23.2.3.2.4 9.23.2.3.2.4 9.23.2.3.2.5 3 EEL DS3 Loop	First         Installation, Manual           9.23.2.3.1.1.1         Installation, Manual           9.23.2.3.1.1.2         Disconnection, Manual           9.23.2.3.1.1.3         Installation, Mechanized           9.23.2.3.1.1.4         Disconnection, Mechanized           9.23.2.3.1.1.4         Disconnection, Mechanized           9.23.2.3.1.2.1         Installation, Manual           9.23.2.3.1.2.2         Disconnection, Manual           9.23.2.3.1.2.3         Installation, Mechanized           9.23.2.3.1.2.4         Disconnection, Mechanized           20ne 1         Zone 3           Zone 4         Zone 5           Installation         First           9.23.2.4.1.1.1         Installation, Manual           9.23.2.4.1.1.2         Disconnection, Manual           9.23.2.4.1.1.3         Installation, Mechanized           9.23.2.4.1.1.4         Disconnection, Mechanized	\$68.86 \$69.41 \$68.96 \$69.98	ICB \$279.35 \$71.93 \$266.42 \$58.99 \$204.74 \$30.68	J, 12 J, 12 J, 12 J, 12 J, 12 J, 12	
	9.7.7	UDF MTE : mbinations 9.23.2.3	EEL Loop, DS' 9.23.2.3.1 9.23.2.3.2 9.23.2.3.2 9.23.2.3.2 9.23.2.3.2 EEL Loop, DS'	1 EEL DS1 Loop 9.23.2.3.1.1 9.23.2.3.1.2 9.23.2.3.1.2 DS1 Capable Lt 9.23.2.3.2.1 9.23.2.3.2.1 9.23.2.3.2.3 9.23.2.3.2.3 9.23.2.3.2.4 9.23.2.3.2.4 9.23.2.3.2.5 3 EEL DS3 Loop 9.23.2.4.1.1	First         Installation, Manual           9.23.2.3.1.1.1         Installation, Manual           9.23.2.3.1.1.2         Disconnection, Manual           9.23.2.3.1.1.3         Installation, Mechanized           9.23.2.3.1.1.4         Disconnection, Mechanized           9.23.2.3.1.1.4         Disconnection, Mechanized           9.23.2.3.1.2.1         Installation, Manual           9.23.2.3.1.2.2         Disconnection, Manual           9.23.2.3.1.2.3         Installation, Mechanized           9.23.2.3.1.2.4         Disconnection, Mechanized           20ne 1         Zone 3           Zone 4         Zone 5           Installation         First           9.23.2.4.1.1.1         Installation, Manual           9.23.2.4.1.1.2         Disconnection, Manual           9.23.2.4.1.1.3         Installation, Mechanized           9.23.2.4.1.1.4         Disconnection, Mechanized	\$68.86 \$69.41 \$68.96 \$69.98	ICB \$279.35 \$71.93 \$266.42 \$58.99 \$204.74 \$30.68 \$204.74 \$204.74 \$30.68 \$204.74 \$204.74 \$204.74 \$204.74 \$204.74 \$204.74 \$204.74 \$208.7	J, 12 J, 12 J, 12 J, 12 J, 12 J, 12	
	9.7.7	UDF MTE : mbinations 9.23.2.3	EEL Loop, DS' 9.23.2.3.1 9.23.2.3.2 9.23.2.3.2 9.23.2.3.2 9.23.2.3.2 EEL Loop, DS'	1 EEL DS1 Loop 9.23.2.3.1.1 9.23.2.3.1.2 9.23.2.3.1.2 DS1 Capable Lt 9.23.2.3.2.1 9.23.2.3.2.1 9.23.2.3.2.3 9.23.2.3.2.3 9.23.2.3.2.4 9.23.2.3.2.4 9.23.2.3.2.5 3 EEL DS3 Loop 9.23.2.4.1.1	First         Installation, Manual           9.23.2.3.1.1.1         Installation, Manual           9.23.2.3.1.1.2         Disconnection, Manual           9.23.2.3.1.1.3         Installation, Mechanized           9.23.2.3.1.1.4         Disconnection, Mechanized           9.23.2.3.1.1.4         Disconnection, Mechanized           9.23.2.3.1.2.1         Installation, Manual           9.23.2.3.1.2.2         Disconnection, Manual           9.23.2.3.1.2.3         Installation, Mechanized           9.23.2.3.1.2.4         Disconnection, Manual           9.23.2.4.1.1.1         Installation, Manual           9.23.2.4.1.1.2         Disconnection, Manual           9.23.2.4.1.1.3         Installation, Mechanized           9.23.2.4.1.1.4         Disconnection, Mechanized           9.23.2.4.1.1.4         Disconnection, Mechanized           9.23.2.4.1.2.1         Installation, Manual	\$68.86 \$69.41 \$68.96 \$69.98	ICB \$279.35 \$71.93 \$266.42 \$58.99 \$204.74 \$30.68 \$204.74 \$205.22	J, 12 J, 12 J, 12 J, 12 J, 12 J, 12	
	9.7.7	UDF MTE : mbinations 9.23.2.3	EEL Loop, DS' 9.23.2.3.1 9.23.2.3.2 9.23.2.3.2 9.23.2.3.2 9.23.2.3.2 EEL Loop, DS'	1 EEL DS1 Loop 9.23.2.3.1.1 9.23.2.3.1.2 9.23.2.3.1.2 DS1 Capable Lt 9.23.2.3.2.1 9.23.2.3.2.1 9.23.2.3.2.3 9.23.2.3.2.3 9.23.2.3.2.4 9.23.2.3.2.4 9.23.2.3.2.5 3 EEL DS3 Loop 9.23.2.4.1.1	First         Installation, Manual           9.23.2.3.1.1.1         Installation, Manual           9.23.2.3.1.1.2         Disconnection, Manual           9.23.2.3.1.1.3         Installation, Mechanized           9.23.2.3.1.1.4         Disconnection, Mechanized           9.23.2.3.1.1.4         Disconnection, Mechanized           9.23.2.3.1.2.1         Installation, Manual           9.23.2.3.1.2.2         Disconnection, Manual           9.23.2.3.1.2.4         Disconnection, Mechanized           9.23.2.3.1.2.4         Disconnection, Manual           9.23.2.4.1.1.1         Installation, Manual           9.23.2.4.1.1.2         Disconnection, Manual           9.23.2.4.1.1.4         Disconnection, Mechanized           9.23.2.4.1.1.4         Disconnection, Mechanized           9.23.2.4.1.2.1         Installation           9.23.2.4.1.2.2         Disconnection, Manual	\$68.86 \$69.41 \$68.96 \$69.98	ICB \$279.35 \$71.93 \$266.42 \$58.99 \$204.74 \$30.68 \$204.74 \$205.72 \$2	J, 12 J, 12 J, 12 J, 12 J, 12 J, 12	
	9.7.7	UDF MTE : mbinations 9.23.2.3	EEL Loop, DS' 9.23.2.3.1 9.23.2.3.2 9.23.2.3.2 9.23.2.3.2 9.23.2.3.2 EEL Loop, DS'	1 EEL DS1 Loop 9.23.2.3.1.1 9.23.2.3.1.2 9.23.2.3.1.2 DS1 Capable Lt 9.23.2.3.2.1 9.23.2.3.2.1 9.23.2.3.2.3 9.23.2.3.2.3 9.23.2.3.2.4 9.23.2.3.2.4 9.23.2.3.2.5 3 EEL DS3 Loop 9.23.2.4.1.1	First         9.23.2.3.1.1.1         Installation, Manual           9.23.2.3.1.1.2         Disconnection, Manual           9.23.2.3.1.1.3         Installation, Mechanized           9.23.2.3.1.1.4         Disconnection, Mechanized           9.23.2.3.1.1.4         Disconnection, Mechanized           9.23.2.3.1.1.4         Disconnection, Mechanized           9.23.2.3.1.2.1         Installation, Manual           9.23.2.3.1.2.2         Disconnection, Manual           9.23.2.3.1.2.4         Disconnection, Mechanized           2One 1         Zone 2           Zone 2         Zone 5           Installation         First           9.23.2.4.1.1.1         Installation, Manual           9.23.2.4.1.1.2         Disconnection, Manual           9.23.2.4.1.1.4         Disconnection, Mechanized           9.23.2.4.1.2.1         Installation, Manual           9.23.2.4.1.2.2         Disconnection, Manual           9.23.2.4.1.2.3         Installation,	\$68.86 \$69.41 \$68.96 \$69.98	ICB \$279.35 \$71.93 \$266.42 \$58.99 \$204.74 \$30.68 \$204.74 \$205.22 \$62.03 \$205.22 \$62.03 \$223.54 \$33.71 \$223.54	J, 12 J, 12 J, 12 J, 12 J, 12 J, 12	
	9.7.7	UDF MTE : mbinations 9.23.2.3	EEL Loop, DS' 9.23.2.3.1 9.23.2.3.2 9.23.2.3.2 9.23.2.3.2 9.23.2.3.2 EEL Loop, DS'	1 EEL DS1 Loop 9.23.2.3.1.1 9.23.2.3.1.2 9.23.2.3.1.2 9.23.2.3.1.2 9.23.2.3.2.1 9.23.2.3.2.1 9.23.2.3.2.3 9.23.2.3.2.3 9.23.2.3.2.4 9.23.2.3.2.4 9.23.2.3.2.5 3 EEL DS3 Loop 9.23.2.4.1.1 9.23.2.4.1.2	First         Installation, Manual           9.23.2.3.1.1.1         Installation, Manual           9.23.2.3.1.1.2         Disconnection, Manual           9.23.2.3.1.1.3         Installation, Mechanized           9.23.2.3.1.1.4         Disconnection, Mechanized           9.23.2.3.1.1.4         Disconnection, Mechanized           9.23.2.3.1.2.1         Installation, Manual           9.23.2.3.1.2.2         Disconnection, Manual           9.23.2.3.1.2.4         Disconnection, Mechanized           9.23.2.3.1.2.4         Disconnection, Manual           9.23.2.4.1.1.1         Installation, Manual           9.23.2.4.1.1.2         Disconnection, Manual           9.23.2.4.1.1.4         Disconnection, Mechanized           9.23.2.4.1.1.4         Disconnection, Mechanized           9.23.2.4.1.2.1         Installation           9.23.2.4.1.2.2         Disconnection, Manual	\$68.86 \$69.41 \$68.96 \$69.98	ICB \$279.35 \$71.93 \$266.42 \$58.99 \$204.74 \$30.68 \$204.74 \$205.72 \$2	J, 12 J, 12 J, 12 J, 12 J, 12 J, 12	

			<del></del>			A750.45			1.10	1	
	_			9.23.2.4.2.2	Zone 2	\$758.45			J, 12		
	-		+	9.23.2.4.2.3	Zone 3	\$750.87			J, 12		
<u> </u>	_		+	9.23.2.4.2.4	Zone 4	\$748.20			J, 12		
	_	0.00.0.5	Drivete Line / (	9.23.2.4.2.5	Zone 5	\$870.32		\$36.86	J, 12		14
		9.23.2.5 9.23.2.6	EEL Rearrang		EEL Conversion (as is)			φ <b>30.0</b> 0			J, 1
<u> </u>	-	9.23.2.0	9.23.2.6.1	DS0				\$135.13			J, 1
<u> </u>	-		9.23.2.6.2	High Capacity				\$153.38			J, 1
<u> </u>	-	9.23.2.7	EEL Transport					φ100.00			J, I
		9.23.2.1	9.23.2.7.1		Fixed & per Mile) (see rates in 9.6.1)						
			5.20.2.7.1	9.23.2.7.1.1	Over 0 to 8 Miles	\$16.59	\$0.10		J, 12	J, 12	
	-			9.23.2.7.1.2	Over 8 to 25 Miles	\$16.59	\$0.07		J, 12	J, 12	
	-			9.23.2.7.1.3	Over 25 to 50 Miles	\$16.58	\$0.07		J, 12	J, 12	
			+	9.23.2.7.1.4	Over 50 Miles	\$16.59	\$0.14		J, 12	J, 12	
			9.23.2.7.2		Fixed & per Mile) (uses rates from 9.6.2)	÷10.00	<b>\$0.11</b>		0, 12	0, 12	
			1	9.23.2.7.2.1	Over 0 to 8 Miles	\$33.12	\$0.51		J, 12	J, 12	
				9.23.2.7.2.2	Over 8 to 25 Miles	\$33.12	\$0.65		J, 12	J, 12	
				9.23.2.7.2.3	Over 25 to 50 Miles	\$33.13	\$2.30		J, 12	J, 12	
				9.23.2.7.2.4	Over 50 Miles	\$33.13	\$2.70		J, 12	J, 12	
			9.23.2.7.3		Fixed & per Mile) (uses rates from 9.6.3)				- ,	- /	
			1	9.23.2.7.3.1	Over 0 to 8 Miles	\$224.72	\$10.60		J, 12	J, 12	
				9.23.2.7.3.2	Over 8 to 25 Miles	\$225.41	\$11.55		J, 12	J, 12	
			1	9.23.2.7.3.3	Over 25 to 50 Miles	\$231.08	\$30.34		J, 12	J, 12	
			1	9.23.2.7.3.4	Over 50 Miles	\$233.13	\$34.70		J, 12	J, 12	
	•	•									
9.2	5 Loop Mu	x Combinat	ion (LMC)								
	9.25.3	Loop Mux, I									
		9.25.3.1	LMC DS1 Loo	p Installation							
			9.25.3.1.1	First							
				9.25.3.1.1.1	Installation, Manual			\$172.99			E, J
				9.25.3.1.1.2	Disconnection, Manual			\$31.84			E, J
				9.25.3.1.1.3	Installation, Mechanized			\$154.17			E, J
				9.25.3.1.1.4	Disconnection, Mechanized			\$22.61			E, J
			9.25.3.1.2	Each Additional	l						
				9.25.3.1.2.1	Installation, Manual			\$135.90			E, J
				9.25.3.1.2.2	Disconnection, Manual			\$13.66			E, J
				9.25.3.1.2.3	Installation, Mechanized			\$132.94			E, J
				9.25.3.1.2.4	Disconnection, Mechanized			\$12.11			E, J
		9.25.3.2	DS1 Capable	Loop (see rates in	9.2.3.3)						
			9.25.3.2.1	Zone 1		\$68.86			J, 12		
			9.25.3.2.2	Zone 2		\$69.41			J, 12		
			9.25.3.2.3	Zone 3		\$69.08			J, 12		
			9.25.3.2.4	Zone 4		\$68.96			J, 12		
			9.25.3.2.5	Zone 5		\$74.33			J, 12		
	9.25.4	Private Line	/ Special Acce	ess to LMC Conve	ersion (as is)						1.4
	9.25.5		1 epeela 1 leee	JOU LU LINIO OUNIC				\$36.86			J, 1
	0.20.0	DS0 Chann		e (see rates in 9.6.				\$36.86			J, I
	0.20.0		el Performance		7)	\$6.41		\$36.86	J, 12		J, 1
	9.25.6	9.25.5.2 LMC Rearra	el Performance DS1 / DS0 Lov angement	e (see rates in 9.6.	7)	\$6.41		\$36.86	J, 12		J, I
		9.25.5.2 LMC Rearra 9.25.6.1	el Performance DS1 / DS0 Lov angement DS0	e (see rates in 9.6. w Side Channeliza	7)	\$6.41		\$135.13	J, 12		J, 1
		9.25.5.2 LMC Rearra	el Performance DS1 / DS0 Lov angement	e (see rates in 9.6. w Side Channeliza	7)	\$6.41			J, 12		
		9.25.5.2 LMC Rearra 9.25.6.1	el Performance DS1 / DS0 Lov angement DS0	e (see rates in 9.6. w Side Channeliza	7)	\$6.41		\$135.13	J, 12		J, 1
DTES:	9.25.6	9.25.5.2 LMC Rearra 9.25.6.1 9.25.6.2	el Performance DS1 / DS0 Lov angement DS0 High Capacity	e (see rates in 9.6. w Side Channeliza	7)	\$6.41		\$135.13	J, 12		J, 1
А	9.25.6	9.25.5.2 LMC Rearra 9.25.6.1	el Performance DS1 / DS0 Lov angement DS0 High Capacity	e (see rates in 9.6. w Side Channeliza	7)	\$6.41		\$135.13	J, 12		J, 1
A C	9.25.6 Generic C Docket U	9.25.5.2 LMC Rearra 9.25.6.1 9.25.6.2 Cost Docket, T-003013, Page	el Performance DS1 / DS0 Lov angement DS0 High Capacity UT-960369 art B	e (see rates in 9.6. w Side Channeliza	7)	\$6.41		\$135.13	J, 12		J, 1
A C E	9.25.6 Generic C Docket U Docket U	9.25.5.2 LMC Rearra 9.25.6.1 9.25.6.2 Cost Docket, T-003013, Pa	el Performance DS1 / DS0 Lov angement DS0 High Capacity UT-960369 art B	e (see rates in 9.6. w Side Channeliza	7)	\$6.41		\$135.13	J, 12		J, 1
A C	9.25.6 Generic C Docket U Docket U Docket U	9.25.5.2 LMC Rearra 9.25.6.1 9.25.6.2 Cost Docket, T-003013, Pr T-003013, Pr T-023003	el Performance DS1 / DS0 Lov angement DS0 High Capacity UT-960369 art B art D	e (see rates in 9.6. w Side Channeliza	7) ation			\$135.13 \$153.38			J, 1
A C E	9.25.6 Generic C Docket U Docket U Docket U The Fede	9.25.5.2 LMC Rearra 9.25.6.1 9.25.6.2 Cost Docket, T-003013, Pr T-003013, Pr T-023003 ral Commun	el Performance DS1 / DS0 Lov angement DS0 High Capacity UT-960369 art B art D ications Commi	e (see rates in 9.6. w Side Channeliza	7) ation Commission") released Order FCC 20-152 on O	ctober 28, 2020, a Report		\$135.13 \$153.38 WC Docket 1	9-308		J, 1
A C E	9.25.6 Generic C Docket U Docket U Docket U The Fede for the Mo	9.25.5.2 LMC Rearra 9.25.6.1 9.25.6.2 Cost Docket, T-003013, Pr T-003013, Pr T-023003 ral Commun odernizing Un	el Performance DS1 / DS0 Lov angement DS0 High Capacity UT-960369 art B art D ications Commi nbundling and F	e (see rates in 9.6. w Side Channeliza , , ission ("FCC" or "( Resale Requireme	7) ation Commission") released Order FCC 20-152 on O ents in an Era of Next-Generation Networks and	rctober 28, 2020, a Report Services ("Order"), which	became effec	\$135.13 \$153.38 WC Docket 1 tive February	9-308		J, 1
A C E	9.25.6 Generic C Docket U Docket U Docket U The Fede for the Mo and altere	9.25.5.2 LMC Rearra 9.25.6.1 9.25.6.2 Cost Docket, T-003013, Pr T-023003 T-023003 ral Commun dernizing Ui	el Performance DS1 / DS0 Lov angement DS0 High Capacity UT-960369 art B art D ications Commi nbundling and F nk's obligations	e (see rates in 9.6. w Side Channeliza , ission ("FCC" or "( Resale Requireme s to provide certair	7) ation Commission") released Order FCC 20-152 on O nts in an Era of Next-Generation Networks and n unbundled network elements. As a result, any	ctober 28, 2020, a Report Services ("Order"), which rate with this footnote att	became effec ached to it on	\$135.13 \$153.38 WC Docket 1 tive February i ly applies to U	9-308 8, 2021, INE		J, 1
A C E	9.25.6 Generic C Docket U Docket U Docket U The Fede for the Mc and altere DS1, DS3	9.25.5.2 LMC Rearra 9.25.6.1 9.25.6.2 Cost Docket, T-003013, Pr T-003013, Pr T-023003 ral Commun odernizing Ur dernizing Ur dernizing Ur	el Performance DS1 / DS0 Lov angement DS0 High Capacity UT-960369 art B art D ications Commi nbundling and F nk's obligations .oops, Subloops	e (see rates in 9.6. w Side Channeliza , ission ("FCC" or "( Resale Requireme s to provide certair s, Network Interfac	7) ation Commission") released Order FCC 20-152 on O ents in an Era of Next-Generation Networks and n unbundled network elements. As a result, any ce Device (NID), Dark Fiber and the applicable f	ctober 28, 2020, a Report Services ("Order"), which rate with this footnote att forborne OSS services acc	became effec ached to it on cording to the	\$135.13 \$153.38 WC Docket 1 tive February i ly applies to U terms of this I	9-308 8, 2021, INE JNE		J, 1
A C E	9.25.6 Generic C Docket U Docket U Docket U The Fede for the Mc and altere DS1, DS3 Moderniza	9.25.5.2 LMC Rearra 9.25.6.1 9.25.6.2 Cost Docket, T-003013, Pr T-003013, Pr T-023003 ral Commun odernizing Ur de CenturyLi 3 and DSO L ation Forbea	el Performance DS1 / DS0 Lov angement DS0 High Capacity UT-960369 art B art D ications Commi nbundling and F nk's obligations .cops, Subloops rance Amendme	e (see rates in 9.6. w Side Channeliza , ission ("FCC" or " Resale Requireme to provide certain s, Network Interfac	7) ation Commission") released Order FCC 20-152 on O ents in an Era of Next-Generation Networks and n unbundled network elements. As a result, any ce Device (NID), Dark Fiber and the applicable f n this footnote is no longer applicable after the fo	ictober 28, 2020, a Report Services ("Order"), which rate with this footnote att forborne OSS services acc pollowing transition periods,	became effec ached to it on cording to the , consistent w	\$135.13 \$153.38 WC Docket 1 tive February i ly applies to U terms of this L ith the terms c	9-308 8, 2021, INE UNE of the		J, 1
A C E	9.25.6 Generic C Docket U Docket U Docket U The Fede for the Mc and altere DS1, DS3 Moderniz; above refe	9.25.5.2 LMC Rearra 9.25.6.1 9.25.6.2 Oost Docket, T-003013, Pr T-003013, Pr T-003003 ral Commun dernizing Ur d CenturyLii a and DSO L ation Forbea erenced ame	el Performance DS1 / DS0 Lov angement DS0 High Capacity UT-960369 art B art D ications Commi nbundling and R nk's obligations .cops, Subloops rance Amendm. endment: 1) DS	e (see rates in 9.6. w Side Channeliza ission ("FCC" or "( Resale Requireme s to provide certair s, Network Interfac ent. Any rate with 1- new orders not	7) ation Commission") released Order FCC 20-152 on O ints in an Era of Next-Generation Networks and in unbundled network elements. As a result, any se Device (NID), Dark Fiber and the applicable f in this footnote is no longer applicable after the for available after February 8, 2023; 2) DS3- new of	rctober 28, 2020, a Report Services ("Order"), which rate with this footnote att forborne OSS services acc ollowing transition periods, porders not available as of l	became effec ached to it on cording to the consistent w February 8, 20	\$135.13 \$153.38 WC Docket 1 tive February i ly applies to U terms of this U terms of this U tit the terms c 021; 3) DS0- n	9-308 8, 2021, INE UNE of the new		J, 1
A C E	9.25.6 Generic C Docket U Docket U Docket U Docket U The Fede for the Mc and altere DS1, DS3 Moderniza above refo orders no	9.25.5.2 LMC Rearra 9.25.6.1 9.25.6.2 Cost Docket, T-003013, Pr T-003013, Pr T-003003, Pr T-023003 ral Commun odernizing Ur d CenturyLi e and DSO L ation Forbea arenced ame t available at	el Performance DS1 / DS0 Lov angement DS0 High Capacity UT-960369 art B art D ications Commi nbundling and F nk's obligations soops, Subloops rance Amendm endment: 1) DS fter February 8,	e (see rates in 9.6. w Side Channeliza ission ("FCC" or "( Resale Requireme to provide certair s, Network Interfac ent. Any rate with 1- new orders not , 2023; 4) UNE Su	7) ation Commission") released Order FCC 20-152 on O ents in an Era of Next-Generation Networks and n unbundled network elements. As a result, any ce Device (NID), Dark Fiber and the applicable of this footnote is no longer applicable after the for available after February 8, 2023; 2) DS3- new o bloops and NIDs- new orders not available as o	ctober 28, 2020, a Report Services ("Order"), which rate with this footnote att forborne OSS services acc ollowing transition periods, orders not available as of I f February 8, 2021; 5) Dai	became effec ached to it on cording to the , consistent w February 8, 20 rk Fiber Trans	\$135.13 \$153.38 WC Docket 1 tive February 1 y applies to U terms of this U terms of this U the terms c 021; 3) DS0- n sport- new orde	9-308 8, 2021, INE JNE of the new ers not		J, 1
A C E	9.25.6 Generic C Docket U Docket U Docket U Docket U The Fede for the Mc and altere DS1, DS3 Moderniza above refo orders no available	9.25.5.2 LMC Rearra 9.25.6.1 9.25.6.2 Cost Docket, T-003013, Pr T-003013, Pr T-003003 ral Commun odernizing Ur d CenturyLin d CenturyLin a and DSO L ation Forbea t available at as of Februa	el Performance DS1 / DS0 Lov angement DS0 High Capacity UT-960369 art B art D ications Commi nbundling and F nk's obligations .oops, Subloops rance Amendme andment: 1) DS: fter February 8, ry 8, 2021; and	e (see rates in 9.6. w Side Channeliza ission ("FCC" or "( Resale Requireme s to provide certair s, Network Interfac nent. Any rate with 1/1 - new orders not 2023; 4) UNE Su d, 6) OSS- subject	7) ation Commission") released Order FCC 20-152 on O ents in an Era of Next-Generation Networks and n unbundled network elements. As a result, any ze Device (NID), Dark Fiber and the applicable f n this footnote is no longer applicable after the for available after February 8, 2023; 2) DS3- new of bloops and NIDs- new orders not available as o to the transition periods applicable to the correst	ctober 28, 2020, a Report Services ("Order"), which rate with this footnote att forborne OSS services acc ollowing transition periods, orders not available as of I f February 8, 2021; 5) Dai	became effec ached to it on cording to the , consistent w February 8, 20 rk Fiber Trans	\$135.13 \$153.38 WC Docket 1 tive February 1 y applies to U terms of this U terms of this U the terms c 021; 3) DS0- n sport- new orde	9-308 8, 2021, INE JNE of the new ers not		J, 1
A C E	9.25.6 Generic C Docket U Docket U Docket U Docket U The Fede for the Mc and altere DS1, DS3 Moderniza above refo orders no available	9.25.5.2 LMC Rearra 9.25.6.1 9.25.6.2 Cost Docket, T-003013, Pr T-003013, Pr T-003003 ral Commun odernizing Ur d CenturyLin d CenturyLin a and DSO L ation Forbea t available at as of Februa	el Performance DS1 / DS0 Lov angement DS0 High Capacity UT-960369 art B art D ications Commi nbundling and F nk's obligations .oops, Subloops rance Amendme andment: 1) DS: fter February 8, ry 8, 2021; and	e (see rates in 9.6. w Side Channeliza ission ("FCC" or "( Resale Requireme to provide certair s, Network Interfac ent. Any rate with 1- new orders not , 2023; 4) UNE Su	7) ation Commission") released Order FCC 20-152 on O ents in an Era of Next-Generation Networks and n unbundled network elements. As a result, any ze Device (NID), Dark Fiber and the applicable f n this footnote is no longer applicable after the for available after February 8, 2023; 2) DS3- new of bloops and NIDs- new orders not available as o to the transition periods applicable to the correst	ctober 28, 2020, a Report Services ("Order"), which rate with this footnote att forborne OSS services acc ollowing transition periods, orders not available as of I f February 8, 2021; 5) Dai	became effec ached to it on cording to the , consistent w February 8, 20 rk Fiber Trans	\$135.13 \$153.38 WC Docket 1 tive February 1 y applies to U terms of this U terms of this U the terms c 021; 3) DS0- n sport- new orde	9-308 8, 2021, INE JNE of the new ers not		J, 1
A C E F J	9.25.6 Generic C Docket U Docket U Docket U Docket U The Fede for the Mc and altere DS1, DS3 Moderniza above refo orders no available can be for	9.25.5.2 LMC Rearra 9.25.6.1 9.25.6.2 Cost Docket, T-003013, Pr T-003013, Pr T-003003, Pr T-023003 ral Commun odernizing Ur d CenturyLi a and DSO L ation Forbea arenced ame t available al as of Februa und at: http:/	el Performance DS1 / DS0 Lov angement DS0 High Capacity UT-960369 art B art D ications Commi nbundling and F nk's obligations cops, Subloops rance Amendm endment: 1) DS' fter February 8, ry 8, 2021; and //www.centurylir	e (see rates in 9.6. w Side Channeliza ission ("FCC" or "( Resale Requireme s to provide certain s, Network Interfac nent. Any rate with 11- new orders not , 2023; 4) UNE Su J, 6) OSS- subject nk.com/wholesale.	7) ation Commission") released Order FCC 20-152 on O ents in an Era of Next-Generation Networks and n unbundled network elements. As a result, any ce Device (NID), Dark Fiber and the applicable of this footnote is no longer applicable after the for available after February 8, 2023; 2) DS3- new o bloops and NIDs- new orders not available as o to the transition periods applicable to the corres /clec.html.	ctober 28, 2020, a Report Services ("Order"), which rate with this footnote att forborne OSS services acc blowing transition periods, orders not available as of I f February 8, 2021; 5) Dai sponding UNEs. The wire	became effec ached to it on cording to the , consistent w February 8, 20 rk Fiber Trans , center lists p	\$135.13 \$153.38 WC Docket 1 tive February 1 y applies to U terms of this I tith the terms of this the terms of this the terms of the terms of the terms of the terms of the terms of the terms of the terms of the terms of the terms of the terms of the terms of the terms of the terms of the terms of the terms of the terms of the terms of the terms of the terms of terms of terms of the terms of the terms of the terms of the terms of terms	9-308 8, 2021, JNE JNE JNE JNE ers not is order		J, 1
A C E	9.25.6 Generic C Docket U Docket U Docket U Docket U The Fede for the Mc and altere DS1, DS3 Moderniza above refi orders no available can be for Denotes	9.25.5.2 LMC Rearra 9.25.6.1 9.25.6.2 Cost Docket, T-003013, Pr T-003003, Pr T-003003 ral Commun odernizing Ur d CenturyLin a dn DSO L ation Forbea t available af as of Februa und at: http:/ roluntary rate	el Performance DS1 / DS0 Lov angement DS0 High Capacity UT-960369 art B art D ications Commi nbundling and F nk's obligations .oops, Subloops rance Amendme andment: 1) DS: fter February 8, .yry 8, 2021; and //www.centurylir e reduction. Th	e (see rates in 9.6. w Side Channeliza ission ("FCC" or "( Resale Requireme s to provide certair s, Network Interfac nent. Any rate with 1/1 - new orders not 2023; 4) UNE Su d, 6) OSS- subject nk.com/wholesale, nese rates are not	7) ation Commission") released Order FCC 20-152 on O ents in an Era of Next-Generation Networks and n unbundled network elements. As a result, any ze Device (NID), Dark Fiber and the applicable f n this footnote is no longer applicable after the for available after February 8, 2023; 2) DS3- new of bloops and NIDs- new orders not available as o to the transition periods applicable to the corres /clec.html. subject to true up and will be applied on a going	ctober 28, 2020, a Report Services ("Order"), which rate with this footnote att forborne OSS services acc blowing transition periods, orders not available as of I f February 8, 2021; 5) Dai sponding UNEs. The wire	became effec ached to it on cording to the , consistent w February 8, 20 rk Fiber Trans , center lists p	\$135.13 \$153.38 WC Docket 1 tive February 1 y applies to U terms of this I tith the terms of this the terms of this the terms of the terms of the terms of the terms of the terms of the terms of the terms of the terms of the terms of the terms of the terms of the terms of the terms of the terms of the terms of the terms of the terms of the terms of the terms of terms of terms of the terms of the terms of the terms of the terms of terms	9-308 8, 2021, JNE JNE JNE JNE ers not is order		J, 1
A C E F J	9.25.6 Generic C Docket U Docket U Docket U The Fede for the Mc and altere DS1, DS3 Moderniz: above refi orders no available can be for Denotes v and feede	9.25.5.2 LMC Rearra 9.25.6.1 9.25.6.2 Cost Docket, T-003013, Pr T-023003 ral Commun dernizing Uh d CenturyLing and DSO L ation Forbea erenced ame erenced ame as of Februa und at: http:/ voluntary rate r) rates are	el Performance DS1 / DS0 Lov angement DS0 High Capacity UT-960369 art B art D ications Commi nbundling and F nk's obligations .cops, Subloops rance Amendme endment: 1) DS; fter February 8, ry 8, 2021; and /www.centurylir e reduction. Th pursuant 37th s	e (see rates in 9.6. w Side Channeliza ission ("FCC" or "( Resale Requireme s to provide certair s, Network Interfac nent. Any rate with 1/1 - new orders not 2023; 4) UNE Su d, 6) OSS- subject nk.com/wholesale, nese rates are not	7) ation Commission") released Order FCC 20-152 on O ents in an Era of Next-Generation Networks and n unbundled network elements. As a result, any ce Device (NID), Dark Fiber and the applicable f n this footnote is no longer applicable after the for available after February 8, 2023; 2) DS3- new o bloops and NIDs- new orders not available as o to the transition periods applicable to the corres /clec.html. subject to true up and will be applied on a going r in Docket UT-003013.	ctober 28, 2020, a Report Services ("Order"), which rate with this footnote att forborne OSS services acc blowing transition periods, orders not available as of I f February 8, 2021; 5) Dai sponding UNEs. The wire	became effec ached to it on cording to the , consistent w February 8, 20 rk Fiber Trans , center lists p	\$135.13 \$153.38 WC Docket 1 tive February 1 y applies to U terms of this I tith the terms of this the terms of this the terms of the terms of the terms of the terms of the terms of the terms of the terms of the terms of the terms of the terms of the terms of the terms of the terms of the terms of the terms of the terms of the terms of the terms of the terms of terms of terms of the terms of the terms of the terms of the terms of terms	9-308 8, 2021, JNE JNE JNE JNE ers not is order		J, 1
A C E F J	9.25.6 Generic C Docket U Docket U Docket U The Fede for the Mc and altere DS1, DS3 Moderniza above refi orders no available can be for Denotes v and feede Rate not a	9.25.5.2 LMC Rearra 9.25.6.1 9.25.6.2 Cost Docket, T-003013, Pr T-023003 ral Commun dernizing Uh d CenturyLing and DSO L ation Forbea erenced ame erenced ame as of Februa und at: http:/ voluntary rate r) rates are	el Performance DS1 / DS0 Lov angement DS0 High Capacity UT-960369 art B art D ications Commi nbundling and F nk's obligations .cops, Subloops rance Amendme endment: 1) DS fter February 8, ury 8, 2021; and //www.centurylir e reduction. Th pursuant 37th s n a cost proceed	e (see rates in 9.6. w Side Channeliza w Side Channeliza ission ("FCC" or " Resale Requireme to provide certain s, Network Interfar nent. Any rate with 1- new orders not , 2023; 4) UNE Su 1, 6) OSS- subject nec.com/wholesale, nese rates are not supplemental orde	7) ation Commission") released Order FCC 20-152 on O ents in an Era of Next-Generation Networks and n unbundled network elements. As a result, any ce Device (NID), Dark Fiber and the applicable f n this footnote is no longer applicable after the for available after February 8, 2023; 2) DS3- new o bloops and NIDs- new orders not available as o to the transition periods applicable to the corres /clec.html. subject to true up and will be applied on a going r in Docket UT-003013.	ctober 28, 2020, a Report Services ("Order"), which rate with this footnote att forborne OSS services acc blowing transition periods, orders not available as of I f February 8, 2021; 5) Dai sponding UNEs. The wire	became effec ached to it on cording to the , consistent w February 8, 20 rk Fiber Trans , center lists p	\$135.13 \$153.38 WC Docket 1 tive February 1 y applies to U terms of this I tith the terms of this the terms of this the terms of te	9-308 8, 2021, JNE JNE JNE JNE ers not is order		J, 1
A C E F J #	9.25.6 Generic C Docket U Docket U Docket U The Fede for the Mc and altere DS1, DS3 Moderniza above refo orders no available can be for Denotes we and feede Rate not a Individual	9.25.5.2 LMC Rearra 9.25.6.1 9.25.6.2 0 at Docket, 7-003013, Pr T-0030013, Pr T-0030013, Pr T-0030013, Pr T-0030013, Pr T-0030013, Pr T-0030013, Pr t-0030013, Pr t-003013, Pr t-003003, Pr t-00300, Pr t-0030, Pr t-	el Performance DS1 / DS0 Lov angement DS0 High Capacity UT-960369 art B art D ications Commi nbundling and F nk's obligations oops, Subloops rance Amendme endment: 1) DS fter February 8, ny 8, 2021; and //www.centurylin b gursuant 37th s n a cost proceed	e (see rates in 9.6. w Side Channeliza ission ("FCC" or "( Resale Requireme to provide certair s, Network Interfac rent. Any rate with 11- new orders not , 2023; 4) UNE Su J, 6) OSS- subject nk.com/wholesale, nese rates are not supplemental orde ding (Estimated Tf	7) ation Commission") released Order FCC 20-152 on O ents in an Era of Next-Generation Networks and n unbundled network elements. As a result, any ce Device (NID), Dark Fiber and the applicable f n this footnote is no longer applicable after the for available after February 8, 2023; 2) DS3- new o bloops and NIDs- new orders not available as o to the transition periods applicable to the corres /clec.html. subject to true up and will be applied on a going r in Docket UT-003013.	rctober 28, 2020, a Report Services ("Order"), which rate with this footnote att forborne OSS services acc ollowing transition periods, orders not available as of I f February 8, 2021; 5) Dai sponding UNEs. The wire g forward basis. Deaverage	became effec ached to it on cording to the , consistent w February 8, 20 rk Fiber Trans , center lists p	\$135.13 \$153.38 WC Docket 1 tive February 1 y applies to U terms of this I tith the terms of this the terms of this the terms of te	9-308 8, 2021, JNE JNE JNE JNE ers not is order		J, 1