

QWEST

November 13, 2008

Mr. Kevin Moore
Charter Fiberlink
7337 Central Ave
Riverside, CA 92504

Re: Letter of Intent to Proceed with Mid-Span Meet Facility at HH(2-54A) at the SE corner of Bonneville and 6th Avenue - 319 West Bonneville, Pasco, WA.

Qwest has received and reviewed your request for a mid-span meet POI (MSMP). As you are aware, our companies have reached agreement on the MSMP. Qwest remains willing to work with Charter Fiberlink in a co-operative manner to move forward with construction of the MSMP facility at HH(2-54A) at the SE corner of Bonneville and 6th Avenue - 319 West Bonneville, Pasco, WA. Pursuant to our agreement, you will be responsible for building from the POI to your electronics within your network, and Qwest will be responsible for building from the POI to our electronics in our network.

In order to proceed, Qwest is requesting that you sign below, which indicates your willingness to proceed. When Qwest receives this signed document; Qwest will begin the necessary construction for the MSMP facility. In the event that Charter Fiberlink does not complete construction of its portion of the MSMP, including connecting to Qwest's portion within 6 months of the date of this letter or cancels the request for the MSMP facility after Qwest has incurred costs to build to the POI, it is acknowledged that Qwest will be reimbursed for any expenses incurred based upon this request.

If you have any questions about this document, please feel free to call your Account Manager. As noted above, Qwest will not begin any construction until we receive this signed letter.

Sincerely,
Amy Giberson
Service Manager
303-896-2292

Qwest and Charter Fiber Link have reached an agreement on the MSMP facility. Qwest will begin the requested construction from its network to the POI after receiving this letter signed by Charter FiberLink. In the event Charter Fiberlink does not complete construction of its portion of the MSMP, including connecting to Qwest's portion within 6 months of the date of this letter or cancels this request for MSMP and Qwest has incurred costs based upon this request, Charter Fiberlink will reimburse Qwest for those incurred costs.

Qwest

Amy Giberson

Date 11/13/08

Charter Fiberlink

Ka a m

Date 11/17/08