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PUGET SOUND ENERGY

Electric Tariff G

SCHEDULE 71

CONVERSION TO UNDERGROUND SERVICE

IN COMMERCIAL AREAS

(Continued)

7. DELAY OF SERVICE - Service under this schedule may be delayed by the Company for any the following reasons: (i) the Company has not received the Operating Rights, (ii) equipment, materials or labor force are not reasonably available, (iii) Trenching and Restoration is delayed through no fault of the Company or is not to Company specifications, (iv) any of the Customer's obligations under this schedule are delayed or incomplete, or (v) the Customer fails to request service under this schedule or to provide information to the Company regarding the requested conversion with sufficient advance notice to meet a construction schedule requested by the Customer.  The Company shall not be subject to any cost or liability for any such delay of service.

8. CANCELLATION -   If a Customer cancels a project undertaken under this schedule, the Customer shall pay the Company all of the costs incurred by the Company to the date of such cancellation, plus any future costs that cannot be avoided.  If construction of a project has not commenced within one (1) year after the Company has provided an estimate of the costs for such project, such project shall be deemed to be canceled.  The Customer shall pay all costs incurred by the Company due to cancellation, including, without limitation, costs incurred to design the project, within thirty (30) days after receipt of the Company's invoice therefor.
9. STREET LIGHTING INSTALLATIONS - Separate arrangements must be made for removal of street lighting facilities, and installation or replacement of all street lighting units at the time of conversion.

11. UNDERGROUND SERVICE LINES - Underground Service Lines shall be installed, owned, and maintained as provided in this tariff.

12. DESIGN AND COST – The Company, in its sole judgment, shall determine the appropriate location, design, phase, voltage and capacity for the Underground Distribution System and, where applicable, determine costs using its cost estimating system in conjunction with sound engineering practices.  Upon request, the Company shall provide (but not more frequently than once in any calendar month) a report of progress identifying work completed to date, work yet to be completed and an estimate regarding whether the conversion is on target with respect to the estimated budget and schedule.  The Company will provide estimates upon request; however, estimates will be provided for planning purposes only, and may differ from the actual costs of the conversion. 
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