EXHIBIT B-FINAL
LATECOMERS AGREEMENT

This Latecomers Agreement 1s a part of and subject to the terms and conditions of that
certain Water System Extension Agreement (the "Agreement") to which it is an Exhibit.

The System Extension, in addition to the Property, will benefit from anyone who taps into
this line at 15" Street NE, and the following parcels: Tax Parcel ID Nos.,
32051900101200, 32051900400500, 32051900402500, 32051900400300,
32051900101002, 32051900101000, 32051900101003, 32051900101300,
32051900101302, 32051900402600, 32051900102000(the "Additional Property"). If at
any time for a period of ten (10) years from the effective date of, the owner of any parcel
of the Additional Property applies for service from Owner, the owner of the Additional
property will be assessed a latecomer's fee equal to one-fourteenth of the final cost of the
System Extension for each of the identified parcels from the effective date of August 31,
2021. The final cost is $123,094.57, for a final latecomer fee of $8,792.47 each.

The balance of each latecomer's fee shall be paid to Developer, or the successor-in-
interest in the Property. The benefit of the latecomer's charge runs to the owners of the
property at the time the latecomer’s payment is received and is not personal to
Developer. The Developer or successor-in-interest in the Property at #32051900400200
shall receive 33.33% or $2,930.82, the Developer or successor-in-interest in the
Property at #32051900101200 shall receive 33.33% or $2,930.82, and the Developer or
successor-in-interest in the Property at #32051900100900 shall receive 33.33% or
$2,930.82.

Nothing in this Agreement shall be construed to impose any liability on OGwner if a
latecomer' s fee is not collected. It is the Developer's (and Developer's successors-in-
interest) obligation to notify Owner if it appears that one or more parcels of the
Additional Property appears to be readying for connection to the System Extension.
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