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AGREEMENT

THIS AGREEMENT, made this _/ day of Z%ﬂdké , 2000, by and between King County,

Washington, (hereinafter "County") Great Western Soil Conditiongrs, Inc., (hereinafter "Contractor”).

WITNESSETH:
WHEREAS, the Coﬁnty has caused contract documents for:
RFP No: 99-032 |
Contract No. 153538
Contract Title: Biosolids and Grit Hauling
to be prepared for certain work as described therein; and

WHEREAS, the Contractor has assured the Cdunty that it has the specialized expertise and experience
necessary to properly provide the goods and services in a timely manner- and that its Proposal includes all of the
functions and features required for the goods and services; and

WHEREAS, the County has accepted the Contractor's offer to provide the goods and services in
accordance with the Contract's terms, specifications and Proposal documents;

WHEREAS, by executing this Agreement, the Contractor represents that the waiver of the Contractor's
immunity under industrial insurance, Title 51 RCW, as set forth in the contract documents was mutually negotiated
by the parties;

NOW THEREFORE, in consideration of the mutual covenants and agreements of the parties herein
contained and to be performed, the Contractor hereby agrees to supply the goods and services at the price and on
the terms and -conditions herein contained, and to assume and perform all of the covenants and conditions herein
required of the Contractor, and the County agrees to pay the Contractor the contract price provided herein for the
supply of the goods and services and the performance of the covenants set forth herein.

THE FURTHER TERMS, CONDITIONS AND COVENANTS of the contract are set forth in the following
exhibit parts each of which is attached hereto and by this reference made a part hereof in the following order of
precedence; identified in Sub-Section 2-4 Contract Documents and Precedence.

COMPANY NAME: KING COUNTY

, ‘ - APPROVED BY;

GLZE-AT WIESTERA S0i1C Cohilinvwees %’ﬁ_%{%‘
— DMC, " Signature -
TSRV 06 Heett
Authorlzed Slgnature Name and Title (Print or Type)
DL fj( €. 0 NE [ W PRESIOEMT  Date Accepted:
Name and Title (Print or Type) '
‘ . Approved as to omw\nly

Date Accepted: AvqusT ( L LO_O ¢

Péput Pros utin
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KING COUNTY

Contract No. 153538

SECTION 1 - INTRODUCTION

Purpose

This contract is intended to provide biosolids and grit hauling services by Great Western Soil Conditioners
(the Contractor) from King County’s treatment facilities to various destinations.

Contract Period

The period of this Contract shall be four (4) years, commencing on August 1, 2000. King County may
extend this Contract for up to six (6) years in two (2) or three (3) year increments. During extension
periods, all terms and conditions of this Contract shall remain in effect except those amended for the
extension period. The maximum term for this Contract, consnstmg of the base period plus extensions, is
ten (10) years.

Scope of Work

This Contract requires the labor and supervision necessary to transport biosolids and Grit Hauling, from.
the County’s West Point Wastewater Treatment Plam (hereinafter “WPTP”) and Renton Treatment Plant
(heremafter “RTP”) and hereinafter collectively referred to as “wastewater treatment plants" and other
possible sites. The transport of biosolids will be to project reuse sites designated by the County’s Project
Manager for the term herein. The grit will be transported to Cedar Hills solid waste landfill or transfer
stations inside King County designated by the County '

Pricing

Prices for the hauling services provided under this contract shall remain firm during the initial contract
period. Starting August 1, 2000 the fixed cost per month is $34,190.00 and the proposed

variable cost is $9.41 without federal excise tax included. To accommodate the Federal Excise tax
reduction, the variable cost pricing has been modified as follows; the variable cost adjustments are
outlined in Subsection 1-16 of this contract. The Contractor has agreed to reduce the proposed price by an
additional $.10 per ton for in order for King County to take on the responsibility for fuel fluctuations

" Pursuant to IRS requirements, King County is liable for fluctuation in the price of fuel. The revised

variable cost is $9.31 per ton.

Reasonable price changes may be made for additional contract extension periods beyond 2004 provided
the Contractor supplies. satisfactory documentation 90 days in advance of any requested price change.
King County will evaluate this information to determine whether the request for a price adjustment is
considered fair and reasonable. Any agreed to change shall take effect on the date agreed upon by the
parties and shall remain in effect for a mutually agreed upon period.

" Material (Dewatered Blosolxds)

A. - Dewatered biosolids is a semi-solid material that requires a watertight hauling container.
Biosolids is the digested byproduct of a municipal wastewater treatment plant. The biosolids is
digested but contains living microorganisms; therefore, the Contractor must ensure proper
hygienic handling to protect its personnel and the public health in accordance with the Seatile-

Biosolids and Grit Hauling Services ' 6
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King County Health Department and the Washington State Department of Ecology and all other
applicable rules and regulations. Records concerning the monthly haul and distribution for the
past year are included in this document.

B. . The partially dewatered biosolids will vary in weight per unit volume from a minimum of 1,400
pounds per cubic yard.

1-6 Transportation
The Contractor shall be entirely responsible for the handling and transportation of the biosolids from the
moment of loading in the trailer until delivered and properly unloaded at a designated reuse site. In case
of any spillage or other accidental deposit of the biosolids, the Contractor must follow the most current
Biosolids and Grit Haul Contingency Handbook and take immediate curative steps to abate and remove
the. spilled biosolids. In the event of any delay in corrective action by the Contractor, the County shall
have the right to authorize its staff or a third party to perform the cleanup and the Contractor shall be
liable for all expenses incurred by the County, including overhead. The Contractor shall remain on the
scene until cleanup is completed. All trucks shall be equipped to provide for emergency traffic control
when spills require such action. The Contractor shall be responsible for controlling and abating any
spillage, odor, insects, vermin and/or any other problems, complaints or nuisance arising from its
" operation. :
1-7 Use of Storage Facility
A. For operations from the WPTP, the Contractor shall be allowed to utilize the storage and
maintenance facility (hereinafter “Storage Facility”) at 6640 Ellis Avenue in Seattle, Washington
located at the north end of the King County Airport for the.purpose of maintaining and staging
trucks and trailers from the County’s treatment plants. The Contractor may, at its sole cost and
expense, provide a drive through automatic truck wash at this location for the purpose of
rinsing/washing the trucks and trailers. All utilities at this Storage Facility shall be the
responsibility of the Contractor. All modifications to this site shall receive approval from the
King County Airport management.
B. If the Contractor hauls from the RTP, the Contractor can utilize at no cost the County’s 20-foot-
long insulated storage container, which includes power located in the truck staging area. The
Contractor must keep the storage areas clean at all times. The Contractor will maintain the
container in good appearance and repair on the exterior with a paint color to be approved by the
County. The Contractor may, at its sole cost and expense, provide a drive through automatic
wash at the existing wash area. Pressure pumps and associated equipment may be installed by
the Contractor in the container. ,
1-8 - Eguipment Level Required
A. Trucks and trailers shall be maintained in operational condition sufficient to haul each day’s
production level at a capacity of at approximately 2.5 times the average daily biosolids
production for the WPTP and 2 times the average daily production from the RTP in wet tons as
computed on an annual basis. The County will supply 27 trucks and trailers for use at the WPTP
and RTP. The capacity of the trucks supplied by the County will be approximately 34 tons. If,
in the future, the trucks and trailers provided to the Contractor by the County are insufficient to
meet this requirement, the County will either provide additional trucks and trailers or have the
Contractor provide the additional equipment. '
B. In the event that the County requires the Contractor to supply additional biosolids hauling
equipment during the term of this Contract in order to maintain hauling equipment minimums,
Biosolids and Grit Hauling Services 7
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the equipment must meet the same basic specifications outlined in this document. The cost of the
equipment to the County will be as defined in Section 1-15, Haul Cost, of this Contract.

Loading

A The Contractor will receive the biosolids as it is discharged from the end of the conveyor belt or

pipe at the treatment plant dewatering building. The Contractor must have adequate empty
equipment available at the treatment plant to accept the biosolids whenever it is being discharged.

In order to adjust to production variables, the Contractor should plan a buffer of at least one (1)
loaded trailer set at each treatment plant in order to make certain there is always an available
trailer set for the drivers. When a trailer is filled it should be hauled away from the plant as
soon as possible in the order of loading. The County will make every attempt to maintain as
even of production as practically possible from each of the treatment plants.

B. Prior to loading, the trucks/trailer covers will be opened by the County. Once loaded, the
County shall close the covers. The Contractor is responsible for making sure the load is secure,
legal and ready for travel, including the covers.

C. The Contractor shall determine the weight to be hauled for all equipment. It is the responsibility

of the Contractor to look at the specifications for the equipment supplied by the County to
determine the maximum weight that may be hauled.

Allocation of Biosolids among Sites

* The County has the sole right to allocate the biosolids deliveries among reuse sites. The Contractor

should assume that each reuse site would receive biosolids from both treatment plants. While the County
cannot guarantee volumes or proportions of each plant's biosolids to be delivered to each reuse site, the
County's intention is to distribute biosolids similar to the distribution used in 1998 and 1999 Most of the
biosolids produced at the WPTP has been distributed to sites that require long hauls and most of the
production from the RTP has been distributed to sites that require short hauls. The County will make every
effort to adjust the distribution in order to minimize impacts to the Contractor, recognizing that this is not

a guaranty.

" Route of Travel

The County shall designate the Contractor’s route of travel to each reuse site. Any specific routes may be
subject to revision from time to time as required by governmental agencies, including the County. All
posted speed limits shall be observed at all times. In addition, the Contractor shall give special emphasis
to observance of speed limits on routes through Magnolia, Discovery Park and the treatment plants. If
speeds are not strictly enforced by the Contractor, such failure shall be considered a cause for

-termination. In order to assure the above requirements are being met, the Contractor shall use electronic

tachographs similar to the County’s trucks capable of recording MPH, RPM’s and time in all trucks
working on this Contract. The tachographs will be “Fleet manager 200 systems” as manufactured by
VDO Kienzle. The information recorded on the tachographs shall be downloaded onto a computer
and a report supplied to the County’s Project Manager within thirty (30) days following each
calendar quarter pertaining to the equipment and operations. The Contractor should also anticipate
that the treatment plants may periodically have some type of construction activities. Possible delays
should be anticipated, but every effort will be made to assure good access.. Trucks will only be allowed

to stop at designated locations as approved by the County other than for emergencies. In general,
these are limited to major truck stops and freeway rest areas designed to accommodate trucks and

trailers.

Biosolids and Grit Hauling Services 8
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Compliance with Laws/Permits

A. The Contractor shall at all times comply with all federal, stéte, and municipal statutes, laws,
ordinances, rules, policies and regulations applicable to the operation of the trucks and trailers
and the activities conducted pursuant to this Contract.

B. ’I‘he Contractor shall protect, defend, indemnify and hold the County harmless from and against
any and all fines, forfeitures or penalties imposed on the trucks and trailers, any driver of the
trucks and trailers, or employee of the Contractor.

C. All permits, if any, required by the health department on the trailers will be the responsibility of
the Contractor. A permit with sufficient authority to perform the work from the Washington
Utilities and Transportation Commission shall be obtained, and a copy provided to the County.

Reporting Accidents

The Contractor shall notify the County as soon as possible of any accident or occurrence involving the '
trucks and trailers in which a person or property is, or is claimed to be, injured or damaged.

Licensing, Vehicle Log and Federal Excise Taxes

The County shall be responsible for registering and maintaining the license plates including tonnage
charges for only such equipment owned by the County as required by the laws of the State of Washington.

Federal Excise Tax (FET) for fuel and tires may be waived for equipment owned by thc_a County.

Yehicle Inventory Log

The Contractor is responsible for maintaining and reporting to the County a listing of all equipment used
for the service of Biosolids and Grit hauling that will be exempt from Federal Excise Taxes on fuel and
tires. The vehicle inventory log will be updated and supplied to King County’s Project Manager on an
annual basis.

Federal Excise Taxes (Tires)

King County will authorize Great Western the use of the State Contract for the procurement of tires. Tires
supplied for the purpose of this contract will be excluded from Federal Excise Tax. The tires are to be
installed on equipment owned by King County. Great Western will reimburse King County for all tire
purchases. The current dealer selected on the State Contract is “Tires, Inc.”. In the event of future
changes to the State Contract, The County will work with Great Western to select another dealer that is
authorized under the State Contract.

Federal Excise Taxes (Fuel)

FET on fuel is handled by the “Ultimate Vendor™ i.e. (Pioneer Fuel) as defined in the Internal Revenue
Service Publication 378. Pioneer will provide the fuel to Great Western for this contract less federal
excise tax, and submit an invoice to Great Western for payment. Pioneer will also provide a copy of the
monthly statement to King County for its records. The fuel supplied to Great Western using the card lock
systems is intended for the exclusive use of King County owned equipment used for the purpose of
hauling biosolids and grit from our wastewater treatment plants to various sites in Washington, Oregon
and Idaho. Great Western is responsible for properly documenting that the fuel is only used for this
service. Reports provided by Pioneer for fuel used in each of the trucks will provide the basis for this
documentation. The Contractor will be responsible for any penalties associated with improper
documentation and/or the misuse of fuel.

Biosolids and Grit Hauling Services 9
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1-15 Haul Cost

A,

The Haul Cost is separated into a monthly payment for fixed costs for those costs that are

ongoing plus a'payment for variable costs per wet ton which depends upon the miles driven as
calculated by the biosolids tariff and set forth on the Proposal Price Form. The Fixed Cost will
include such costs as insurance, overhead, leased or purchased equipment and other fixed costs
that do not change. The Variable Cost will be used as the basis for calculating the actual rate per

wet ton to each of the end use sites based upon the actual constructive miles driven. The

Variable Cost will include all other costs per ton for hauling based on constructive miles driven
(profit, driver labor, maintenance, tires and fuel).

B. An additional Fixed Cost per month may be added if the County elects to have the Contractor
finance and supply additional haul equipment. The cost of the equipment will be based upon a
competitive bid from competing suppliers and calculated using a 10 year life cycle.

C. Starting August 1, 2000 the Contractor shall use their own equipment for hauling services from
the Renton Treatment Plant until King County’s vehicles are placed in service. The Contractor
will be allowed the current base rate of $11.54 per ton for 50 miles based on RFB 90-103, and a
surcharge of $5.00 per ton (not subject to mileage factors) on a per ton hauled basis using the
Contractor’s owned trucks in service at time of monthly billing. See following table for over 100
miles: »

Equipment used base rate for 100 Example Subtotal rate | equipment | Total rate per
miles (mileage factor| per ton for 200| Surcharge ton to haul
for 200 miles) miles : 200 miles
GW trucks and trailers $17.26 for 100 163.3% $28.18 $5.00 $33.18
used at Renton prior to " miles
delivery of KC trucks
and trailers ~
KC trucks and trailers $9.31 163.3% $15.20 $0.00 $15.20
GW trucks and trailers | $9.31+$4.85= 163.3% $23.08 $0.00 $23.08
after all KC trucks have $14.16
been delivered and put
into service

D. - When all King County vehicles are placed in service Subsection 1-15.C will no longer apply.

E. If after all of the King County vehicles have been placed in service and Great Western is
authorized by the project manager to use its equipment, $4.85 may be added to the base rate per
ton. :

F.  The per load cost to transport the biosolids from the Vashon Treatment Plant to the Renton

Treatment Plant will be based on the rate for 50 miles times 25 tons per load. - The adjusting
factor for 50 miles is 66.9%. Standby time for extra time spent traveling on or waiting for the
ferry may be added to the cost of the haul. The Contractor will be using the County’s tank
trailer for the transport of the solids. The Contractor will be responsible for all maintenance as
outlined in the section 1-34. The cost of ferry transportation and the cost of a scale weight on
Vashon may be added if required. King County reserves the right to contract this portion of the
work separately in the future. For example the starting load cost on August 1, 2000 for Vashon
is; $9.31 * 66.9% factor * 25 tons = $155.75.

Biosolids and Grit Hauling Services -
Contract # 153538

10



1-16 Adjusting the Haul Cost

A. The Fixed Cost per month and a portion of the Variable Cost per wet ton is subject to annual
adjustments to be effective January 1* of each year of this Contract. The portion of the Variable
Cost that represents fuel is subject to quarterly adjustments. The parties hereto recognize that
such adjustments could be increases or decreases in the prices; both parties are entitled to benefit
from such price adjustments. . K

B. The Fixed Cost per month will be adjusied-by multiply'ing 80% of the annual percent change to

the “All Items” category of the Seattle-Tacoma Consumer Price Index (CPI) for Urban

Wage Earners and Clerical Workers (Series ID : CWURA423SA0) for the year preceding the
year in which the adjustment is made.

For illustrative purposes, the following table indicates the index values that were used to
calculate the percentage of change based upon CPI.

CPI Table
Year Ending 12/98 12/99
Annual CPI Index | 163.2 168.3

Calculations for example purposes only: 168.3 - 163.2 = 5.100 / 163.2 =.03125 x 80% =
2.5% percentage of change would be applied to the fixed costs per month. New Fixed Cost per.
month. = Old Fixed Cost pér month * (100% + 2.5%) .

C. The base Variable Cost is divided into two categories in order to accommodate Federal
requirements for Fuel Excise Tax. The following terms have been included in this contract in
order to adjust the Variable cost;

1. The first category represents the fixed portion (profit, driver labor, maintenance and tires), which makes
up 85% of the variable cost. This portion of the variable cost represented here is $7.91 ($9.31 * 85%). This
portion will be adjusted by inultiplying 80% of the annual percent change to the “All Items”™ category of the

Seattle-Tacoma Consumer Price Index for Urban Wage Earners and Clerical Workers (Series ID :

CWURA423SA0) for the year preceding the year in which the adjustment is made.

For illustrative purposés, the following table indicates the index values that were used to calculate the
percentage of change based upon CPL. : '

CPI Table : _
Year Ending 12/98 12/99
Annual CPI Index | 163.2 168.3

Calculations for example purposes only: 168.3 - 163.2 = 5.100 / 163.2 =.03125 x 80% =2.5%

~ (percentage of change) _ ‘ _ . .
' (2.5% + 100%) * $7.91 = $8.11 (represents the adjusted cost for profit, driver labor,

maintenance and tires.)

2. The second category represents fuel, which makes up 15% of the variable cost. The portion of the variable

cost represented here is ($9.31 * 15%) = $1.40 starting August 1* 2000. This portion will be adjusted

- quarterly using the data found in the Bureau of Labor Statistics Data for #2 diesel fuel (Series ID:

WPS057303) plus the state tax of 23 cents per gallon. Due to delays in updating the statistical data by the

Bureau of Labor Statistics, there will be a lag of at least one-quarter for actual adjustments. The fuel will be
adjusted for October 1, 2000 based upon the fuel index rate of $.943 as of April 1, 2000.

Biosolids and Grit Hauling Services 11
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For illustrative’ purposes, the following table indicates the index values that were used to calculate the
percentage of change based upon Bureau of Labor Statistics. .

Bureau of Labor

Statistics

Quarter Ending 03/00 06/00
Fuel Index 94.3 87.4

Calculations for the quarter starting Oct. 1, 2000:

(87.4+23) / (94.3 +23) =
110.4/117.3 = 94.12% :
94.12% * $1.40 = $1.32 (represents a eight cent decrease in the cost of fuel)

1-17 Variable Cost Payment Cﬁlculations

A.

Variable cost payments shall be made on a per-ton-handled basis according to the Base Rate set
forth on the Proposal Form. The Base Rate is based upon a site located one hundred (100)

~“constructive miles” from the treatment plant. For the purposes of this Contract, “constructive

miles” shall be defined as, “Distances named but not necessaril actual because of variation in

the ease of road passability.”

For loads hauled to sites other than 100 miles from the treatment plants, the Base Rate will be
adjusted with respect to mileage and classification of roadway as set forth herein and in the
Biosolids Haul Tariff Table. The per-ton cost will include all the bauling costs including any
overtime costs other than standby costs which are provided for herein. The Contractor shall
have to determine the weight in each trailer and the County will not adjust the rate if the hauler is
not able to haul as much as planned in the Contract.

Roadway classifications shall be Classes A through E as defined below. Distances to each reuse
site shall be computed as “constructive miles” for the purpose of ascertaining a basis for
payment under this Contract. In order to calculate the constructive miles, the actual miles in
each roadway classification from the County to each reuse site will be multiplied by the factor
associated with the class of roadway utilized:

Road Classification Multiplier Factor
' 1.00
1.39
1.75
2.81
4.00

moow»

Example: (5 Class C miles times 1.75 equals 8.75 “constructive miles”)
The following are the definitions of road classes used to determine ” constructive miles”:

CLASS “A” Paved or macadamized, reasonably free from chuck holes, ruts, “washboard”
conditions and other hazards, not exceeding grades of 6 percent.

CLASS “B” Paved or macadamized, or gravel bed, or other specifications in a Class other
than the “A” as applicable, not exceeding grades of 12 percent. Also,
permanently and continuously maintained fine gravel, smooth surface, free
from chuckholes, ruts, “washboard” conditions and other hazards, with grade
exceeding 6 percent but not exceeding 12 percent and good plank roadways.
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Good plank roads shall be defined as at least 10 feet wide with side guards at
least 6 inches high on longitudinal planking; constructed of planks at least 3
inches by 10 inches, firmly spiked down and with sufficient turn out space for
truck passing at least every 200 yards; supporting timbers to be at least 10
inches by 10 inches.

CLASS “C” All roads with grades exceeding 12 percent but not exceeding 18 percent, also-

all dirt, grave, or rock roads with the majority of the road surface consisting of
materials 3” minus or less and not exceeding grades of 18 percent.

CLASS “D” All roads with grades exceeding 18 percent but not exceeding 22 percent, and

all other dirt, gravel or rock roads not meeting Class B or C definitions.

CLASS “E” All roads with grades exceeding 22 percent; also roads consisting of mud or

water to a depth of 8 or more inches, or any road that cannot be negotiated by
the truck or under its own motive power.

“Constructive Miles” in the Biosolids Haul Tariff Table will be rounded into increment steps as

follows:

1.

Each 5-mile increment step will include the “constructive” miles up to and including
two and one half (2.5) miles below the increment step to anything less than two and one
haif (2.5) miles above the increment step. The percentage factor shall be multiplied by
the Base Price Rate set on the Price Proposal Form to determine 2 price for hauling to

. sites other than 100 miles from the treatment plant. Any dispute as to distance or

roadway classification shall be resolved by a distance and classification study by the
_Washington Utilities and Transportation Commission.

Weight of the biosolids cake shall be ascertained by weighing the equipment at the
County when empty and then when filled and recorded on a haul order form. Weights
are measured on the scale in 20-pound increments. In the event a scale is not available
at the County, weights will be determined by using the average weights from past loads
by the Contractor, by utilizing alternate scales at another site or by any other reasonable
method as the County shall in its sole discretion decide. Prior to leaving the Contractor
shall complete and leave at the treatment plant a copy of the haul order form for each
load. The second copy shall be left at each delivery site and the final copy is for the
Contractor’s records. Invoices will be sent once each month to the County
electronically in an approved format using the latest version of Microsoft Excel.
Invoices will be based on a copy of the haul summary logs supplied by the County.
Once each month all invoices will be reconciled based on the site reconciliation’s and
the County’s distribution summaries. The reconciled invoices will be in an approved

format.
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Biosolids Haul Tariff Table

The 100 mile rate is the contract cost starting August 1, 2000.

Variable One-Way . One-Way
Adjusting cost per Constructive Adjusting | Variable cost| Constructive

Factor Ton Miles Factor per Ton Miles
28.5%| $2.65 5 165.7% $15.42 205
38.0%| $3.53 10 168.1% $15.65 210

39.5%| $3.67 15 172.3% $16.04 215
.41.0%| $3.81 20 176.5%] $16.43 220
47.6%| $4.43 25 179.5% $16.71 225
54.2%| $5.05 30 182.5% $16.99 230
58.1%| $5.41 35 185.8% $17.30 235
62.0%| $5.78 40 189.2% $17.61 240
64.5%| $6.00 45 192.5% $17.92 245
66.9%| $6.23 50 195.8%| $18.23 . 250
70.8%| $6.59 55 . 199.1% $18.54 255
74.7%) $6.95 60 - 202.4% $18.84 260
774%) $7.21 65 205.1% $19.10 265
80.1%| $7.46 70 207.8% $19.35 270
83.4%| $7.77 75 211.7% $19.71 275
' 86.7%] $8.08 80 215.7% $20.08 280
89.5%| $8.33 85 218.4% $20.33 285
92.2%} $8.58 90 221.1% $20.58. 290
96.1%| $8.95 85 225.0% $20.95 - 295
100.0%| $9.31 100 228.9%|  $21.31 300
102.7%] $9.56 105 231.8% $21.58 - 305
105.4%| $9.81 110 235.3%| $21.90 310
108.7%| $10.12 115 238.9% $22.24 315
112.0%| $10.43 120 242.5% $22.58 320
115.4%] $10.74 125 245.8% $22.88 - 325
118.7%]| $11.05 130 249.1% $23.19 330
121.7%| $11.33 135 252.4% $23.50 335
124.7%| $11.61 140 255.7% $23.81 340
128.0%| $11.92 145 259.0% $24.11 345
131.3%| $12.23 150 262.3% $24.42 350
134.6%| $12.53 155 266.8% $24.84 355
138.0%| $12.84 160 271.4% $25.27 360
140.7%| $13.10 165 274.7% $25.57 365
143.4%| $13.35 170 278.0% $25.88 370
146.7%| $13.66 175 283.9% $26.43 375
160.0%| $13.97 180 . 289.7% $26.97 380
1563.3%| $14.27 185 293.7% $27.34 385
156.6%| $14.58 190 297.6% $27.71 390
159.9%| $14.89 195 300.9% $28.01 395
163.3%| $15.20 200 304.2% $28.32 400
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Washing and Image of Equipment

The Contractor will be responsible for keeping all equipment as clean as possible. Image of the
equipment is a direct reflection of the County’s operations:

At a minimum, the Contractor will be required to rinse the rear of the truck and trailer at the reuse site to
remove excess or splashed biosolids using the water in the 30-gallon tank on the trailer. If weather
conditions limit the use of water, the Contractor shall use air from the truck to blow and also scrape off
any excess material from the truck or trailer. After each trip when the contractor returns to the treatment
plant or Storage Facility, the trucks and trailers shall be thoroughly rinsed and washed if necessary to
remove road dirt. In the case of WPTP, all washing/rinsing activities will occur off site at the King
County Airport Facility prior to returning to the treatment plant. At least once per week all trucks and
trailers shall be washed to remove all road dirt.” The frequency of washing will be higher in the winter
and when conditions are wet in order to maintain an image. Note that whenever water is supplied by the
County at the treatment plants, the Contractor should be aware that the water may be non-potable treated
wastewater that has been chlorinated. Although the water has been treated, the Contractor should make
sure the drivers follow proper hygienic procedures and the water should not be used for purposes other
than washing equipment.

It may be in the Contractor’s interest to install a drive through automatic truck wash at the RTP and the
Storage Facility to more efficiently perform this task. The Contractor will maintain all wash areas daily
in a manner acceptable to the County, which includes the supply and maintenance of all hoses and -
nozzles. :

Leaking of Biosolids

A. The Contractor shall not allow any leakage or unauthorized release of biosolids from the trucks
and trailers and an approved cover shall be utilized in order to prevent spillage. Operational
experience has shown that double-locked, watertight sealed, end-dumping trailers/containers are
required. One of the locking mechanisms types must include at least four screw locks (safety
locks) on all tailgates to prevent leakage. The Contractor will consistently maintain the seals and
covers to assure effective operation.

Contractor’s Personnel

1. Employees must meet the following performance requirements:
Contractor shall assign a gualified person to be in charge of its operations as related to this
Contract. The Contractor will also assign a person as Contract Administrator. The person in

charge of operatlons shall be available at all times to make decisions regarding work under this
Contract.

2. All-personnel employed by the Contractor or subcontractors shall be competent and skilled in
the performance of the work to which they are assigned. Failure or delay in the performance of
this Contract due to any inability by the Contractor, for any reason, to obtain employees of the
number and skill required may be deemed by the County to constitute a default of this Contract.

3. Contractor shall require its employees to conduct themselves in a professional manner at all

times even when confronted with less than ideal situations including not using loud or obscene
language and to do their work as quietly as possible.

4. Employees shall not trespass or loiter, or meddle with property, which does not concern them.
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5. If a person employed to perform work for the Contractor shall be considered by the County to be
incompetent, negligent, or otherwise unsatisfactory, he or she shall be removed from the
performance of work under this Contract. Persons removed from this Contract shall not again be
employed for work on this Contract without the prior consent of the County. This paragraph
shall be interpreted and enforced in such a manner as will respect and give effect to agreements
on such subject between the Contractor and any bargaining unit representing all or any of its
employees. -

6. The Contractor shall provide ongoing operating and safety traihing for all personnel as

required by state law. Supervisory personnel shall be trained in first aid and each vehicle shall
be equipped with a first aid kit. The Contractor will include drug tests of the drivers to assure
safe operation. Drug testing will be consistent with state and federal Department of
Transportation requirements. All safety rules will be observed including those imposed at
specific sites.

7. Employee appearance shall always be neat and clean. At a minimum all employees will be
required to be clean and neatly dressed in order to project a professional image for King County.

Scheduling of Work

The County may produce biosolids up to 24 hours per day, and up to seven days per week. Biosolids
quantities vary with the weather and season. Biosolids production is determined by the loading into the
plant. All equipment in the plant is run to minimize the cost to the County and will not be scheduled for
the convenience of the Contractor. Because of these production variables, it is mandatory that the
Contractor be able to respond to accelerate hauling requests at any time. In order to provide available
trailers, the Contractor will be required to schedule and haul around the needs of the County and also be

~ able to adjust its operation to fit the operational hours of the delivery sites. The Contractor will be given

a minimum of two weeks notice to adjust its operation if the hours of a site must be changed (i.e., 24
hours to daylight only.) The equipment and labor needs will vary from day to day depending upon
biosolids production and destination. The Contractor should plan on delivering to one or more sites
during daylight hours at interval spacing that avoids trucks traveling together, and allows the reuse site
time to apply the biosolids and minimizes traffic impacts.

Some reuse sites may allow night deliveries, but these reuse sites are not always available. Travel into.or
leaving the WPTP entrance with the trucks and/or trailers is restricted to the hours between 8:30 a.m. to
4:30 p.m., and 6:30 p.m. to 9:00 p.m. No other hours shall be allowed. There are no restrictions at the
RTP at this time; access at night and on weekends is through an electric gate that must be opened with an
access code, which will-be made available to the Contractor. The reuse sites are required to schedule
deliveries by noon the day prior to delivery. '

Scheduling of Drivers

A. It is the responsibility of the Contractor to appoint a dispatcher who will maintain contact with
the County for scheduling purposes. The County will estimate the production quantities on an
annual basis. The County will also estimate to the best of its ability the production for the
following day by 11:00 a.m.; these are estimates only and subject to change. Constant
communication may be required in higher production months. In order to schedule and provide
communication with the County operations, the dispatcher shall contact the treatment plant(s) at
least once per day. The dispatcher shall also be available twenty-four (24) hours per day via a
digital pager and cellular phone to receive changes that may develop so drivers can be re-
scheduled accordingly. If paged, the Contractor will return the call within one-half (1/2) hour.
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1-23  Standby

The Contractor will be informed of the biosolids distribution including site priority. While this is
an overview of the site distribution, the specific daily production and site schedule will be
confirmed by phone before noon of the previous day by the site operations contractor if changes
are anticipated with any of the reuse sites. The Contractor should anticipate some changes to the
daily schedule as a result of changes in weather conditions or equipment breakdowns at the
treatment plants or reuse sites.

The hourly standby rate is equal to $35.00. Standby time will be paid to the Contractor only for
delays caused solely by the County’s action er inaction. Due to the nature of the operation, it is
impossible for the County to either schedule or guarantee tons or loads to the Contractor. It is
the Contractor’s responsibility to provide the service by coordinating its schedule so as not to
cause delays. The County’s supervisor or designee must sign haul order forms stating the reason
for delay and a copy submitted with the payment request. The standby rate will be paid in
quarter-hour increments.

In addition, methods of 'application sometimes require that the Contractor spend additional time
at reuse sites. The County will only pay for the additional time the Contractor is on the site

“beyond its normal unloading time or 20 minutes (whichever is greater) for delays caused by the

County. Standby rates shall be calculated as described below:

Acceptance of a standby payment for a delay constitutes full and complete payment for all costs
associated with said delays. .

1-24 Communications

As part of the communication system, the Contractor shall install and maintain in both King County and

Contractor owned trucks, a CB (for use on logging roads and other emergencies) and a telephone system

which covers the entire transport area so that the drivers are always within contact of the dispatcher.

While on private property, the drivers will limit the use of the CB’s to the needs of the work performed.
. The Contractor will also have an e-mail address to receive written communications.

1-25 Rem' rts and Meetings

A.

The Contractor shall at all times maintain at its principal place of business full, complete and
accurate books of accounts and records of the work performed including maintenance required
under this Contract. The Contractor shall maintain all books and records of account in
accordance with generally accepted accounting principles, (which include all cost and tax
information). The County shall have the right during reasonable business hours to inspect and
audit such books and records. All books, accounts, and records required to be maintained under
this section shall be preserved intact without alteration in accordance with Section 3-21.

At any time the Contractor, or its subcontractor is involved in an accident while performing
under this Contract, a written report will be sent to the County’s Project Manager outlining the
circumstances associated with the accident. This is in addition to the requirements in the
Biosolids and Grit Haul Contingency Handbook.

The County representatives will meet with the Contractor at the treatment plant(s) on a monthly basis in
order to discuss the service provided under the Contract. In addition, the Contractor should plan to meet
with representatives of each of the scheduled reuse sites at least twice per year. The frequency of these
meetings may be less if the County determines that a different schedule would be as effective. These will
be used to keep the Contractor current on all operations that may affect the County or the Contractor.
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1-26 Risk of Loss by Physical Damage, Theft or Loss of Use

A. The Contractor shall have sole use, care, custody, control and responsibility for the trucks and
trailers supplied by the County, if any, until they are returned to the County. The Contractor
assumes the entire risk of any physical damage, loss, theft and/or loss of use of damage to the
trucks and trailers either owned by the County or the Contractor, whatever the cause and
whether or not covered by insurance and irrespective of fault; and no such loss, theft or damage
shall relieve the Contractor of its obligations under the Contract. The Contractor shall fully
defend, indemnify and hold the County and its officers, employees, agents and representatives
harmless from (i) any and all loss arising out of or incident to physical damage, theft or loss of
use of the trucks and/or trailers, except for normal wear.

B. The County will operate all the trucks and trailers for loading purposes at the County’s WPTP
and RTP as a convenience to the Contractor. 'Damage caused by the County to the equipment
must be reported in writing by the Contractor prior to leaving the treatment plant and all
reasonable costs incurred by the Contractor to cornplete the repair determined to be the fault of
the County will be reimbursed. No damages can be paid by King County unless a claim
complying with Washington State Law is present to the Clerk of the Council. A request for the
claim form can be made to the Project Manager.

1-27 Operation of Trucks and Trailers

The Contractor shall be solely responsible for the proper, prudent, and safe usage and operation of all the
trucks and trailers. The Contractor shall ensure that employees of the Contractor who operate the trucks
and trailers are safe, careful, legally qualified, properly trained, and properly licensed drivers. The
trucks and trailers must at all times be maintained in a safe condition and in compliance with all applicable
laws, ordinances and regulations.

128 Maintenance and Repair Responsibility of all Equipment

The maintenance and repair responsibilities set forth below shall refer to both the County’s and the
Contractor’s trucks and trailers.

A. The County shall have no obligation to test, adjust, maintain, service, repaxr or replace the
- trucks and trailers. At all times, the Contractor shall, at its sole cost and expense, maintain the

trucks and trailers in optimal working order and condition and make all repairs and replacements
necessary to maintain, preserve and keep the trucks and trailers in such condition. The
Contractor shall be responsible for coordinating all warranty claims for the trucks and trailers
with the service shop of the manufacturer. All products and services used in the repair and
maintenance of the trucks and trailers shall be equal to or better than the original equipment or as
specified by the manufacturer. The Contractor shall maintain stores of lubricants, parts, and
supplies for the maintenance and operation of all equipment utilized in providing these services.

B. The Contractor shall institute a preventative maintenance program for all trucks and trailers
consistent with state and federal Department of Transportation (DOT) and industry standards.

* Such a program shall meet or exceed the manufacturer's recommended or specified PM
(preventative maintenance). The contractor will be responsible for making sure that the engine
heaters are plugged in at the treatment plant and the Storage Facility when parked. Oil samples
will be taken and analyzed for all component parts (engine, transmission, differentials) at each
specified service intervals or at least twice per year in order to assure that all parts of the
equipment are maintained and working properly. The program must include a computerized
equipment tracking and record-keeping system approved by the County that tracks and creates
reports on all maintenance and repair activities on all the equipment. The computer software
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selected by the Contractor shall include the latest version and be able to easily track the all-
historical work associated with the equipment. Reports shall be made available to the County

upon request.

C. The Contractor shall perform inspections of all trucks and trailers prior to hauling each load and
maintain written reports of each inspection. Each inspection and report shall include, but not be
limited to, the following items: Directional signals, brake lights and tail & marker lights, brakes,
tires, hoses and covers. The Contractor shall require each driver to submit inspection reports on
a daily basis (these may be part of time cards). Reports shall be made available to the County
upon request.

D. The Contractor shall inspect and adjust, if necessary, brakes on all trucks and trailers at regular
intervals as required by the manufacturer. All necessary brake maintenance shall be performed
immediately by the Contractor upon discovery of any deficiency.

E The Contractor shall maintain an electronic maintenance database of complete records of all
repairs, maintenance and warranty work performed on the trucks and trailers and shall provide
copies of the information to the County upon its request.

F. The Contractor shall consistently maintain the trailer covers to assure effective operatibn,
prevent leakage, and maintain the seal. -

G. All trucks and trailers shall be painted with a quality epoxy base to resist stains and provide ease
of cleaning. All painted surfaces will be repainted when damaged or at least once every five- (5)
years with a color and paint approved by the County. Image of the equipment is a direct
reflection upon the County operation and the Contractor shall cooperate fully with the County to
maintain the highest image.

Accessions

All replacements, repairs, parts, devices, accessories and improvements of any kind to County equipment

- shall be accessions to the trucks and trailers and the property of the County.

Right of Inspection

The County shall have the right at any time to inspect the trucks and trailers and any facilities used for the
maintenance or repair of the trucks and trailers. All deficiencies noted upon such inspection shall be
corrected and evidence that all such deficiencies have been corrected shall be provided to the County. If
the County finds that the Contractor is not performing the required maintenance or repairs in a timely and
sufficient manner and corrective action is not immediately taken to the County’s satisfaction, the County
may consider this to be material breach of the Contract. '

Marking of Trucks and Trailers

The Contractor agrees that it will not place any sign or mark on the County’s trucks or trailers without the
County's prior written consent other than what is required by the Washington State Department of
Transportation. The Contractor shall pay the costs of removing any sign or markings and all needed
repairs that are caused by such removal from the County’s trucks and trailers.

Responsibility for Equipment Damage

A. The County shall not be liable for damage (other than described below), or theft of any property
belonging to the County, Contractor or its agents at the treatment plants, reuse sites or any other
place whatsoever. The County will operate the trucks and trailers at the treatment plants for
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loading purposes; this will be considered a convenience to the Contractor. Damage to the trucks
and trailers caused by the County must be reported by the Contractor prior to leaving the
treatment plant. All reasonable costs incurred by the Contractor to complete the repair
determined to be the fault of the County will be reimbursed.

At all times, the Contractor shall cause all components of each truck and trailer, including its
body, frame, mechanical, electrical, hydraulic, air or other operating systems to be maintained in
proper working condition free from damage and malfunction. The Contractor shall cause each
truck or trailer, which is damaged in any accident or otherwise impairing the proper and safe
mechanical operation of the trucks and trailers to be repaired immediately. Contractor, at its
sole cost and expense, shall maintain stores of and provide lubricants, parts and supplies required
for the maintenance and operation of all trucks and trailers utilized in providing these services.

1-33 Trucks and Trailers Supplied by Contractor

The effective date of this Contract is August 1, 2000. During the start-up of August 1, 2000 until all
King County trucks and trailers have been delivered, the rate for tons hauled with Great Westcrn 5
equipment will be at the rate described in Section 1-15.c. :

1-34  Trucks and Trailers Provided by} The County

A

The trucks and trailers provided to the Contractor by the County for use in the pérformance of
this Contract will be Kenworth Dump Trucks with Beall boxes and Beall trailers. The three axle
trucks are equipped with Cat-3406 engines with a brakesaver retarders, Fuller 18-speed

-transmissions and a chalmers rear suspension.  The four axle trailers include an air ride

suspension, a hinged drawbar and the front axle is mounted on a turntable in order to steer. The
County reserves the right to add and. delete trucks and trailers and shall require the Contractor to
acknowledge such fleet changes in writing. Any trucks or trailers added to the fleet by the
County shall be subject to the terms of this Contract.

. Trucks and trailers supplied by the County shall only be used.for work performed for the County

under this Contract. No other products will be hauled unless prior written approval has been
obtained from the County

The County will furnish the trucks and trailers described in this Contract for the Contractor to
use in conjunction with the operations and fulfillment of the Contract. The County shall make
available and/or deliver such trucks and trailers to the Contract and the Contractor shall take
possession of such trucks and trailers at that location. The County and the Cortractor agree that
consideration for the use of such trucks and trailers has been reflected in the payment provisions

" set forth in this Contract.

The County’s trucks and trailers shall be deemed at all times to be the property of the County
and under a bailment agreement to the Contractor. The County shall be responsible for
registering and securing license plates for such trucks and trailers as required by the laws of the
State of Washington.

If requested by the County, the Contractor shall execute UCC financing statements, including
continuation statements, as applicable, covering the County’s trailers and Equipment and setting
forth the County’s interest therein.

Contractor shall ensure that proper insurance coverage is provided as called out in this Contract.
Contractor shall be responsible for the proper and prudent usage, maintenance, repair, storage
and operation of such equipment. Contractor shall ensure such equipment is operated by safe,
careful, legally qualified, trained and properly licensed operators. Contractor shall ensure such
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equipment is operated consistent with applicable local, state and federal laws. Contractor shall
maintain up-to-date records of repair, whether major or otherwise, and normal usage and
replacement items and make such records available to the County-on request.

Contractor shall be responsible for the cost to repair major equipment failures (e.g.,
transmissions, engines, etc.) and shall be responsible for the cost to repair all other equipment
failures and for normal usage and replacement items (e.g., tires, brakes, fuel, fluids, bearings,
etc.) and such costs have been included in the payment provisions set forth in this Contract.

Contractor shall not allow any levies, liens or encumbrances of any kind or nature whatsoever to
be placed on or maintained against such equipment. If a lien is placed against such equipment,
Contractor shall immediately take all actions necessary to remove such lien. '

Upon expiration or earlier termination of this Contract, Contractor shall immediately redeliver
such equipment to the County, pursuant to Section 1-39 and in the condition as required by
Section 1-40.

Use and Marking of Trailers: The Contractor shall have the sole use, control and responsibility
for the Trucks and Trailers until they are returned to the County and shall not yield possession or
control thereof to any party, other.than the County, without the County’s prior written consent.
The Contractor hereby agrees that all laws will be strictly observed in connection with the
operation and use of the trucks and trailers, and that the trucks and trailers will only be operated
by competent and qualified personnel. The Contractor agrees that it will not place any sign or
mark on the trucks and trailers without the County’s prior written consent and will pay the costs
of removing any sign or markings and all needed repairs that are caused by such removal.

Risk of Loss, Damage and Indemnity: The Contractor assumes the entire risk of loss, theft and
damage to the trucks, and trailers during the term of the Contract, whether or not covered by

insurance and irrespective of fault; and no such loss theft or damage shall relieve the Contractor

of its obligations under the Contract. The Contractor will fully indemnify and hold the County
and its officers, employees, agents and representatives harmless from (i) any loss or damage to
the trucks and trailers during the term of the Contract (ii) any and all claims, damages, losses or
actions arising out of the use or condition of the trucks and trailers and (iii) any and all claims,
damages, losses or actions asserted by any third parties with respect to the Contractor’s use,
possession or operation of the trucks and trailers, including in each such case, indemnification
for any and all expenses, costs, charges and reasonable attorney’s fees associated therewith. The
Contractor shall pay all fines imposed on the trucks and trailers or on any driver of the trucks or
trailers during the term of the Contract.

Maintenance and Repair: The County shall have no obligation to test, adjust, maintain, service
or repair the trucks and trailers, which shall be the sole responsibility of the Contractor, during
the term of tie Contract. The Contractor shall maintain and repair the trucks and trailers in
accordance with Section 1-28 of this Contract.

1-35 Ownership of Trucks and Trailers Supp_' lied by the County

A.

The trucks and trailers shall at all times remain the property of the County. If requested by the
County, the Contractor shall execute any documents designated by the County to affirm or set
forth the County’s ownership of or interest in the trucks and trailers.

. The Contractor shall not part with or otherwise sell, purport to sell, pledge, assign, or transfer

any of the trucks and trailers.” The Contractor shall not allow any levy, lien, or encumbrance of
any kind or nature to be placed upon or maintained against any of the trucks and trailers. Ifa
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levy, lien, or encumbrance is placed against any of the trucks and trailers, the Contractor shall
immediately take all actions necessary to remove such levy, lien, or encumbrance.

1-36 Use of Trucks and Trailers Supplied by The County

If any trucks and trailers are provided by the County, they shall be used exclusively by the Contractor for
work performed for the County under this Contract. The Contractor shall not use the trucks and trailers
for any other purpose without the prior written approval of the County.

1-37 Possession of Trucks and Trailers Supplied by The County

A.

The Contractor shall take possession of the trucks and trailers supplied by the County at the date
and location or locations designated by the County. By accepting possession of the trucks and
trailers, the Contractor acknowledges and agrees that it will be deemed to have (a) accepted the
Limitation of Warranties set forth below, (b) inspected the trucks and trailers and concluded that
they are in proper operating condition and are adequate and sufficient for the Contractor’s uses
as authorized by this Contract, and (c) waived. any right the Contractor may have to assert any
defense against the County by reason of defect in the trucks or trailers Or any warranties,
representations, service or maintenance agreements, expressed or implied, made by the
manufacturer or distributor.of the trucks and trailers or by any other person or firm.

If, after inspecting the trucks and trailers but before taking possession thereof, the Contractor
concludes that any truck or trailer is not in proper operating condition or is not adequate and
sufficient for the Contractor’s uses as authorized under this Contract, the Contractor shall
immediately provide written notice to the County explaining in detail the basis for the
Contractor’s conclusion. Upon receipt of such notice, the County will consider the reasons
provided by the Contractor and notify the Contractor of the action, if any, that the County will
undertake. -

1-38  Limitation of Warranties

The contractor acknowledges that the trucks and trailers supplied by the County are provided to the
contractor on an “as is” basis and that the County had made no warranties, express or implied, regarding
the trucks and trailers including, but not limited to, performance guaranties and implied warranties of
merchantability or fitness for a particular purpose, all of which are expressly excluded.

1-39 Redelivery of County Trucks and Trailer5

A.

On expiration of the term or earlier termination of this Contract, the Contractor shall redeliver
County trucks and trailers to the County by releasing the trucks and trailers to the County’s agent
or by transporting or shipping the trucks and trailers as the County may direct. Redelivery shall
be at the Contractor’s expense and Liability. If the Contractor fails or refuses to redeliver all or
any one of the trucks and trailers as required, the Contractor shall pay all of the County’s costs,
including attorney’s fees and associated costs, incurred by the County in securing possession of
any such trucks or trailers. In addition, the County shall have the right to take possession of the

* trucks and trailers and remove them. For that purpose, the County shall be permitted to enter

any premises under the control or supervision of the Contractor where any of the trucks and
trailers may be located, without being liable to any suit, action, defense, or other proceedings by
the Contractor.

In the event any of the trucks or trailers become located on premises not under the control or
supervision of the Contractor, the Contractor shall take legal or other actions to immediately
recover such trucks and trailers. If the Contractor fails or neglects to take such actions, the
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County shall be entitled to do so and the Contractor shall pay the costs incurred by the County,
including attorneys’ fees and associated costs.

1-40  Required Condition upon Redelivery

A.

At the end of the term or upon earlier termination of this Contract, all County trucks and trailers
shall be redelivered to the County in the same condition, as they were received, less normal wear
and tear. This condition is hereafter referred to as the “Required Condition.”

Approximately three (3) months prior to the end of the Contract term, a County representative
and the next contractor, if any, will perform a preliminary inspection of the trucks and trailers to
determine if they are in the Required Condition. All repairs necessary, as determined by the
County, to restore any truck or trailer to the Required Condition shall be completed no later than
two (2) weeks prior to the end of the Contract term. A final inspection will be performed by the
County on all trucks and trailers to determine if they are in the required condition. If any trucks
and trailers are not.in the requlred condition two (2) weeks prior to the end of the Contract, the
County may, in its sole discretion, perform the repair work itself or have a third party perform
said work. The Contractor shall be liable for the cost of said repair work, including all
administrative costs. If the Contractor does not immediately pay the County for the repairs, the
County may retain any funds owed to the Contractor and pursue any other remedies allowed by
law. The Contractor shall be responsible for any costs and attorneys’ fees incurred by the
County in enforcing this section.

The following is required upon redelivery all trucks and trailers must be in as good a condition as
they were received, less normal wear and tear. This includes but is not restricted to;

* The outside cosmetic appearance of all Trucks and Trailers to be without body damage. -

All wiring, lights and safety equipment will be in proper working condition.
All suspensions to be in good repair. All structural frame and related parts to be without visual
cracks and, if cracks are present, each must be repaired to the manufacturer’s or DOT standards.

All brake drums and brake linings will require at least 75% remaining wear. Tires must have
75% tread and free of any other damage. If there is less than 75% remaining life on either the
brake linings or tires, the Contractor will pay the pro-rated wear. Wheels must be straight and
without damage other than normal wear, otherwise the wheel must be replaced.

All covers and hardware to be in excellent repair and have been replaced within the previous 12
months. Covers are to be comparable to original equipment.

Replacement parts will be new and of the same type and manufacturer’s specifications or equal to
the original equipment.

. Hydraulic cylinders and fittings will be in good repair without leaks.

All frames and structural members to be in proper alignment.

All running gear including engines, transmissions, rear-ends and axles will be in good repair and
condition. The County may take oil samples of all components of the equipment in addition to
other checks in order to access the condition.

The Contractor shall be liable for the replacement value of any truck or trailer, which is
damaged beyond repair and cannot be restored to the Required Condition. The Contractor shall
also be liable for any costs and attorneys’ incurred by the County in collecting payment for any
such truck or trailer. .
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141 Back Haul Opportunities | \\$
‘ 1!

The County recognizes that there may be opportunities for back hauls from the vicinity of the reuse sites =~
back to the Seattle metropolitan area. Both the logistics and the products hauled must be approved in
writing and coordinated through the County. Either the County or the Contractor may identify back haul
opportunities for alternate products with the goal to reduce the cost of the County’s biosolids hauling costs
under this Contract.

1-42 Failure to Load or Haul - Liquidated Damages

A. It is agreed by the parties that timely loading and hauling of biosolids is essential to this Contract.

In the event the Contractor fails to perform the loading and hauling within the time specified in
this contract, or beyond authorized extensions of the time limitations, damage will be sustained by
the County. The Contractor shall, in place of actual damages, pay to the County as fixed, agreed,
and liquidated damages in the amount of $200 for each failure to haul. In addition, the Contractor
will also be charged $50.00 per each quarter hour when the biosolids de-watering process is
halted. The Contractor authorizes the County to.deduct such liquidated damages from the amount
due, or to become due, under the Contract. The Contractor further agrees that any such deduction
shall not in any degree release the Contractor from further obligation and liabilities in regard to
the fulfillment of the entire contract.

B. The Contractor shall not be charged with liquidated damages when the delay in delivery or
performance arises out of a road closure in which there is no alternate route and the Contractor is
thereby prevented from traveling to a reuse site or returning to a wastewater treatment plant or the
Storage Facility. :

143 Substantial Failure to Perform

The approved Operations Plan submitted pursuant to Great Western’s Plan and this document will be the
minimum expected performance of the Contractor. Failure to perform as per the Operations Plan will be
considered unsatisfactory performance. Failure to follow the Operations Plan will be considered a default
of the Contract as Subsection 2-6 Termination for Convenience/Default and may result in the County
invoking the performance bond. The Contractor shall take action to become consistent with the
Operations Plan in not less than thirty (30) days from receipt of notice from the County.

1-44 Grit General Information

Grit is composed of sand, small rock particles, small sized debris, rags, sewage organics and contains
living micro-organisms; therefore, the Contractor must ensure proper hygienic handling to protect its
personnel and the public health in accordance with King County Health Department rules and regulations.
The grit contains some water and the water quantity varies. Additionally, the Renton Treatment Plant
will utilize this grit hauling contract to dispose of any, or all miscellaneous refuse, including loose papers,
which is generated by the plant. Throughout this document, any reference to “ grit” may be considered as
a reference to any or all of the above-described materials. :

1-45 Scheduling of Work

The County will establish a schedule of the days the grit is to be picked up at each location. The pickups
now take place Monday, Wednesday and Friday during regular working hours but may require weekend
work. Days for hauling grit may be changed to accommodate changes in grit production. King County
will produce grit seven days per week. Grit quantities vary with the weather and season. Grit production
is determined by the flows into the plant. The County will not schedule for.convenience of the Contractor
because the treatment process only provides for minimum storage of grit. Because of these variables, it is
mandatory that the Contractor be able to respond to accelerated hauling requests at any time. In order to
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provide available trailers, the Contractor will be required to schedule and haul around the needs of the
County and also be able to adjust it’s operation to fit the operational hours of the Cedar Hills landfill site
or other approved sites. Travel into or leaving the WPTP entrance with the haul trucks and or trailers is
restricted to the hours between 8:30 a.m. to 4:30 p.m. and 6:30 p.m. to 9:00 p.m. There are no
restrictions at RTP at this time, plant access at night and on weekends is through an electric gate that must

be opened with an access code.

Grit Haul Reporting

Transfer Stations in the Greater Seattle area will be used as delivery sites for the grit. While there will be
no cost to King County for this service, all loads (approximately 25 tons) will be hauled to destination
sites. Prior to leaving the treatment plant, Contractor shall complete and leave at the treatment plant a
copy of the haul order form for each load. A second copy of the haul order form shall be returned to the
County with the scale weight attached along with the monthly report. All reports will be in an approved
form and sent to each treatment plant using Microsoft Excel.

Loading Measurement

The Contractor shall désign each container to haul the same weight and volume. A load indicator will be
placed in each container in order for operations to determine the maximum load. The Contractor will be

responsible for maintaining all measure indicators.

Loading

There are three (3) grit storage hoppers at the WPTP and three (3) grit storage hoppers at the RTP. The
Contractor will receive the grit at each of the treatment plants, as specified herein, and haul to the
delivery sites described above. At each site the trucks will be weighed entering and departing so the
County may be billed separately for the delivered tonnage to the site. The weight receipts received by the
Contractor are to be attached to the individual hauling tickets from each plant and sent to each treatment

plant with the monthly invoices.

Equipment Required

A. Containers used to transport grit shall not allow leakage as specified by the Washington State
Department of Ecology, WAC 173-301-142/143 and shall be covered with an approved cover.
Covers will prevent spillage and control odor during transport. Covers will be consistently
maintained to assure effective operation. '

B. Double-locked, watertight sealed, end-dumping trailers/containers are required. One of the
locking mechanisms types must include at least four sand locks (safety locks) on all tailgates to
prevent leakage. Belly dumps are not acceptable. All containers used will have four 2.5 ball
valve drains installed in each trailer/container to be open during loading and closed and capped

. with a camilock during transport. All trailer stands must be permanently affixed to the trailer
body and must be adequate to support a fully loaded trailer. Each container/trailer set shall be so
configured to accept the grit in loading with no delay to the loading process, with all
container/trailers using the same weight prescription. The Contractor's equipment will be
designed such that it is maneuverable at each treatment plant and the unload site. The trailers
must easily fit into each of the loading bays at the treatment plants. There must be a trailer
under each hopper to receive grit at all times other than during transport to the unload site. The
Contractor may be asked to move the containers/trailers during filling or the County may at its

option move them.

C. The approximate quantity‘of grit per load may vary. The total capacity of the Contractor’s
equipment must be capable of hauling a minimum of 25 tons and 34 cubic yards (17 cubic yards
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in each container). The Contractor will not load it’s own trailers. The County will make an
operator available to load the Contractor’s containers. The Contractor must call at least one-half
hour in advance of arriving to pick up a load of grit to assure an operator will be available.

. D. The Contractor will be responsible for keeping the equipment as clean as possible. This will

- include rinsing the equipment each trip to remove dirt and to wash the truck at least once per

week to remove all road dirt.

Transportation and Storage

The Contractor shall be entirely responsible for the handling and transportation of the grit from the
moment of loading on the trailer until delivered and properly unloaded at a designated site. In case of any
spillage or other accidental deposit of the grit, the Contractor must follow the Biosolids and Grit Haul
Contingency Plan” and take immediate curative steps to abate and remove the spilled grit. In the event of
any delay in corrective action by the Contractor, the County shall authorize its staff or a third party to
perform the cleanup and the Contractor shall be liable for all expenses incurred by the County. The

. Contractor shall remain on the scene until cleanup is completed. All trucks shall be equipped to provide

for emergency traffic control when spills require such action. The Contractor shall be responsible for .

nuisance arising from its operation.

Significant Changes in Service Provided

~ controlling and abating any spillage, odor, insects, vermin and/or any other problems, complaints or

If during the term of this contract there is a significant change in the requirements of the Contractor or
other services covered under this contract as the result of regulatory changes, other change mandated by
federal or state law or other unexpected significant circumstances not as a result of regulatory changes or

law, both parties agree to renegotiate the services and fees

provisions described elsewhere in this contract.

Additional Services

provided herein, subject to severability

If King County requires additional services of the type the Contractor provides, it may direct the -
Contractor in writing to do the additional work subject to compensation and provisions mutually agreed to
between the parties. Performance of additional work with the prior express. written consent of King

County shall be at the Contractor’s sole expenses.

Inquiries

The primary contacts for program administration are:

King County ~ Project Manager

Mark Lucas

Senior Land Reclamation Coordinator

201 South Jackson Street, M/S KSC-NR-0512
Seattle, WA 98104-3855

Phone: (206) 684-1248

Fax: (206) 684-2057

Buyer Contact for Contract Issues
Ovita Bonadie, Buyer-King County
Phone: (206) 684-1055

Fax: (206) 684-1470
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Great Western Soil Conditioners, Inc.

Daniel O’Neill

President

9418 Old Highway 99 South
Olympia, WA 98501
Phone: (360) 352-1388
Fax: (360) 754-3301



1-54 Non-Discrimination and Affirmative Action
PART 1: NON-DISCRIMINATION AND AFFIRMATIVE ACTION

A. King County Code Chapters 12. 16 and 12.18 are incorporated by reference as if fully set forth herein anc
such requirements apply to this Contract; provided however, that no specific levels of utilization of
minorities and women in the workforce of the Contractor shall be required, and the Contractor is not
required to grant any preferential treatment on the basis of race, sex, color, ethnicity or national origin in
its employment practices; and provided further that, notwithstanding the foregoing, any affirmative actior
requirements set forth in any federal regulations, statutes or rules included or referenced in the contract

documents shall continue to apply.

B. During the performance of this Contract, neither the Contractor nor any party subcontracting
under the authority of this Contract shall discriminate nor tolerate harassment on the basis of
race, color, sex, religion, nationality, creed, marital status, sexual orientation, age, or the
presence of any sensory, mental, or physical disability in the employment or application for
employment or in the administration or delivery of services or any other benefits under this
Contract.

C. The Contractor will, prior to the commencement of the work and during the term of this
Contract, furnish the County, upon request and on such forms as may be provided by the
County, a report of the affirmative action taken by the Contractor in implementing the terms of
this section. The Contractor will permit access by the County to the Contractor’s records of
employment, employment advertisements, application forms, other pertinent data and records
related to this Contract for the purpose of monitoring and investigation to determine compliance
with these requirements.

D. The Contractor will implement and carry out the obligations contained in its Affidavit and
Certificate of Compliance regarding equal employment opportunity. Failure to implement and
carry out such obligations in good faith may be considered by the County as a material breach of
this Contract and grounds for withholding payment and/or termination of the Contract and
dismissal of the Contractor.

E. The Contractor shall comply fully with all applicable federal, state and local laws, ordinances, -
executive orders and regulations which prohibit such discrimination. These laws include, but are
not limited to, RCW Chapter 49.60 and Titles VI and VII of the Civil Rights Act of 1964.

F. During the performance of this Contract, neither the Contractor nor any party subcohtracting
under the authority of this Contract shall engage in unfair employment practices. It is an unfair
employment practice for any: .

1. Employer or labor organization to discriminate against any person with respect to
referral, hiring, tenure, promotion, terms, conditions, wages or other privileges of
employment;

2. Employment agency or labor organization to discriminate against any person with

respect to membership rights and privileges, admission to or participation in any
guidance program, apprenticeship training program, or other occupational training
program; :

3. Employer, employment agency, or labor organi:tion to print, circulate, or cause to be
' printed, published or circulated, any statement, svertisement, or publication relating to
employment or membership, or to use any form of application therefor, which indicates
any discrimination unless based upon a bona fide occupation qualification;
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4, Employment agency to discriminate against any person with respect to any reference for
employment or assignment to a particular job classification;

5. Employer, employment agency or a labor organization to retaliate against any person
because this person has opposed any practice forbidden by KCC Chapter 12.18 or
because that person has made a charge, testified or assisted in any manner in any
investigation, proceeding or hearing initiated under the provisions of KCC Chapter
12.18; .

6. Publisher, firm, corporation, organization or association printing, publishing or
circulating any newspaper, magazine or other written publication to print or cause to be
printed or circulated any advertisement with knowledge that the same is in violation of
KCC Chapter 12.18.030.C., or to segregate and separately designate advertisements as
applying only to men and women unless such discrimination is reasonably necessary to
the normal operation of the particular business, enterprise or employment, unless based
upon a bona fide occupational qualification; and/or

7. Employef to prohibit any person from speaking in a language other than English in the
workplace unless:

a. The employer can show that requiring that employees speak English at certain
times is justified by business necessity, and

b. The employer informs employees of the requirement and the consequences of
violating the rule.

PART 2: REQUIRED SUBMITTALS

A. All Contractors entering into a contract or agreement with King County valued at $25,000 or
more under this Contract shall, after the proposer receives written notice of selection, submit the
following:

1 A Personnel Inventory Report on the form provided by the County.

2) An Affidavit of Compliance demonstrating the Contractor’s commitment to comply with
the provisions of KCC Chapter 12.16.

B. The County will not execute any agreement or contract without prior receipt of fully executed
forms listed in subparagraph A above.

C. Assistance with the requirements of this Section and copies of Chapters 12.16 and 12.18 are
available from the Minority and Women’s Business Enterprise and Contract Compliance
Division, phone (206) 684-1330.

PART 3: NONDISCRIMINATION IN SUBCONTRACTING PRACTICES

A, Compliance with Initiative 200 In accordance with the provisions of Washington Initiative 200,
no County Minority and Women Business (M/WBE) utilization requirements shall apply to this
Contract. No minimum level of M/WBE subcontractor participation or purchase from M/WBE

certified vendors is required and no preference will be given by the County to a bidder or
proposer for their M/WBE utilization or M/WBE status. Provided, however, that any affirmative
action requirements set forth in any federal regulations or statutes included or referenced in the
Contract documents will continue to apply.
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SECTION 2 - GENERAL TERMS AND CONDITIONS

2-1 Definition of Words and Terms
Where used in the contract documents, the following words and terms shall lave the meanings indicated.
Acceptance: Formal action of the County in determining that the Contractor's work has been corripleted in
accordance with the contract.
Act of Nature: A cataclysmic phenomenon of nature, such as an earthquake, flood or cyclone.
Amendments: Written additions, deletions, clarification, interpretations, modifications or corrections to the
scope of work and/or contract documents issued by the County during the Contract period.
Final Offer: Final Offer shall consist of the Proposer's revised Proposal, the supplemental information and
the Proposer's final offer. In the event of any conflict or inconsistency in the items submitted by the
Proposer, the items submitted last will govern.
Buyer: Individual designated by King County to conduct the contract solicitation process, draft and negotiate
contracts, resolve contractual issues and support the Project Manager during contract performance.
Change Order: Written order issued by the County, with or without notice to sureties, making changes in
the work within the scope of this contract.
Constructive Miles: Distances named but not necessarily actual because of variation in the ease of road
passability.
Contract or Contract Documents: The writings and drawings embodying the legally binding obligations
between the County and the Contractor for completion of the services or work under the Contract.
Contract Administrator: The individual designated by the County to administer the contract and be the
contractor’s primary point of contact. The contract administrator will approve orders, receipts, invoices and
document the contractor’s performance. This person may be the project manager.
Contract Price: Amount payable to the Contractor under the terms and conditions of the contract for the
satisfactory performance of the services under the contract.
Contract Period: The period and time during which the Contractor shall perform the services or work under
the contract. '
Contract Time: Number of calendar days and/or the intermediate and final completion dates stated in the
contract documents for the completion of the work specified herein. :
Contractor: The individual, association, partnership, firm, company, corporation, or combination thereof,
including joint ventures, contracting with the County for the performance of services or work under the
contract. '
Contractor's Representative: The individual designated in writing by the Contractor to act on its behalf
under this contract,
Cost Analysis: The review and evaluation of the separate cost elements and proposed profit of the
Contractor’s cost or pricing data. Cost analysis is the application of judgment utilizing criteria to project
from the data to the estimated costs in order to form an opinion on the degree to which the proposed costs
represent what the contract should cost, assuming reasonable economy and efficiency.
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Council: The MetropoliianKing County Council. The elected, governing body of King County.

Criteria, Evaluation Criteria or Evaluation Factors: The elements cited in the RFP that the County will
examine to determine the proposers understanding of the requirements; technical, business and management
approach; key personnel; qualification and experience of the proposer; potential for successfully
accomplishing the contract; risk allocation and the probable cost to the County. ‘

Day: Calendar day.

Documentation: Technical publications relating to the use of the SoftWare, such as reference, nser, .
installation, systems administration and technical guides, delivered by the Contractor to King county.

Executive: King County Executive

Long Haul: Hauls over 100 miles from King County’s Treatment Plants i.e., to such applicationsite as
Boulder Park and Green Valley. _ v

Month: The period commencing on the first day of a calendar month and ending on the first day of the next
succeeding calendar month. -

Person: Includes individuals, associations, firms, companies, corporations, parmerships, and joint ventures.

Price Analysis: The process of examining and evaluating a proposed price without evalnating its separate
cost elements and proposed profit. .

Project Manager: The individual designated by the County to manage the project on a daily basis and may
represent the County for contract administration. This contract may be part of a larger County project.

Proposed Work Change (PWC): A written document issued by i_he project manager, or his/her designee, to
the Proposer identifying contemplated changes in the work and requesting a price estimate from the
Contractor; such a document shall not be interpreted or construed to constitute a change order.

Provide: Furnish without additional charge.

RCW: The Revised Code of Washington.

RFP: Request for Proposal number 99-032.

RTP: Renton’ Treatment Plant, the wastewater treatment plant located at 1200 Monster Road S.W., Renton,
Washington.

Reconciled Invoices: A revised invoice that matches the actual deliveries to the delivery sites,
Regquired Condition: The same condition, as they were received, less normal wear and tear.

Services: The furnishing of labor, time or effort by a Contractor, not involving the delivery of any specific
end product. Work performed to meet a demand, especially work not connected with a manufacturmg
process. -

Shall or Will: Whenever used to stipulate anything, shall or will means mandatory by either the Contractor
or the County, as applicable, and means that the Contractor or the County, as applicable, has thereby entered
into a covenant with the other party to do or perform the same.
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Short Haul: Hauls within 100 miles of King County’s Treatment Plants, i.e., to such application site as
GroCo, Weyerhaeuser and Pack Forest.”

Specifications or Technical Specifications: A Section of the Request for Proposals consisting of written
descriptions of services to be performed or of the technical requirements to be fulfilled under this contract.

Storage Facility: The storage and maintenance facility at 6640 Ellis Avenue, Seattle, Washington, which
is located at the north end of the King County Airport and used for the purpose of maintaining and staging
trucks and trailers from the County’s wastewater treatment plants.

Subcontractor: The individual, association, partnership, firm, company, corporation, or joint venture.
entering into an agreement with the Contractor to perform any portion of the work covered by this contract.

Submittals: Information, which is submitted to the Project Manager in accordance with the technical
specifications. '

Subsection: For reference or citation purposes, subsection shall refer to the paragraph, or paragraphs, called
out by part, section and alphanumeric designator.

Truck Stops: Locations that have been pre-approved for the trucks to stop for food or other necessities.
Work: Everything to be done and provided for the fulfillment of the contract.

WPTP: West Point Treatment Plant, the wastewater treatment plant located at Discovery Park, in Seattle,
Washington.

Wastewater treatment plants: Renton Treatment Plant and West Point Treatment Plant.

* Year 2000 Compliant: An information system is “ Year 2000 Compliant” when the system is able to

accurately process date data-including, but not limited to, calculating, comparing and sequencing—from, into
and between the twentieth and twenty-first centuries, including leap year calculations.

Administration

This cbntract is between the County and the Contractor who will be responsible for providing the goods

and/or performing the services described hefein. The County is not party to defining the division of work
between the Contractor and its subcontractors, if any, and the specifications have not been written with this

intent.

The Contractor represents that it has or will obtain all personnel and equipnient required to perform
hereunder. Such personnel shall not be current or former employees of the County without the written
approval of the County. Any current or former County employee who is involved, or becomes involved, in

' the performance of the contract must be disclosed according to Attachment G; and the County will determine

whether conflicts of interest or ethical violations exist under the circumstances.

The Contractor's performance under this contract may be monitored and reviewed by a contract
administrator appointed by the County. Reports and data required to be provided by the Contractor shall be
delivered to the contract administrator. Questions by the Contractor regarding interpretation of the terms,
provisions and requirements of this contract shall be addressed to the contract administrator for response.

This contract is for official use only.
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Proof of Compliance with Contract

The Contractor shall, if requested submit to King County within sixty (60) days properly authenticated
‘documents or other satisfactory proof as to the Contractor’s compliance with contract requirements.

In addition, the Contractor will permit King County, or their duvlly-authon'zed representative, to inspect all
work, materials, payrolls and other data and records involving the contract.

Contract Documents and Precedence

The documents constituting the contract between King County and the Contractor are intended to be
complementary so that what is required by any one of them shall be as binding as if called for by all of them.

In the event of any conflicting provisions or requirements within the several parts of the Contract Documents,

they shall take precedence in the following order: (1) Amendment; (2) Contract Agreement Form, and all
attachments including: Proposal Response Form (Attachment A), Swomn Statement- Regarding Equal
Employment Opportunity (Attachment F), letter of Insurance Confirmation (Attachment E), Performance and

- Payment Bond (Attachment D) Agreement (Attachment M), Former Employee Disclosure Form (Attachment

G),(3) Great Western Soil Conditioners’ Response to Proposal Best and Fmal Offer (4) Proposal Addenda; (5)
Contractor sProposal, and (6) Request for Proposal.

Amendments

This contractmay be amended. All amendmentsto this contractshall be in writing and signed by both parties.
Termination for Convenience/Default

A Terminaﬁon} for Convenience

King County for its convenience may terminate this contract, in whole or in part, upon thirty (30)
days written notice sent by courier service, certified mail, return receipt requested, to the Contractor.
After receipt of a Notice of Termination and except as directed by the County, the Contractor shall
immediately stop work as directed in the Notice, and comply with all other requirements in the
Notice. The Contractor shall be paid its fees, on that portion of the work satisfactorily performed up
to the date of termination specified in the notice. The Contractor shall promptly submit this
information , together with detailed supporting documentation. If the Contractor has any property
i.e. vehicles or data, in its possession belonging to King County, the Contractor shall account for the
- same and return or dispose of it in the manner King County directs.

B. " Termination for Default

In addition to termination for convenience, if either party fails to perform in the manner called for in
the contract, or if either party fails to comply, with any material provisions of the contract, either
party may terminate this contract for default. One party shall provide the other party with written
notice of the defaultand a ten (10) day period for the party to correct the default to the satisfactionof
the contract. Termination shall be effected by serving a Notice of Termination by certified mail
‘(return receipt requested) on the party setting forth the manner in which the other party is in default
and the effective date of termination. The party will only be paid for services performed in
accordance with the manner of performance set forth in the contract.

C. Termination for Non-Appropriation

- If expected or actual funding is withdrawn, reduced or limited in any way prior to the termination
date set forth in this contract or in any amendment hereto, the County may, upon written notice to
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the Contractor, terminate this Contract in whole or in part. Such termination shall be in addition to
the County’s rights to terminate for convenience or default.

In accordance with King County Code 4.04, 040B.6, payment shall not exceed the appropriation for
the year in which terminationis effected. If the Contract is terminated for non-appropriation:

1. The Couhty will be liable only for payment in accordance with the terms of this contract
for services rendered prior to the effective date of termination; and

2. The Contractor shall be released from any obligation to provide further services pursuant
to the contract as are affected by the termination. '

3. Funding under this contract beyond the current appropriation year is conditional upon the
appropriation by the County Council of sufficient funds to support the activities described
in this contract. Should such an appropriationnot be approved, the contract will terminate
at the close of the current appropriation year. The appropriation year ends on December
31 of each year. '

D. Force Majeure |

A party shall be excused from performance of the contract to the extent such performance is limited,
delayed or prevented in whole or in part by an act of nature. In the event a party is unable to perform
due to an act of nature, that party shall not be considered in default provided the party makes all
reasonable efforts- to resume performance and all reasonable steps are taken to ensure Plan
Participantshave access to health care services. The parties’ obligations shall be suspended and any
time periods included in contract provisions shall be extended by the period of the time the affected

- party is unable to perform. If the affected party is still unable to perform after thirty (30) days, the
other party may exercise its right to terminate the contract.

Payment

Invoices with supporting documentation as appropriate will be submitted by the Contractor for services
provided to the Program Administrator who requested the service(s) for review and approval prior to sending
said invoice(s) to the appropriate accounts payable section for payment processing. The Program
Administrator shall forward Contractor’s invoices to accounts payable department for payment.

Important — The County requires one invoice per requisition for payment processing. All invoices must
include the following information: contract number, requester's name and phone number, date of invoice,
invoice number, purchase order number, prompt payment discount and total price for invoice. Failure to
comply with this requirement may delay payment.

Payment Procedures

Not to Exceed thirty (30) calendar days after receipt and approval of an invoice, the County will pay the
Contractor for authorized goods and/or services satisfactorily delivered or performed. Acceptance of such
payment by the Contractor shall constitute full compensation for all supervision, labor, supplies, materials,
work, equipment and the use thereof, and for all other necessary expenses, incurred by the Contractor.

Taxes, Licensees and Certificate Requirements

This contract and any of the services or supplies provided hereunder are contingent and expressly conditioned
upon the ability of the Contractor to provide the specified service consistent with federal, state and local law
and regulations. If, for any reason, the Contractor’s required license(s) or certificate(s) are terminated,
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suspended, revoked or in any manner modified from its status at the time this Agreement becomes effective,
the Contractor shall notify King County immediately of such condition in writing.

The Contractor shall maintain and be liable for all taxes, fees, licenses and costs as may be required by federal,

‘state and local laws and regulations for the conduct of business by the Contractor and any subcontractorsand

shall secure and maintain such licenses and permits as may be required to provide the services under this
contract. Contractormay be required to provide licenses and permits upon request of King County.

Guarantee -

The Contractor shall not be relieved of its guarantee responsibility on services that have been accepted by
King County on the date of termination of this contract. The termination of the contract shall in no way
relieve the Contractor from any of its covenants, undertakings, duties and obligations, under this contractnor
limit the rights and remedies of King County hereunder in any manner whatsoever.

This guarantee shall be in addition to any other express warranties or any implied warranties or remedies
provided by this contract or by law, and in addition to any other rights or remedies available to King County
under this contract or by law. No provision in this section shall be construed to limit the liability of the
Contractor for work not done in accordance with the contract. The liability for such work shall extend as far
as the appropriate periods of limitation provided by law.

Assignment

The Contractor shall not assign any interest, obligation or benefit under or in this contract or transfer any
interest in the same, whether by assignment or notation, without prior written consent of King County. If
assignment is approved, this contract shall be binding upon and inure to the benefit of the successors of the
parties.

Hold Harmless and Indemnification

The successful awardee shall protect, defend, indemnify, and hold the County, its agents, employees,
officials, and officers harmless from, and shall process and defend at its own expense any and all claims,
demands, suits, penalties, losses, damages, or costs of any kind whatsoever (hereinafter “claims”) brought
against the County arising out of or incident to the execution of, performance of, or failure to perform this
Contract; PROVIDED, however, that if such claims are caused by or result from the concurrent negligence
of the successful awardee, its agents, employees, and/or officers and the County, its agents, employees,
and/or officers, this paragraph shall be valid and enforceable only to the extent of the negligence of the
successful awardee, its agents, employees, and/or officers; and, PROVIDED FURTHER, that nothing in
this paragraph shall require the successful awardee to indemnify, hold harmless, or defend the County, its
agents, employees, and/or officers from any claims caused by or resulting from the sole negligence of the
County, its agents, employees, and/or officers. The successful awardee’s obligation under this paragraph
shall include indemnification for claims made by the successful awardee’s own employees or agents. For
this purpose, the successful awardee, by mutual negotiation, hereby waives, with respect to the County
only, any immunity that would otherwise be available against such claims under the Industrial Insurance
provisions of Title 51 R.C.W. In the event the County incurs any judgment, award, and/or cost arising
therefrom including attorneys’ fees to enforce the provisions of this paragraph, and such fees, expenses,
and costs shall be recoverable from the successful awardee.

Applicable Law and Forum

The Contractor shall comply with all King County ordinances, resolutions and regulations applicable to
this contract and with any applicable local, state or federal laws or regulations. This contract shall be
governed by and construed according to the laws of the state of Washington. Any suit arising from this
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contract shall be brought in King County Superior Court, which shall have sole and exclusive jurisdiction
and venue. : : '

- Equal Employment Oggortunig Requirements

During the performance of this contract, the Contractor agrees as follows:

The Contractor will not discriminate against any employee or applicant for employment because of creed,
race, religion, color, sex, sexual orientation, age, national origins or the presence of any sensory, mental or
physical disability unless based on a bona fide occupational qualification. The Contractor will take
affirmative action to ensure that applicants are employed, and that employees are treated during
employment, without regard to their creed, race, religion, color, sex, sexual orientation, age; national

. origins or the presence of any sensory, mental or physical disability. Such action shall include, but not be .

limited to the following: employment, upgrading, demotion or transfer, recruitment or recrujtment
advertising, layoff or termination, rates of pay or other forms of compensation, and selection for training, -
including apprenticeship. The Contractor agrees to post in conspicuous places, available to employees and
applicants for employment, notices setting for the provisions of this non-discrimination clause.

‘Conflicts of Interest and Noncompetitive Practices

Consistent with King County Ordinance 11032, the Contractor agrees as follows:

A. Conflict of Interest

The Contractor, by entering into this contract with King County to perform or provide work, services

or materials, has thereby covenanted that it has no direct or indirect pecuniary or proprietary interest,

and that it shall not acquire any interest, which conflicts in any manner or degree with the work,

services or materialsrequired to be performed and/or provided under this contract and that it shall not

employ any person or agent having any such interests. In the event that the Contractor or its agents,

employees or representatives hereafter acquires such a conflict of interest, it shall immediately

disclose such interest to King County and take action immediately to eliminate the conflict or to'
withdraw from this contract, as King County may require.

B. - Contingent Fees and Gratuities .

The Contractor, by entering into this contract with King County to perform or provide work, services
or materials, has thereby covenanted: . ’ '

1. That no. person or selling agency except bona fide employees or designated agents or
representatives of the Contractor has been employed or retained to solicit or secure this
contract with an agreement or understanding that a commission, percentage, brokerage, or
contingent fee would be paid; and

2. That no gratuities, in the form of entertainment, gifts or otherwise, were offered or given by
the Contractor or any of its agents, émployees or representativesto any official, member or
employee of King County or other governmental agency with a view toward securing this
contract or securing favorable treatment with respect to the awarding or amending, or the
making of any determination with respect to the performance of this contract.

Disputes, Claims and Appeals

Questions or élaims regarding nieaning and intent of the contract or arising from this contract shall be
submitted in writing by the Contractor to the program administrator for a written decision within ten (10)
calendar days of the date of which the Contractor knows or should have known of the question or claim.
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The program Administrator will ordinarily respond with a written decision to the Contractor, but absent
such written response the question or claim shall be deemed denied upon the thirtieth (30th) calendar day

- following receipt by the project manager.

In the event the Contractor disagrees with any determination or decision of the program administrator, the
Contractor shall, within then (10) calendar days of the date of such determination or decision, appeal the
determination or decision in writing to the project manager. Such written notice of appeal shall include all
documents and other information necessary to substantiate the appeal. The project manager will review the
appeal and transmit a decision in writing to the Contractor within thirty (30) calendar days from the receipt
of the appeal. Failure of the Contractor to appeal the decision or determination of the program
administrator within said ten (10) caléndar day period will be final and will constitute a waiver of the
Contractor’s right to thereafter assert any claim resulting from such determination or decision. Appeal to

the project manager shall be a condition precedent to litigation hereunder.

All claims, counterclaims, disputes and other matters in questions between King County and the Contractor
that are not resolved between the project manager and the Contractor may be referred to mediation or
arbitration. Otherwise such matters will be decided in thie Superior Court of King County, Washington,
which shall have exclusive jurisdiction and venue over all matters in question between King County, and

* the Contractor. This contract shall be interpreted and construed in accordance with the laws of the State of

Washington.

Pending final decision of a dispute hereunder, the Contractor shall proceed diligently with the performance
of the contract and in accordance with the direction of the program administrator. Failure by the
Contractor to comply precisely with the time deadlines under this paragraph as to any claim shall operate
as a release of that claim and a presumption of prejudice to King County. :

Continuation During Disputes

2-17
The Contractor agrees that notwithstanding, the existence of any dispute between the parties, insofar as
possible under the terms of the contract to be entered into, each party will continue to perform the _
obligations required of it during the continuation of any such dispute, unless enjoined or prohibited by law.
2-18  Retention of Records and Audit Access
Al Retention of Records

1. .The Contractor shall maintain books, records and documents of its performance under this
contract in accordance with generally accepted accounting principles. The Contractor shall
maintain and retain for a period of not less than six (6) years after the date of final
acceptance of contract work and all other pending matters are closed; all financial
information, data and records used to prepare and support the Contractor's final proposal
for this contract and invoicing for supplies or services and any payments resulting from

" change orders or claims. In addition, the Contractor shall maintain the financial
information used in the preparation or support of any change orders or claims.

2. . The Contractor shall ensure that its subcontractors and suppliers maintain and retain for no
less than six (6) years all records pertaining to the performance by the subcontractors and
suppliers of their portions of the work under this contract.

B. Audit Access

1. The County and its authorized representatives and designees shall have access to all
records maintained and retained by the Contractor and its subcontractors for the purpose of
inspection, cost/priéc analysis, audit or other reasonable purposes related to this contract.
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The County and its representatives and designees shall have access to records and be able
to copy such records during the Contractor's normal business hours. The Contractor shall
provide proper facilities for such access, inspection and copying.

2. Audits may be conducted during or after the contract period for purposes of evaluating
claims by or payments to the Contractor and for any other reason deemed appropriate and
necessary by the County. Audits will be conducted by auditors selected and paid for by
the County. Audits shall be conducted in accordance with generally accepted auditing
standards and/or audit procedure and guidelines of the County. The Contractor shali fuily
cooperate with the County or its auditor(s) during audits and inspections, and provide all

requested documentation.

3. If an audit is commenced more than sixty (60) days after the date of final acceptance of
contract work, the County will give reasonable notice to the Contractor of the date on
which the audit will begin.

4, ‘The Contractor shall maintain records relating to the pricing of spaxe parts The County

will have access to such records for audit purposes.

5. The Contractor may be required to sign a "Certificate of Current Cost or Pricing Data.”

2-19 Taxes, Licenses, and Certificate Requirements

This contract and any of the services or supplies provided hereunder are contingent and expressly conditioned
upon the ability of the Contractor to provide the specified service or supplies consistent with federal, state
and local law and regulations. If, for any reason, the Contractor's required licenses or certificates are
terminated, suspended, revoked or in any manner modified from their status at the time this contract becomes
effective, the Contractor shall notify the County immediately of such condition in writing.

The Contractor shall maintain and be liable for all taxes, fees, licenses and costs as may be required by
federal, state and local laws and regulations for the conduct of business by the Contractor and any
subcontractors and shall secure and maintain such licenses and permits as may be required to provide the
services or supplies under this Contract. It has been determined that this contract is exempt from Federal
Excise Tax for fuel and tires. The contractor has reflected a credit of $.49 (forty-nine cents) per ton for

a Federal Excise Tax savings.

2-20 Assignment

The Contractor shall not assign any interest, obligation or benefit under or in this contract or transfer any
interest in the same, whether by assignment or novation, without prior written consent of the County. If
assignment is approved, this contract shall be binding upon and inure to the benefit of the successor/party.

221  Disputes, Claims and Appeals

The Contractor shall address questions or claims regarding meaning and intent of the Contract or arising
from this Contract in writing to the Buyer, within ten (10) calendar days of the date in which the Contractor
knows or should know of the question or claim. The buyer will ordinarily respond to the Contractor in
writing with a decision, but absent such written response, the question or claim shall be deemed denied upon
the tenth day following receipt by the Buyer.

In the event the Contractor disagrees with any determination or decision of the Buyer, the Contractor may,
within five (5) calendar days of the date of such determination or decision, appeal the determination or
decision in writing to the Procurement Services Division Manager. Such written notice of appeal shall
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include all documents and other information necessary to substantiate the appeal. The Procurement Services
Division Manager will review the appeal and transmit a decision or determination in writing. The decision
will be considered final. Appeal to the Procurement Services Division Manager shall be a condition

precedent to litigation hereunder.

All claims, counterclaims, disputes and other matters in question between the County and the Contractor that
are not resolved between the Procurement Services Division Manager and the Contractor or through
alternative dispute resolution will be decided in the Superior Court of King County, Washington, which shall
have exclusive jurisdiction and venue over all matters in question between the County and the Contractor.
Mediation or arbitration are not mandatory prerequisites to filing a lawsuit.

. Pending final decision of a dispute hereunder, the Contractor shall proceed diligently with the performance of
" the Contract and in accordance with the direction of the Buyer. Failure to comply precisely with the time

deadlines under this subsection as to any claim shall operate as a waiver and release of that claim and an
acknowledgmentof prejudice to the County. :

Mediation and Arbitration

Nothing in this paragraph precludes any party from seeking relief from King County Superior Court or the
U.S. District Court for the Western District of Washington, in Seattle. If a dispute arises out of or relates to
this Contract, or the breach thereof, and if said dispute cannot be settled through direct discussions, the
parties agree to first endeavor to settle the dispute in an amicable manner by mediation. Thereafter, any
unresolved controversy or claim arising out of or relating to this Contract, or breach thereof, may be settled
by arbitration, and judgment upon the award rendered by the arbitrator may be entered in any court having
jurisdiction thereof. The parties to this Contract may seek to resolve disputes pursuant to mediation or
arbitration, but are not required to do so. : -

Recycled Products Polig

The County promotes the purchase and utilization of recycled material and products where available.
Recycled material means material and byproducts which have been recovered or diverted from solid waste
disposal for the purpose of recycling. It does not include those materials and byproducts generated from, and
commonly reused within, an original manufacturing process. In the event of similar pricing, availability and
other factors affecting the solicitation, preference may be given to products containing recycled material.

The Contractor shall, when requested by the contract administrator, provide documentation indicating the
recycled materials used and their proportion of the total value of the end product. Where recycled materials
were available but non-recycled materials were actually used, in whole or in part, the Contractor shall
furnish the content by price/volume of recycled and non-recycled material used, and shall furnish an
explanation of the reason that recycled materials were not used. '

Industrial and Hazardous Waste

The Contractor shall comply with all applicable local ordinances, state and federal statutes, and supporting
rules and regulations governing the discharge of industrial waste to a public sewer, private sewer, or side
sewer tributary to the metropolitan sewerage system.

Contractor shall handle and dispose of all hazardous wastes in compliance with all applicable local, state and
federal laws and regulations, including the Resource Conservation and Recovery Act, the Washington
Hazardous Waste Management Act, and applicable rules and regulations of the Environmental Protection
Agency and the Department of Ecology governing the generation, storage, treatment, transportation or
disposal of hazardous wastes. : ,
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- 2-25  Year 2000 Compliance

An information system is “Year 2000 Compliant” when tbe system is able to accurately process date data -
including, but not limited to, calculating, comparing and sequencing--from, into and between the twentieth
and twenty-first centuries, including leap year calculations.

2-26  Nondisclosure of Data
Data provided by King Couﬂty either before or after contract award shall only be used for its intended
purpose. Proposers, vendors, contractors and subcontractors shall not utilize nor distribute the King
County data in any form without the express approval of King County.

2-27  Changed Requirements -
New Fedefal, State and County laws, regulations, ordinances, policies and administrative practices may
be established after the date this Contract is established and may apply to this Contract. To achieve
compliance with changing requirements, the Contractor agrees to accept all changed requirements that
apply to this Contract and require subcontractors to comply with revised requu'ements as well. Changed
requirements will be implemented through Subsection 2-5 Amendments.

2-28 - Severability
Whenever possible, each provision of this Agreement will be interpreted to be effective and valid under
applicable law. If any provision is found to be invalid, illegal or unenforceable, then such provision or
portion thereof will be modified to the extent necessary to render it legal, valid and enforceable and have
the intent and economic effect as close as possible to be invalid, illegal and unenforceable provision. If it
is not possible to modify the provision to render it legal, valid and enforceable, then the provision will be
severed from the rest of this Agreement and ignored. The invalidity, illegality or unenforceability of any
provision will not affect the validity, legality or enforceability of any other provision of this Agreement,
which will remain vahd and binding.

2-29  Purchase Orders
Purchase Orders will be issued referencing this Contract Agreement number. The Purchase Orders will
define and authorize the delivery of goods and services by the Contractor with a “not to exceed price”
(based on the prices contained in Attachment B and estimated other direct costs, if applicable.) The
purchase orders issued by Procurement Services Division may also modify the contract terms, funding or
other matters subject to Subsection 2-5 Amendments.

2-30  Cost Mark-Up
Contractors shall not mark up subcontractor costs and Other Direct Costs (ODCs). The cost for
subcontractor management shall be segregated into a smgle cost item and included as a separate task in
the Contract.

2-3i "Other Public Agency-Orders
Other public agencies may utilize the terms and conditions established by this contract if the Contractor
agrees. King County does not accept any responsxblhg or involvement in the purchase orders or contracts
issued by other pubhc agencies.

Biosolids and Grit Hauling Services : 39

Contract # 153538






SECTION 3 - INSURANCE REQUIREMENTS

' 3-1 Evidence and Cancellation of Insurance

A,

Prior to execution of the Contract, the Contractor shall file with the County evidence of insurance

and endorsements from the insurer(s) certifying to the coverage of all insurance required herein.
All evidence of insurance must be certified by a properly authorized officer, agent, general agent or
qualified representative of the insurer(s) and shall certify the name of the insured, the type and

. amount of insurance, the location and operations to which the insurance applies, the expiration date,

and that King County received notice at least 45 days prior to the effective date of any cancellation,
lapse or material change in the pohcy

The Contractor shall, upon demand of King County, deliver to King County all such policy of -
insurance, and all endorsements and riders, and the receipts for payment of premiums thereon.

Failure to provide such insurance in a time-frame acceptable to the King County shall enable King
County to suspend or terminate the Contractor's work hereunder in accordance with contract

‘provisions regarding "Termination for Convenience/Default/Non—appropriatiop." Suspension or

termination of this contract shall not relieve the Contractor from its insurance obligations hereunder.

32 Insurance Requirements

" A

The Contractor shall obtain and maintain the minimum insurance set forth below. By requiring such
minimum insurance, the County shall not be deemed or construed to have assessed the risks that
may be applicable to the Contractor under this contract. The Contractor shall assess its own risks
and, if it deems appropriate and/or prudent, maintain greater limits and/or broader coverage.

For all coverages:

Each insurance policy shall be writtén on an “occurrence” form; excepting that insurance for
professional hablhty, errors and omissions when required, may be acceptable on a “claims made”

form.

If coverage is approved and purchased on a “Claims made” basis, the contractor warrants
continuation-of coverage, either through policy renewals or the purchase of an extended discovery
period, if such extended coverage is available, for not less than three (3) years from the date of
completion of the work which is the subject of this contract.

Minimum Scope of Insurance

. Coverage shall be at least as broad as:

1. General Liability -

Insurance Services Office form number (CG 00 01 Ed. 11-88) covermgCOMMERCIAL
GENERAL LIABILITY. -

2. Automobile Liability

Insurance Service form number (CA 00 01 Ed. 12-90) covering BUSINESS AUTO
COVERAGE, symbol 1 “any auto”; or the combination of symbols 2, 8 and 9.

Biosolids and Grit Hauling Services 40

Contract # 153538



3. Professional Liability

Professional Liability, Errors and Omissions covérage.
In the event that services pursuant to this Contract either directly or indirectly involve or
require professional services, Professional Liability, Errors and Omissions coverage shall
be provided. “Professional Services”, for the purpose of thls Contract section shall mean
any services provided by a licensed professmnal

4, Workers’ Compensation
Workers’ Compensation coverage, as required by the Industrial Insurance Act of the State
of Washington, as well as nay similar coverage required for this work by applicable
federal or “Other States” State Law.

5. Employers Liability or “Stop Gap”:

The protection provided by the Workers Compensation Policy Part 2 (Employers Llébmty)
or, in states with monopolistic state funds, the protectlon provided by the “Stop Gap”
endorsement to the General Liability policy.

C.  Minimum Limits of Insurance

The Contractor shall maintain limits no less than, for:

1. General Liability: $1,000,000 combined single limit per occurrence for bodily injury,
personal injury and property damage and for those policies w1th aggregate limits, a
$2,000,000 aggregate limit.

2. Automobile Liability: $1,000,000 combined single limit per accident for bodlly injury and
property damage.

3. Professional Liability, Errors and Omissions: $1,000,000.

4. Workers’ Compensation: Statutory requirements of the state of residency.

5. Employers Liability Stop Gap: $1,000,000.

D. Deductibles and Self-Insured Retentions

Any deductibles or self-insured retentions must be declared to, and appfoved by, the County. The

deductible and/or self-insured retention of the policies shall not limit or apply to the Contractor’s

liability to the County and shall be the sole responsibility of the Contractor.
E.  Other Insurance Provisions |

The insurance policies required in thls contract are to contain, or be endorsed to contain the

following provisions:
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1. General Liability Policy:

a. The County, its officers, officials, employees and agents are to be covered as
additional insureds as respects liability arising out of activities performed by or on
behalf of the Contractor with this Contract.

b. To the extent of the contractor’s negligence, the Contractor’s insurance coverage
shall be primary insurance as respects the County, its officers, officials,
employees and agents. Any insurance and/or self-insurance maintained by the
County, its officers, officials, employees or agents shall not contribute with the
insurance or benefit the contractor in any way. :

c. The contractor’s insurance shall apply separately to each insured against whom a
claim is made and/or lawsuit is brought, except with respect to the limits of the
insurer’s lability .- :

Acceptability of Insurers

Unless otherwise approved by the County:

Insurance is to be placed with insurers with a Bests’ rating of no less than A:VIU, or, if not rated
with Bests’, with minimum surpluses the equivalent of Bests’ surplus size VIII.

If at any time one of the foregoing policies shall be or become unsatisfactoryto the County, as to
form or substance, or if a company issuing any such policy shall be or become unsatisfactory to the
County, the Contractor shall, upon notice to that effect from the County, promptly obtain a new
policy, and shall submit the same to the County, with the appropriate certificates and endorsements,
for approval. ‘

Subcontractors

The contractor shall include all subcontractors as insureds under its policies, or shall furnish
separate certificates of insurance and policy endorsements for each subcontractor. Insurance
coverages provided by subcontractors as evidence of compliance with the insurance requirements of
this contract shall be subject to all of the requirements stated herein.

Work Site Safety

The Contractor shall have the “right to control” and bear the sole responsibility for the job site
conditions, and job site safety. The Contractor shall comply with all applicable Federal, State and
Local safety regulations governing the job site, employees and subcontractors. the Contractor shall
be responsible for the subcontractor’s compliance with these provisions.

3-3 Performance and Payment Bond

The Proposer to whom the County wards this Contract shall furnish a performance and payment bond on
the form provided in Attachment D, “Performance and Payment Bond,” in the amount of $650,000 as
security for the faithful performance of the work, including the payment of all persons furnishing
materials and performing labor on the work, and all payments arising from the performance of the work
due the State of Washington pursuant to Titles 50 and 51 RCW. Such bond shall be submitted within ten
(10) calendar days of receipts of a written request from the County. Such bond must be executed by a
duly licensed surety company which is registered with the Washington State Insurance Commissioner, and
the surety’s name shall appear in the current Authorized Insurance Company List in the State of
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Washington published by the Office of the Insurance Commissioner. The scope of the performance and
payment bond or the form thereof prescribed in Attachment D shall in no way affect or alter the habﬂltles

of the Contractor to the County under subsecuon “Indemnification. ”

The County may require the sureties or surety company to appear and qualify themselves ‘upon the bond.
If at any time, the County determines, in its sole judgment, that the sureties or surety company are

insufficient, the County may require the Contractor to furnish additional surety in form and arrangement
satisfactory to the County and in an amount not exceeding that originally required. Payments will not be

made on the contract until sufficient surety as required is furnished.

Failure by the Proposer to submit a satisfactory performance and payment bond shall be grounds for
disqualifying the Proposer from further participation in this RFP and result in forfeiture of the proper

Proposal security.
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Acorp. CERTIFICATE OF LIABILITY INSURANCEg

T2 DATE (MM/DD/YY)
I-04 06/28/00

PRODUCER

Raleigh, Schwarz & Powell, Inc

P. O. Box 1718

Tacoma WA 98402 : , _
Phone: 253-396-5500 Fax:253-396-4500

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION
ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE
HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.

- INSURERS AFFORDING COVERAGE

INSURED . : o
O'Neill & Sons, Inc.; O'Neill INSURER A: west_;po;-t _Insurance Corporation
g Soils Té‘ucktn : %reatsweft INSURER B:
U] ; Grea estern Soi
Co§§i¥éon9f§ 5 8etal INSURER C:
. 0. Box .
Tumwater WA 98501 INSURER D:
! INSURER E:

COVERAGES

POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

THE POLICIES OF INSURANCE UISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING
ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR
MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL

THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH

Seattle WA 98104-1958

INSR TYPE OF INSURANCE POLICY NUMBER POLICY EFEECTIVE | (MMDDAY) I Ny ATION LIMITS .
| GENERAL LIABILITY 7 EACH OCCURRENCE $1,000,000
A | X | COMMERCIAL GENERAL LIABILITY| RF20208651 07/01/00 07/01/01 | FIRE DAMAGE (Any one fire) | § 50,000
lcuuusm\ne-@ OCCUR MED EXP (Any one person) | § 5,000
A |X|WA Stop Gap PERSONAL & ADVINJURY [$1,000,000
] . GENERAL AGGREGATE $2,000,000
GEN'L AGGREGATE LINIT APPLIES PER| PRODUCTS - COMP/IOP AGG | $ 2,000, 000
] pouicy I_l.g"‘&‘- [ vroc ’ '
| AUTOMOBILE LIABILITY - COMBINED SINGLELMIT | <1 000 . 000
A | X|anvauro RF20208651 07/01/00 | 07/01/01 | (Eaaccident) AR
|__[-ALL OWNED AUTOS | BooiLY NJURY s
|| scHeDuLED AUTOS {Per person}
| X | HIRED AUTOS HIRED AUTO PHY DAM BODILY INJURY
" | Now.owneD auvos $15,000 LIMIT (Per accident *
| : ' PROPERTY DAMAGE s
{Per accident)
| GARAGE LIABILITY AUTO ONLY - EA ACCIDENT | $
[ anvavro OTHER THAN EAAcc s
AUTO ONLY: AGG | 3
EXCESS LIABILITY EACH OCCURRENCE s
:] OGCUR D CLAIMS MADE AGGREGATE s
' ' $
DEDUCTIBLE $
RETENTION § : $
WORKERS COMPENSATION AND ool oo
EMPLOYERS' LIABILITY E.L. EACH ACCIDENT $
E.L DISEASE - EA EMPLOYEE §
EL DISEASE - POLICY LIMIT| $
OTHER
DESCRIPTION OF OPERATIONSALOCATIONSIVEHICLES/EXCLUSIONS ADDED BY ENDORSEMENT/SPECIAL PROVISIONS
CERTIFICATE HOLDER | N | ADDITIONAL INSURED; INSURER LETTER: ______ CANCELLATION
KING-07 | SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXFIRATION
King County DATE THEREOF, THE ISSUING INSURER WILL ENDEAVOR TOMAIL. O DAYS WRITTEN
Attn: Mark Lucas NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT FAILURE TO DO SO SHALL
Mail Stop #81 IMPOSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON THE INSURER, ITS AGENTS OR
821 2nd Ave

REPRESENTATIVES. 4

22

David Allison

1
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A AmWESt | BOND NO: 111003807

, | PREMIUM: $13,000.00
PERFORMANCE BOND Premium based on final contract price.

Any singular reference to Contractor, Surety, Owner or other party shall be considered pl.ural where applicable.

CONTRACTOR (Name and Address):

Great Western Soil Conditioners
PO Box 4128
Tumwater, WA 98501-0128

OWNER (Name and Address): Premium based on final contract
' amount '
King County

The Exchange Building , 821 Second Ave. MS 71
Seattle, WA 98104

SURETY (Name and Principal Place of Business):
Amwest Surety Insurance Company
9709 Third Avenue NE , Suite 200

Seattle, WA 98115-2027

CONSTRUCTION CONTRACT

Date: _01 Aug 2000 Contract Number: _RFP99-032

Amount: Six hundred fifty thousand And 00 /100 Dollars ( $650,000.00 )-

Description (Name and Location):

RFP99-032 Biolsolids & Grit Hauling Services
BOND

Amount: Six hundred fifty thousand And 00/100 - - ' Dollars ( $650,000.00 ).

Signed, sealed and dated this day of __ 24 Jul 2000

T e, ‘ eat Western Sgjl Conditioners -
“q \WNS U, 2

WV Yy,

&N -_..-.Qﬁ o, . i < incipal Name
A oy \ Vo LI A e 2855
S8Ry B v '

EO{= DEC.14, U}og Signature
Ey- 1995 £ ‘ .
—-_,m\ Z, Ay f§§ Amwest Surety Insurance Compan
%\9\@ 5".'./' $
',’4’? \e R A/‘K,Ab‘\&
%, Sl
KAS S _ By: ﬁ}m T%QLL{ -
. Signature
Dan Bouc
Attomey-in-Fact

BF-A3001 (3/00) (SEE NEXT PAGE FOR TERMS AND CONDITIONS)
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1.-The Contractor and the Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors and assigns to the Owner for the
performance of the Construction Contract, which is incorporated herein by reference.

2. If the Contractor performs the Construction Contract, the Surety and the Contractor shall have no obligation under this Bond, except to participate
conferences as provided in Subparagraph 3.1. '

3. if there is no Owner Default, the Surety's obligation under this Bond shall arise after: : : :
-3.1 The Owner has notified the Contractor and the Surety at its address described in Paragraph 10 below that the Owner is considering declaring a
Contractor Default and has requested and attempted to arrange a conference with the Contractor and the Surety to be held not later than fifteen days
after receipt of such notice to discuss methods of performing the Construction Contract. if the Owner, the Contractor and the Surety agree, the
Contractor shall be allowed a reasonable fime fo perform the Construction Contract but such an agreement shall not waive the Owner's right, if any,
subsequently to declare a Contractor Defauit; and
3.2 The Owner has declared a Contractor Default and formally terminated the Contractor's right to complete the contract. Such Contractor Default shall
not be declared earlier than twenty days after the Contractor and the Surety have received notice as provided in Subparagraph 3.1; and
3.3 The Owner has agreed to pay the Balance of the Contract Price to the Surety in accordance with the terms of the Construction Contract or to a
contractor selected to perform the Construction Contract in accordance with the terms of the contract with the Owner.

4. After the Owner has declared Confractor in default and has satisfied the condifions of Paragraph 3, énd the Surety has conducted its own prompt ar
reasonable investigation as fo whether or not the Contractor's default has actually occurred, the Surety may at its own option elect one or more of the followin

‘actions:

Construction Contract, arrange for a contract to be prepared for execution by the Owner and the Contractor selected with the Owner's concurrence, to be
" secured with performance and payment bonds executed by a qualified surety equivalent to the bonds issued on the Construction Contract, and pay fo the
Owner the amount of damages as described in Paragraph 6 in excess of the Balance of the Contract Price incurred by the Owner resuiting from the
Contractor's default; or ' '
4.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor and with reasonable promptness under the
* circumstances:
-1 After investigation, determine the amount for which it may be liable to the Owner and as soon as practicable after the amount determined,
tender payment therefore to the Owner; or . )
.2 Deny liability in whole or in Part and notify the Owner citing reasons therefore.

5. if the Surety proceeds as provided in Subparagraph 4.4, and the Owner refuses the payment tendered or the Surety has denied liabifity, whole or in part,
withiout further notice the Owner shall be entitled to enforce any remedy avaitable to the Owner. ’

6. After the Owner has terminated the Contractor's right to complete the Construction Contract, and if the Surely elects to act under Subparagraph 4.1, 4.2, 6r
4.3 above, then the responsibilities of the Surety to the Owner shall not be greater than those of the Contractor under the Construction Contract, and the

‘ responsibilities of the Owner to the Surety shall not be greater than those of the Owner under the Construction Contract. To the limit of the amount of this Bond,
but subject to commitment by the Owner of the Balance of the Contract to mitigation of costs and damages on the Construction Contract, the Surety is obligated
without duplication for: : . ]

6.1 The responsibiiities of the Contractor for comection of defective work and completion of the Construction Contract; and

6.2 Liquidated damages, or if no liquidated damages are specified in the Construction Contract, actual damages caused by delayed performance or

non-performance of the Contractor.

7. The Surety shall not be liable to the Owner or others for obligations of the Contractor that are unrelated to the Construction Contract, and the éalanee of the
Contract Price shall not be reduced or set off on account of any such unrelated obligations. No fight of action shall accrue on this Bond to any person or entity
other than the Owner or its heirs, executors, administrators Of Successors. ’

. 8. The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to related subcontracts, purchase orders and
other obligations. . o ’

months after the Surety refused or fails to perform its obligations under this Bond, whichever occurs first. If the provisions of this Paragraph are void or prohibited
by law, the minimum period of limitation available to sureties as a defense In the jurisdiction of the suit shall be applicable.

" 10. Notice to the Surety, the Owner or the. Contractor shall be mailed or delivered to the address shown on the signalture page.

11. When this Bond has been furnished to comply with a statutory or other legal requirement in the location where the construction was to be performed, any
provision in this Bond conflicting with said statutory or other legal requirement ghall be deemad incorporated herein. :

12. DEFINITIONS - ' . .
12.1 Balance of the Contract Pricé: The total amount payable by the Owner to the Contractor under the Construction Contract after alf proper adjustments

have been made, including allowance to the Contractor of any amounts received or to be received by the Owner in settlement of insurance or other claims
for damages to which the Contractor is entitied, or reduced by all valid and proper payments made or on behalf of the Contractor under the Construction

Contract. . ,
12.2 Construction Contract: The agreement between the Owner and the Contractor identified on the signature page, including all Contract Documents

and changes thereto.
12.3 Contractor Default: Failure of the Contractor, which has neither been remedied nor waived, to perform or otherwise to comply with the terms of the

Construction Contract. .
12.4 Owner Default: Failure of the Owner, which has neither been remedied nor waived, to pay the Contracior as required by the Construction Contract or

to perform and complete or comply with the other terms hereof. ) :
BF-A3001 (3/00)
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BOND NO: 111003807

PREMIUM: $13,000.00

PAYMENT BOND

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

CONTRACTOR (Name and Address):

Great Western Soil Conditioners

PO Box 4128
Tumwater, WA 98501-0128

OWNER (Name and Address):

King County

The Exchange Building , 821 S_econd Ave. MS 71
Seattle, WA 98104 '

SURETY (Name and Principal Place of Business):

Amwest Surety Insurance Company

9709 Third Avenue NE , Suite 200

Seattle, WA 98115-2027

CONSTRUCTION CONTRACT

Contract Number:

Amount; Six hundred fifty thousand And 00 /100

Final premium based on final

Description (Name and Location):

RFF99-032 Biolsolids & Grit Hauling
BOND

Amount: Six hundred fifty thousand And 00 /100

contract amount.
RFP 99-032
- Dollars ( $650,000.00 ).

Signed, sealed and dated this day of 24 Jul 2000

Dollars ( $650,000.00 ).

S
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. Great Western Soil Conditioners

) Signature
Amwest Surety Insurance Company
By _ D 30w
g ) o Signature
Dan Bouc
Attomey-in-Fact

(SEE NEXT PAGE FOR TERMS AND CONDITIONS)
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1. The Contractor and the Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors and assigns to the Owner to pay
for labor, materials and equipment fumnished for use in the performance of the Construction Contract, which is incorporated herein by reference.

2, With respect to the Owner, this obligation shall be null and void if the Contractor:

2.1 Prompfly makes payment, directly or indirectly, for all sums due Claimants, and
2.2 Defends, indemnifies and holds harmless the Owner from all claims, demands, liens or suits by any person or entity whose materials or equipment were

furnished for use in the performance of the Construction Contract, provided the Owner has promptly nofified the Contractor and the Surety (at the address
described in Paragraph 11) of any claims, demands, liens or suits and tendered defense, claims, demands, liens or suits to the Contractor and the Surety
and provided there is no Owner Défauit.

3. With respect to Claimants, this obligation shall be null and void if the Contractor promptly makes payment, directly or indirectly, for all sums due.

4. The Surety shall have no obligation to Claimants under this Bond until: .
4.1 Claimants who are employed by or have a direct contract with the Contractor have given notice to the Surety at P.O. Box 4500, Woodland Hills,

California 913654500 and sent a copy, or noticg thereof, to the Owner, stating that a claim is being made under this Bond and, with substantial

accuracy, the amount of the claim.

4.2 Claimants who do not have a direct contract with the Confractor:
-1 Have fumished written notice to the Contractor and sent a copy, or notice thereof, to the Owner, within 80 days after having last performed fabor-

or last fumished materials or equipment included in the daims stating, with substantial accuracy, the amount claim and the name of the party to
whom the materials were furmished or supplied or for whom the Jabor was done or performed: and

-2 Have either received a rejection in whole or in part from the Contractor, or not received within 30 days of fumishing the above notice any
communication from the Contractor by which the Contractor has indicated the claim will be paid directly or indirectly; and

-3 Not having been paid within the above 30 days, have sent a written notice to the Surety at P.O. Box 4500, Woodland Hills, California 91365-4500
and sent a copy, or notice thereof, to the Owner, stating that a claim is being made under this Bond and enclosing a copy of the previous written
notice fumished to the Contractor. : '

5. If a notice required by Paragraph 4 is given by the Owner to the Contractor or to the Surety, that is sufficient compliance.

6. The Surety's total obligation shail not excéed the amount of this Bond, and the amount of this Bond shall be credited for any payments made in good faith by
the Surety.

7. Amounts owed by the Owner to the Contraclor under the Construction Contract shall be used for the performance of the Construction Contract and to satisfy
clams, if any, under any Construction Performance Bond. By the Contractor fumishing and the Owner accepting this Bond, they agree that all funds eamed by the
Contractor in the performance of the Construction Contract are dedicated to satisfy obligations the Confractor and the Surety under this Bond, subject to the
Owner's priority to use the funds for the completion of the work. :

8. The Surely shall not be liable to the Owner, Claimants or others for obligations of the Contractor that are unrelated to the Construction Contract. The Owner
shall not be liable to make payments to, give notices on behalf of, or otherwise have obligations to Claimants under this Bond.

9. The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to related subcontracts, purchase orders and
other obligations.

10. No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent jurisdiction in the location in which the work or part of
the work is located or after the expiration of six months from the date (1) on which the claimant gave the notice required by Paragraph 4.1 or Clause 4.2.3 or (2) on
which the last labor or service was performed by anyone or the last materials or equipment were fumished by anyone under the Construction Contract, whichever
of (1) or (2) first occurs. if the provisions of this Paragraph are void or prohibited by law, the minimum period of fimitation available to sureties as a defense in the
jurisdiction of the sult shall be applicable.

11. Notice to the Surety, the Owner or the Contractor shall be malled or delivered to the address specified or shown on the signature page. Actual receipt of notice
by Surety, the Owner or the Contractor, however accomplished, shall be sufficient compliance as of the date received at the address shown on the signature page.

12. When this Bond has been fumnished to comply with a statutory or other legal requirement in the location where the construction was to be ;;erformed. any
provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other
_legal requirement shall be deemed incorporated herein.

13. Upon request by any person or entity appearing to be a potentiat beneficiary of thié Bond, the Contractor shall promptly fumish a copy this Bond or shall
permit a copy to be made. )

14. DEFINITIONS
14.1 Claimant: An individual or entity having a direct contract with the Contractor or with a subcontractor of the Contractor to fumish labor, materials or

equipment for use in the performance of the Contract. The intent of this Bond shall be to include without fimitation in the terms *labor, materals or
equipment” that part of water, gas, power, light, heat, oil, gasoline, telephone service or rental equipment used in the Construction Contract, architeclural
and engineering services required for performance of the work of the Contractor and the Contractor's subcontractors, and all other items for which a
mechanic’s lien may be asserted in the jurisdiction where the fabor, materials or equipment were furnished.

14.2 Cunstruction Contract: The agreement between the Owner and the Contractor identified on the signature page, including all Contract Documents

and changes thereto.
14.3 Owner Default: Failure of the Owner, which has neither been remedied nor waived, to pay the Contractor as required by the Construction Contract or

to perform and complete or comply with the other terms thereof.

BF-A3002 (3/00)



LIMITED POWER OF A1 1TUKNE Y
Amwest Surety Insurance Company
Far West Insurance Company

Expiration Date:  05/12/01 POWER NUMBER 0001009138

This document is printed on white paper containing the artificial watermarked logo ( » ) of Amwest Surety Insurance Company on the front and brown security paper
on the back. Only unaltered originals of the Limited Power of Attorney (“POA™) are valid. This POA may not be used in conjunction with any other POA. No
representations or warranties regarding this POA may be made by any person. This POA is govemned by the laws of the State of Nebraska and is only valid until the
expiration date. Amwest Surety Insurance Company and Far West Insurance Company (collectively the “Company”) shall not be liable on any limited POA which is
fraudulently produced, forged or otherwise distributed without the permission of the Company. Any party concerned about the validity of this POA or an accompanying
Company bond should call your local Amwest branch office at (206) 522-3111 - ' .

KNOW ALL BY THESE PRESENT, that Amwest Surety Insurance Company, a Nebraska corporation and Far West Insurance Company, a Nebraska corporation

(collectively the “Company”), do hereby make, constitute and appoint: ’

Irene E. Meyers
Jay A. Miley
Dianne Hansen

Suzanne Holden

Mark Nermo
Dan Bouc .
As Employees of Amwest Surety Insurance Company

its true and lawful Attorney-in-fact, with limited power and authority for and on behalf of the Company as surety to execute, deliver and affix the seal of the company théreto
if a seal is required on bonds, undertakings, recognizances, reinsurance agreement for a Miller Act or other performance bond or other written obligations in the nature thereof

as follows: )
- All Bonds up to $25,000,000.00

and to bind the company thereby. This appointment is made under and by authority of the By-Laws of the Company, which are now in full force and effect.

1, the undersigned secfemry of Amwest Surety Insurance Company, a Nebraska corporation and Far West Insurance Company, a Nebraska corporation, DO HEREBY
CERTIFY that this Power of Attorney remains in full force and effect and has not been revoked and furthermore, that the resolutions of the Board of Directors of both Amwest
Surety Insurance Company and Far West Insurance Company set forth on this Power of Attorney, and that the relevant provisions of the By-Laws of each company, are now

in full force and effect. ,
Bond No. 111003807 ~ Signed & sealed this 24th day of July 2000 %;%W /& %,.

) Karen G. Cohen, Secretary
***"**********?** RESOLUT]ONSOFTHEBOARDOFDIREC’I‘ORS * ok k ok & k k& k &k Kk ok k ok k ok ok ok Kk ok kK ok ok kKK
This POA is signed and sealed by facsimile under and by the authority of the following resolutions adopted by the Board of Directors of Amwest Surety Insurance Company
ata meeting duly held on December 15, 1975 and Far West Insurance Company at a meeting duly held on July 28, 1983:

RESOLVED, that the President or any Vice President; in conjunction with the Secretary or any Assistant Secretary, may appoint attomeys-in-fact or agents with
authority as defined or limited in the instrument evidencing the appointment in each case, for and on behalf of the Company, to execute and deliver and affix the seal of the
Company to bonds, undertakings, recognizances, and suretyship obligations of all kinds; and said officérs may remove any such attomey-in-fact or agent and revoke any POA

previously granted to such person.
" RESOLVED FURTHER, that any bond, undertaking, recognizance, or suretyship obligation shall be valid and bind upon the Company:

D) when signed by the President or any Vice President and attested and sealed (if a seal be required) by any Secretary or Assistant Secretary; or ]

(ii) when signed by the President or any Vice President or Secretary or Assistant Secretary, and countersigned and sealed (if a seal be required) by a duly
authorized attomey-in-fact or agent; or - o :

(iii) when duly executed and sealed (if a seal be required) by one or more attorneys-in-fact or agents pursuant to and within the limits of the authority

evidenced by the power of attorney issued by the Company to such person or persons. o
RESOLVED FURTHER, that the signature of any authorized officer and the seal of the Company may be affixed by facsimile to any POA or certification thereof
authorizing the execution and delivery of any bond, undertaking, recognizance, or other suretyship obligations of the Company; and such signature and seal when so used shall
_have the same force and effect as though manually affixed.

IN WITNESS WHEREOF, Amwest Surety Insurance Company and Far West Insurance Company have caused these present to be signed by its proper officers, and its

corporate seals to be hereunto affixed this 25" day eptember,g
/

7 John E. Savage, President Karen G. Cohen, Secretary

State of California

County of Los Angeleé
’ On September 25, 1998 before me, Peggy B. Lofton Notary Public, personally appeared John E. Savage and Karen G. Cohen, personally known to me (or proved to me

on the basis of satisfactory evidence) to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me all that he/she/they executed the
same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted,

executed the instrument. .
: WITNESS my pand and official seal.

Dy L I S Doy (O .
Q..OOQPOQ’ )‘3‘-%‘? /\}gogPO/q"%@ Signature -8 - - (Seal)
. - <

5230 Las Virgenes Road Calabasas, CA 91302  TEL 818 871-2000

>







ATTACHMENT A

PROPOSAL RESPONSE FORM
" RFP NO: 99-032
Proposer's Declarations and Statement of Unders‘tanding_

The undersigned (hereinafter called the "Proposer”) declares. that he/she has read the RFP and has authority to submit the
following Proposal. The Proposer understands that, in addition to this Proposal Response Form, the RFP and Proposer's
supporting documents constitute parts of the Proposal and are incorporated herein by reference. Proposer acknowledges that
addendanumbers _ 1  through 3 have been delivered and have been taken into account as part of this Proposal, and that

all addenda issued are hereby made part of our Proposal.

Proposer hereby designates Daniel €. 0'Neill Telephone No: (360) 352-1388

as the person to contact for additional information about our Proposal.

E-Mail Address: __oneilldcBinterserve.conm Fax No: (360) 754-3301
~DECLARATION

By signing this Proposal, I hereby declare, under penalty of perjury under the laws of the United States that the followin:
statements are true and correct:

1. The undersigned person(s), firm, association or corporationhas (have) not, either directly or indirectly, entered into
: agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding i
connection with the project for which this Proposal is submitted. '

2. By signing the signature page of this Proposal, the undersigned business organization is deemed to have signed audH
agreed to the provisions of this declaration, and authorized the signature below.

3. In preparing this Proposal, the Proposer has not been assisted by any current or former employee of the County whose
duties relate now or have related in the past to this Proposal or prospective agreement, and who was assisting in other
than his or her official public capacity. Neither does such a person nor any member of his or her immediate famf:\ll‘l“

have any financial interest in the outcome of this Proposal. Any exceptions to these assurances are described in
detail on a separate page and attached to this Proposal Response Form.

Internal Revenue Service (IRS) Reporting Requirements

Check one: B Corporation; [J Partership; [ Sole Proprietor; [J Other

Identify: State of Incorporation: __Washington : .
Provide one: Federal Tax Number _ 91 -1304969 ~ Social Security Number
Identify: UBI Number _600 639211 - Business License Number

What is the official name registered with the IRS for this number: Great Western Soil Conditioners Inc., -

Firm Name: Great Western Soil Conditioners Inc.

£ 1 Proposer accepts all Contractual terms
and conditions. Address: _P. 0. Box 4128

[ 1 Proposerdoes not accept all contractual terms City, State, Zip: Tumwater, Wa 98501
and conditions. Explanation must be included
with proposal and may impact vendor selection. Phone Number: (360)~352~1388
o

Authorized Signature: O

RFP 99-032 Biosolids Hauling
10/99
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Revised Price Sheet (Credit)

{(assumes gredlt for Federa! Excise Tax)

('n 1869 Diogolics vraduction for Vvest Paint was 60,438 wet tons and Rentah was 74,763 wat wns)

Contractor Name: Great Western Soil Conditioners,

Inc.

Assumption A-1 (par RFP distribution)

One Contraciur serving both the West 2cint and Rentén Treatmen* Plarts
(1} Assume hauler doag nat pay Federal Exclss tax
{2} Assume the distributlon as outlined in the RFP, the 1868 actuals wers approxtmataly;

46,500 tons to BPI In Douglas Caunty

30,000 tons to Gresn Vallsy in Yakima County
26,000 {ars ta Wayorhaauser in King County
13,500 tors to State DNR In King Caunty

11,000 tons to GroCo.in King Ceunty

? balance to #zstern Washington .

Scheduls 1
(all trucks !
supplled by |Fixed Cost
County) Per Load

Varlabis Cost ParTon| 9,41

Fixed Cost per Mont 190, 0

Grit Haul West Point
Grit Haul Ranton N/C

Assumption A-2 {modified distribution)

Ona Cantraster serving both tha West Point and Renton Treatment Plants
- {1} Assume hauler fioas fot pay Federal Excisa tax
(2) Assume u medification to the 1688 distributlon as outiined belew, which is approxlmately

68,000 tons to BP in Dougtas County -
30,060 tons to Grean Valley in Yakime County
25,000 tons ts Weyerhasuser In King Szunty
10,000 tans to Siate DNR in King County

40,000 tons to GroCo in King County

? balancs to eastern Washington

Scheduie 1

supplied by
Gounty)

{all trucks

Variabie Goat Fer Ton

9.68

Fized Cost per Month

Grit Hau} West Paln

Grlt Haul Renton §

Price Proposal - RFP No.

Best & Final
Schedule 1

99-032

County provides egquipment.

- single contract for both treatment plants, King

Variable cost/ton $9.41
Fixed cbst/month $34,190.00

Paes ippuT 372C0
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Page 2 0f 2

Revisad Price Sheet {Credit)
, (assumes credlt far Fadera) Bxcise Tax)
{In 1888 kissollds proguction for West Polnt vas §0,438 wat tons ard Renton was 74,783 wai tons)

Fanveamtmr Namee Great Western Soil Condltloners, Inc.
Assumptmna {madified distribution) '

Cna Contractar providing seivics te tha West Palnt trastrnant plant enly
{*} Assume nauler dges rigt pay Federal Exciss tax
(2) Assuma the the following revisad distribution, which is approximatety;

86,000 tons 1o BP In Pouglas County
) - tons 1o Graan Valiey in Yakima County
" - tons to Weyerhaauser in King Colnty
- tans {o State DNR i King Caunty
5,000 ‘ops to Groco In King County {in bad weathsr!
? balance to eastern Washington

Schaduls 4
(all trucke
supplied by |Fixad Cest
- |County) Per Laad
‘Variable Cost Per Tan 11.09
Fixed Cost per Manth|3 4
Grit Haul West Palnt N/C
Grit Haul Renton N/C

Assumption C  (modifiad distribution)

One Contractar providing setvice o the Renton treatment plant anly
. (1) Assume hauler dose net pay Federal Excise tax
{3} Assuma the the fallowing reviead distribitinn, which ik approximate ly_:

- tons to BP! in Dovglas County
30,0608 tons to Green Valley in Yakima County
25,000 tops to Wayerhaeuser In King Gounty
10,000 tons to State ONR in King Counly
5,000 tons 1o GraCo in King County (in bad weatnar)
7 balance to eastern Washington

Schedule 4-5 |
|{all trucks l
supplied by
County)

|Fixed Cost

Varlahis Coxt Par Ton
r1480 CORL par Monih
Qrit Haul Wost Poln
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Revised Price Sheet (No Credit)

(assurnes nNg credit for Federal Excise Tax)
{in 4994 binsolids produgtion for Wast Point was 80,438 wet tons and Renton was 74,783 wei fons)

_ Contractor Name: Great Western Soil Conditioners, Inc.
Assumption A-1 (per RFP distrlbutioh)

One Contractar serving boih the Wast Polnt and Renton Traatment Flants
(1) Assuma haufer daps pay Federal Exuise tax
(%) Assums the distributior; as autlined in the RFP, the 1996 actuzls were approximately;

45,500 tons to BPI in Douglas County
48,000 tone to Green Vallgy in Yakirna County
28,000 tons to Weyemaeuser [n King Caunty
13,500 tons ta Stats DR in King County
11,000 tons to GraCe in King County

? balance {6 eastemn Wathington

Schedule 1
{alt truoks
supplled by {Flxed Cost
____lcounty) Per Load
Varlahle Cost Per Ton 9.90
Fixed Costper Monthj34,190.0

Grit Haul West Polnt N/C

Grit Haut Ranton '

Assumption A-2 (modified distribution}

One Cortractor sarving both the West Paint and Renton Treatment Plants
(1) Assume hauler dogs pay Federal Excise tax
(2) Assume a medification to fa 1999 distribution ax utlined below, which Is approximately;

56,000 tons to BRI in Dougias County
20,000 tans io Grean Valley in Yakima Caunty
25,000 tons to Weyerhasusar in King County
10,000 tans to State DNR in King County
10,000 tons to GraCo in King County

? balance to eastern Washingtan

Schadule 1
{ali trucke
supplled by [Fixed Coet
. County) Par Load
Varizhle CostPerTen] 10.2 CRTIIO
Fixad Cost par Month 90

Grit Haul West Paint}
Grit Haul Renton
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Revised Price Sheet (No Credit)

(zesurnas o credit for Federal Excise Tax)
{In 1958 biosalids praduction for \West Point was 60,438 wai tons and Renlon was 74,763 wet tans)

Contracter Name: Great Western Soil Conditiopers, Inc.
Assumption B (modified digtribution) .

One Contractor providing service 1o the West Point traatment piant cnly
(1) Assume hauler does pay Federal Excleatax * ‘
{2) Assume the tha following revised distibufion, which is appreximataiy;

£5,000 tons to BPI in Douglas County
. tone to Green Valley In Yakima County
- tope fo Weyerhaeuser in King County
- tons to State DNR in King County
5,000 tons to GraCa in King County (in bed weather}
% balanee to eastern Washingtor

Schetule 4

{alt trucks
aupplied by  |Flxed Cost
- County) PorLoad
Variable Cost Per Ton| |
Fixed Cost per Month] 32,524,
Grit Haul West Polnt .
Grit Haul Renton C

Assumptlon C (modified distrlbutloh)

One Contractor providing service to the Renion treatment plart only
{1) Assume hauler does pay Federms! Excise tax
(2) Assuma the the fallowing revised distribution, which is approximately;

- tons to BPIin Dougias County
30,000 tons to Sreen Valley In Yakima County
25,000 fons fo Waysrhaeusar in King County
10,000 tons to State DNR in King Couny '
5,000 tons 10 GroGo in King County (in pad weather)
7 balance io easlern Washington

Schedule 4-a
{all trucks _ :
suppiled by  |Fixed Cost

: Gaunty) Par Load

Varlabls CoetPerTont 10,2
" Fixod Cost per Monti| 32, 827,
“Grit Haul West Point
rit Hau} Rentan




|

ATTACHMENT C

Personnel Inventory Report

Legal name of business Great Western Soil Conditioners Inc. Telephone No: (360) 352-1388

dba (if applicable)___ N/A
Street address 2418 01d Huy 99 S. cjy  Olympia State____Washington zip coge 98501

Submitted by: Daniel C. 0'Neill ' Tile President Date 12-15-99
' IRS Employer Identification Number: 91 -1 304957 .

Do you have any employees? No__ YesX

If yes, list on the Employment Data Chart below the total number of employees for all businesses located in (1) King County. If
none, list the total number ‘of employees for all businesses located in (2) Washington State. If none, list theé total number of
employees for all businesses located in the (3) United States. Indicate which locale (1,2,3) report covers _2_ . This report
covers Business Location(s) in. (circle one):  [King County, Washington State, Other States] for the Payroll Period ending
. (Month/Day/Year): 11-30-99 ] :

‘Do any of your employees belong to a union and/or do you use an employee referral agency? No X Yes

If yes, list the unions and/or employee referral agencies with whom you have agreements: }
If you expect to do more than
$10,000 worth of public work (construction) or, more than $25,000 worth of business with King County, the unions or employee
referral agencies must submit a statement of compliance with King County Code Chapter 12.16. '

' Afrwan | Native ' ' Minority | Disabled
Job Categories _Whites | Americans | Asians | Americans | Hispanics | Disabled | Subtotal | Subtotal
: M-'FMFM'FMFMF_MFMFMF
Managerial |, | 4
Professional 1
Technical ,
Clerical 1 . 11
Sales
"Service
Labor 2|1 |1
On-Job Trainees
Apprentice
Skilled Craft*
Subtotal
* Journey worker: List by classification on reverse, e.g., carpenter, plumber, etc.
Total number of employees reported above: - 31 If no employees, write “0.”
RFP 99-032 Biosolids Hauling

10/99



| Personnel Inventory Report

SUPPLEMENTAL FORM
Use this form as necessary to report the total work force.
Legal name of business Telephone :
Submitted by: Title Date
African Native _ Minority | Disabled
Job Categoxfi&s Whites | Americans| Asians | Americans | Hispanics | Disabled | Subtotal | Subtotal
M| F | M| F|M|F|M|[|F|M|F|{M|F M| F|M]|F
Managerial ’
Prof&sional
Technical
Clerical
Sales
Service
Labor
On-Job Trainees
Apprentice
Skilled Craft*
Subtotal

Contact the King County Procurement and Contract Services Division at (206) 296-4210 or the King County M/WBE and Contract

Compliance Division (206) 684-1330 if you have any questions concerning completion of this form.

RFP 99-032 Biosolids Hauling
10/99




I Personnel Inventory Report

SUPPLEMENTAL FORM _
Use this form as necessary to report the total work force.
Legal name of business Telephone
Submitted by: Title Date
Afrlcan Native _ Minority | Disabled
Job Categories Whites | Americans | Asians | Americans | Hispanics Disabled | Subtotal | Subtotal
M| FIM|F{ M|F|M|[F|M FIM|F |  M|F|M]|F
Managerial
Professional
Technical
Clerical
Sales
. Service
Labor
~On-Job Trainees
Apprentice
Skilled Craft*
Subtotal

Contact the King County Procurement and Contract Services Division at (206) 296-4210 or the ng County M/WBE and Contract
Compliance Division (206) 684-1330 if you have any questions concerning completion of this form.

RFP 99-032 Biosolids Hauling
10/99



- ~ ATTACHMENTE
Affidavit and Certificate of Compliance

with King County Code Chapter 12.16, Discrimination and Affirmative Action

in Employment by Contractors, Subcontractors and Vendors

The undersigned, being first duly swom, on oath states, she is
authorized by the Contractor, and on the Contractor’s behalf,
. affirms and certifies as follows: _

- Definitions: “Contractor” shall mean any contractor, vendor or
Contractor who supplies goods and/or services. “Contract” shall

-Imean any contract, purchase order or agreement with King County
Government, hereinafter called the County.

A. employees, including minority, women and disabled
is prohibited by federal, state and local laws. Contractor employees by craft and category. :
recognizes that in addition to refraining from discrimination, 3. Statement from Union or Worker Referral Agency:
affirmative action is leqﬁu;:ld to provide egl:l ﬂf;';"’féﬂyﬁ':'?t This statement affirns that the signee’s organization has
m.Contmaor” ractor fi ermr;ct;_gm 'eacﬁma::lt n})pmcucmlandqpeoel:;,:ml\iv@dldlsmmo:}ﬂlebass

X minimum requirem r affimativ X of race, color, religion, ge, marital status,
fair employment practices and implements ‘the basic sexual orientation, natnonal%tly orsg:;:;smoe of sensory,
nondiscrimination  provisions of the general contract mental or physical disability. ’ '
mmlﬁwam:mhg;’omw’ vice, mbcmlhc?mw o and VeI e information required i this section shall be submitted on forms

 exceeding $10,000. Contractor herein agrees that this Affidavie ~ Provided by the County unless otherwise specified.

is incorporated as an addendum to its general contract, and  F- Subcontractors: For public works projects and contracts
recognizes that failure to comply with these requirements may over ten thousand dollars ($10,000) the prime contractor shall
constitute grounds for application of sanctions as set forth in be required to submit to the County, along with its qualifying
the general specifications, King County Code Chapter 12.16 documents under the Chapter, employment profiles, Affidavits
(“Chapter™) and this Affidavit. PROVIDED FURTHER, that and Certificates of Compliance, Reports and Union Statements
in lieu of this Affidavit, the Executive may accept a statement from its subcontractors in the same manner as these are
pledging adherence to an existing contractor affirmative action required of the prime contractor. Reporting requirements of the -
plan where the provisions of the plan are found by the prime contractor during the contract period will apply equally
Executive to substantially fulfill the requirements of the to all subcontractors.

Chapter. , _ . Employment Goals for Minorities, Women and

B Contractor shall give notice to their supervisors and Persons with Dlsabilltles No specific levels of utilization of
employees of the requirements for affirmative action to be minorities and women in the workdforce of the Contractor shall
undertaken prior to the commencement of work. be required, and the Contractor is not required to grant any

C.  This person has been designated to represent the Contractor . Preferential treatment on the basis of race, sex, color, ethnicity
and to be responsible for securing compliance with and for %r national orign _in Qs employment  practices.
reporting on the affirmative actions taken: ' Q‘W‘ﬂ‘mdmg the .foregomg, any aﬁ-xmanve action

requirements set forth in any federal regulations, statutes or
rules included or referenced in the contract documents shall
- o continue to apply. -

D. Contractor will cooperate fully the M/WBE and Contract Affirmative Action Measures: Contractor agrees to
Compliance Division and appropriate County agents while implement and/or maintain reasonable good faith efforts to
making every. reasonable “good fith” effort to comply with comply with King County Code Chapter 12.16. The evaluation
the affirmative action and nondiscrimination requirements set of a contractor’s compliance with the Chapter shall be based
forth in this Affidavit and in King County Code Chapter 12.16. -+ upon the contractor’s effort to achieve maximum results from

E. Reports: The Contractor agrees to complete and submit its affirmative action measures. The Contractor shall document

Contractor recognizes that discrimination in employment

as required such additional reports and records that may be
‘necessary to determine compliance with the Affidavit and to
confer with the County Compliance Officer at such times as
the County shall deem necessary. The information required by

. the Chapter includes but is not limited to the following reports

: . 64
Personnel Inventory Report, Page- of 2

and records: :

1. Personnel Inventory Report: This report shall include a
breakdown of the employer workforce showing race, sex -
and handicapped and other minority data.

2. Monthly Utilization Report: This report shall apply to
construction contractors and subcontractors and shall
provide the number of hours of employment for all

these efforts and shall implement affirative action steps at

least as extensive as the following:

1. Policy Dissemination: Internal and external
dissemination of the . contractor’s equal employment
opportunity policy; posting of nondiscrimination policies

rev. 12/30/9



and of the requirement of the Chapter on bulletin boards
clearly visible to all employees; notification to each
subcontractor, labor union or representative of workers
with which there is a collective bargaining agreement or
other contract, subcontract, or understanding of the
contractor’s commitments under the Chapter. Inclusion of
the equal opportunity policy in advertising in the news
media and elsewhere.

2. Recruiting: Adopt and implement recruitment
procedures designed to increase the representation of
women, minorities and persons with disabilities in the
pool of applicants for employment: including, but not
limited to establishing and maintaining a current list of
minority, women and disabled recruitment sources,
providing these sources written notification of
employment opportunities and advertising vacant
posmons in newspapers and periodicals wlnch have
minority, women and/or disabled readership.

. 3. Self-Assessment and Test Validation: Review of all
employment policies and procedures, including tests,
recruitment, hiring and training practices and policies,
performance evaluations, seniority policies and practices,
Job classifications and job assignments to assure that they
do not discriminate against, or have a discriminatory
impact on, minorities, women and persons with
disabilites and validate all tests and other selection

reqtmmnentswhered:mnsmobhganontodosolmder‘

state or federal law.

4. Record Referrals: Maintain a current file of applications
of each minority, women. and persons with disabilities
who are applicants or referrals for employment indicating
what action was taken with respect to each such individual
and the reasons therefor. Contact these people when an
opening exists for which they may be qualified. Names
may be removed from the file after twelve months have
elapsed from their last application or referral.

5. Notice to Unions: Provide notice to labor unions of the
contractor’s nondiscrimination and affinmative action
obligations pursuant to King County Code Chapter 12.16.
Contractors. shall also notify the M/WBE and Contract
Compliance Division if labor unions fail to comply with
the nondiscrimination or affirmative provisions.

6. Supervisors: Ensure that all supervisory personnel
understand and are directed to adhere to and implement
the nondiscrimination and affinnative action obligations
of the contractor under King County Code Chapter 12.16.
Such direction shall include, but not be limited to,
adherence to, and achievement of, affirmative action
policies in performance appraisals of supervisory
personnel.

7. Employee Training: When reasonable, develop on-the-

. job training opportunities which expressly mnclude
minorities, women, and persons with disabilities and
sponsor and/or utilize, training/educational opportunities
for the advancement of woren, minorities and persons
with disabilities employed by the contractor, subject to
acceptance by the county.

8. Responsible Person: Designate an employee who shall
have the responsibility for implementation of -the
Contractor’s affirmative action measures.

9. . Progress Reporting: Prepare as part of the affirmative
action plan an analysis and report on the progress made

65
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toward eliminating the underrepresentation of minorities,
women, and persons with disabilities in the contractor’s
workforce on an annual basis.

During the performance of this Contract, neither the
Contractor nor any party subcontracting under the authority of
this Contract shall discriminate nor tolerate harassment on the
basis of race, color, sex, religion, nationality, creed, marital
status, sexual orientation, age, or the presence of any sensory,
mental or physical disability in the employment or application
for employment or in the administration or delivery of services
or any other benefits under this Contract.

Contractor agrees to provide reasonable access upon
request to the premises of all places of business and
employment, relative to work undertaken in this Contract, and
to records, files, information and employees in connection
therewith, to the M/WBE and Contract Compliance Division
or agent for purposes of reviewing compliance with the
provisions of this Affidavit and agrees to cooperate in any
compliance review.

Should the M/WBE and Contract Comphanoe Dmsxon
find, upon complaint investigation or review, the Contractor

- not to be in good faith compliance with the provisions

contained in this Affidavit, it shall notify the County and
Contractor in writing of the finding fully describing the basis of
non-compliance. Contractor may request withdrawal of such
notice of noncompliance at such time as the compliance office
has notified in writing the Contractor and the County that the

" noncompliance has been resolved.

The Contractor agrees that any violation of any term of
this Affidavit, including reporting requirements, shail be
deemed a violation of King County Code Chapter 12.16. Any
such violation shall be further deemed a breach of a material
provision of the Contract between the County and the
Contractor. Such breach may be grounds for implementation
of any sanctions provided for in the Chapter, including but not
limited to, cancellation, termination or suspension, in whole or
part, of the Contractor by the County; liquidated damages; or
disqualification of the Contractor PROVIDED, that the
implementation of any sanctions is subject to the notice and
hearing provisions of King County Code Chapter 12.16.110.

Rev 1/14/99



and of the requirement of the Chapter on bulletin boards
clearly visible to all employees; notification to each
subcontractor, labor union or representative of workers
with which there is a collective bargaining agreement or
other contract, subcontract, or undetstandm,, of the

contractor’s cornmitments under the Chapter. Inclusion of

the equal opportunity policy in advertising in the news
media and elsewhere.
Recruiting: Adopt and implement recruitment
procedures designed to increase the representation of
women, minorities- and persons with disabilities in the
pool of applicants for employment: including, but not
- limited to establishing and maintaining a current list of
minority, women and disabled recruitment sources,
providing these sources written notification of
employment opportunities and advertising vacant
positions in newspapers and periodicals which have
- minority, women and/or disabled readership.
.. Self-Assessment and Test Validation: Review of all
employment policies and procedures, including tests,
recruitment, hiring and uammg practices and policies,
performance evaluations, seniority policies and practices,
Jobclaslﬁw:onsmdjobasngnmmtstoasaneﬂmtﬂley
do not discriminate against, or have a discriminatory
impact ‘on, minorities, women and persons with
disabilities and validate all tests and other selection

reqmrementswha'ethereisanobligaﬁontodosomder'

state or federal law.

Record Referrals: Mamiamacmrentﬁleofapphczhom
of each minority, women and persons with disabilities
who are applicants or referrals for employment indicating
what action was taken with respect to each such individual
and the reasons therefor. Contact these people when an
opening exists for which they may be qualified. Names
may be removed from the file after twelve months have
elapsed from their last application or referral.
Notice to Unions: Provide notice to labor unions of the
contractor’'s nondiscrimination and affirmative action
obligations pursuant to King County Code Chapter 12.16.
- Contractors shall also notify the M/WBE and Contract
Compliance Division if labor unions fail to comply with
the nondiscrimination or affirmative provisions.
Supervisors: Ensure that all supervisory personnel
understand and are-directed to adhere to and implement

the nondiscrimination and affirmative action obligations

of the contractor under King County Code Chapter 12.16.
Such direction shall include, but not be limited to,
adherence to, and achievement of, affirmative action
policies in performance appraisals of supervisory
personnel.
Employee Training: When reasonable, develop on-the-
job training opportunities which expressly include
minorities, women, and persons with disabilities and
sponsor and/or utilize, training/educational opportunities
for the advancement of women, minorities and persons
with disabilities employed by the contractor, subject to
acceptance by the county.
Responsible Person: Designate an employee who.shall
have the responsibility for implementation of the
Contractor’s affirmative action measures.
Progress Reporting: Prepare as part of the affirmative
action plan an analysis and report on the progress made

65 '
Affidavit and Certificate of Compliance, Page- of 2

toward eliminating the underrepresentation of minorities,
women, and persons with disabilities in the contractor’s
workforce on an annual basis.

During the performance of this Contract, neither the
Contractor nor any party subcontracting under the authority of
this Contract shall discriminateé nor tolerate harassment on the
basis of race, color, sex, religion, nationality, creed, marital
status, sexual orientation, age, or the presence of any sensory,
mental or physical disability in the employment or application
for employment or in the administration or delivery of services
or any other benefits under this Contract.

. Contractor ag'ne&s to provide reasonable access upon
request to the premises of all places of business and
employment, relative to work undertaken in this Contract, and’
to records, files, information and employeas in connection
therewith, to the M/WBE and Contract Compliance Division
or agent for purposes of reviewing compliance with the
provisions of this Affidavit and agrees to cooperate in any
compliance review.

Should the M/WBE and Contract Compliance Division
find, upon complaint investigation or review, the Contractor
not to be in good faith compliance with the provisions
comtained in this Affidavit, it shall notify the County and
Contractor in writing of the finding fully describing the basis of
non-compliance. Contractor may request withdrawal of such
notice of noncompliance at such time as the compliance office .
has notified in writing the Contractor and the County that the
noncompliance has been resolved.

The Contractor agrees that any violation of any term of
this Affidavit, including reporting requirements, shall ‘be
deemed a violation of King County Code Chapter 12.16. Any
such violation shall be further deemed a breach of a material
provision of the Contract between the. County and the
Contractor. Such breach may be grounds for implementation
of any sanctions provided for in the Chapter, including but not
Iimited to, cancellation, termination or suspension, in whole or
part, of the Contractor by the County; liquidated damages; or
disqualification of the Contractor PROVIDED, that the
implementation of any sanctions is subject to the notice and
hearing provisions of King County Code Chapter 12.16.110.

Rev 1/14/99



Contractor: Great Western Soil Conditioners Inc. 9418 0ld Hwy 99 S. Olympia, Wa 9R501
Company Name Street Address City State Zip

I'have read and understood the foregoing; and am authorized on behalf of the Contractorto agree to the terms and conditions

of this and Affidavitand Certificate of Compliance and therefore, execute the same. '
> Y7
Daniel C, O0'Neill President (360) 352-13°% @MKOM

Authorized Signer:

Name (type op priyg * Title Phone Signature
o g c .
0"‘ R VALH) ONLY IF NOTARIZED

~ oV

66
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ATTACHMENT G

CURRENT OR FORMER KING COUNTY EMPLOYEE DISCLOSURE FORM
RFP NO: 99-032 | '
- (Submit to King County only when appiicable)

Identlfy current or former employees of the County involved in the preparation of this Proposal or the anticipated
performance of the work or services to be provided on this contract.

Name of current or former Employee: ‘ N/A

Date of Last Employment with the County: N/A

The Contractor is responsible for noufymg the County's project manager of current or former County employees who
become involved in the contract any time during the term of the contract:

Name of Firm: __Great, Western Sohl Conditioners Inca

Authorized Signature: M m W

Printed Name: Daniel C, 0'Neill

Title: President
Date: ‘ 12-15-99

68
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ATTACHMENT O

Statement of Compliance

With King County Code Chapter 12.16 Discrimination and Affirmative Action
in Employment by Contractors, Subcontractors and Vendors

UNION OR EMPLOYEE REFERRAL AGENCY STATEMENT

-— PT/I_.. -

The uhdersigned states as follows:

A

B.

That I am the authorized officer of N/A and am signing this statement on behalf of
the union/employee referral agency.

That the organization recognizes that King County Code Chapter 12.16 prohlbxfs discrimination in both
employment and referrals for employment on the basis of race, color, creed, religion, sex, age, national origin,

' mantal status, sexual orientation, or the presence of any sensory, mental, or physical disability.

That the orgamzatlon agrees to adhere to a policy of nondiscrimination and agrees to aﬂinnaﬁvely cooperate in -

. the implementation of the policies and provision of King County Code Chapter 12.16. The organization further

Great Western Soil Conditioners Inc.

agrees that recruitment, employment, and the terms and conditions of employment under all contracts with King
County shall be in accordance with the purposes and provisions of King County Code Chapter 12.16; provided
however, that no specific levels of utilization of minorities and women in the workforce shall be required, and the

contractor is not required to grant any preferential treatment on the basis of race, sex, color, ethnicity or hational

origin in its employment practices, and provided further that, notwithstanding the foregoing, any affinnative
action requirements set forth in any federal regulations, statutes or rules included or referenced in the contract
documents shall continue to apply. :

Union/Employee Referral Agency

(360) 352-1388

T P

Slgnature

City, State, Zip .
President o

Title
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NOTE: The following letter explains the réquirements of King County Code Chapter 12.16. Complete the address blocks below and

forward to your union(s) or employee referral agency. Enclose with this explanatory letter, a copy of the Statement of Compliance form
above for the Union or Referral Agency to complete.

TO: : ' FROM:

RE: Compliance with King County Code Chapter 12.16, "Discrimination and Affirmative Action in Employment by Contractors,
Subcontractorsand Vendors”". '

King County Code Chapter 12.16 and the supporting Affidavit and Certificate of Compliance require that all public work contractors.
doing business with King County in an aggregate amount of $10,000 or more per year and all other contractors doing business with King
County in an aggregate amount of $25,000 submit a statement of compliance from their union/employee referral agency to the King
County M/WBE & Contract Compliance Division. '

The statement of compliance is to ensure thai, the union/employee referral agency is in compliance with Chapter 12.16 and does not
"discriminate against any person on the basis of race, color, creed, religion, sex, age, nationality, marital status, sexual orientation or
the presence of any sensory, mental or physical disability” in employment or referral for employment.

In an effort to comply with King County Code Chapter 12.16, enclosed with this letter is a form for signature by any authorized officer
of your union/employee referral agency. In the event that you refuse to sign this statement of compliance, our compliance report shall
so certify, and shall set forth what efforts have been made to secure the signing of this agreement. ' :

Your written response is required in this office on or before . Your cooperation in this matter is
greatly appreciated. '

Authorized Signer - ' Date
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ATTACHMENT P
CERTIFICATION OF ACCEPTANCE OF TERMS AND CONDITIONS

The undersigned certifies that the terms and conditions set forth in Request For
Proposal # 99-032 and its attachments are accepted and that the undersigned
will comply with all said requu'ements set forth in any agreement executed pursuant to
Request for Proposal # 99-032 |

Company Name: Great Western Soil Conditioners Inec.

Address: 9418 01d Hwy 99 S.
City, State, Zip: Olympia, Washington 98501

Print name Daniel 0'Neill
ngnature M

President

Subscribed and sworn to me before the __/ S~ day of ' cen b . ,1998.

In and for the state of  (x_ .. g bn \\5\4\\2\.‘(
- p“eslu\y“ -
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King County RFP Number 99-032
Check List

Proposal Requirements

1. Executive Summary or Overview of Proposal (Optional)
2. Statement accepting the term and attachments contéined in the RFP ( Attachment A)
3. Proposal shall -respond to the RFP questions listed in Section 8
a) 8-4 — Your Organization |
b) 8-5 — Detailed Operations Plan
4 Agreement: Sign and submit with proposal
5. Attachments:

Attachment A - Proposal Response Form

Attachment B - Pn'ée Proposals separate envelope “Price Proposal RFP 99-032
Attachment C - -Pc.arsonnel Inventory Report |

Attachment E -  Affidavit and Certificate of Compliance

Attachment G - . Current or Former King County Employge Disclosure Form.
Attachment O - Statement of Compliance — Complete and submit with Proposal.

Attachment P -  Certification of Acceptance of Terms and Conditions

King County RFP Number 59-032 atlachrhénts due when requested by King County
Attachment _D - Performance and Payment Bohd — Due upon request
Attachment N - ADA/504 Assurance of (_Zompliance. Completé and retain the
| questionnaire when notified by the buyer. Complete the Corrective
Action Plan and give to buyer before contract award. — Due upon |

request.



King County Biosolids and Grit Hauling Services

RFP Number 99-032

Executive Summary

To summarize, it has been the goal of Mr. Daniel O Neill and Great Western Soil
Conditioners, Inc. to provide the most professional service possible for Metro/King
County in the transportation and utilization of biosolids since 1984. Furthermore Mr.
O’Neill owned and managed South Sound Transport Services in the transportation of
biosolids for Metro from 1980 to 1984. It is with great pride that Great Western Soil
Conditioners, Inc. submit this proposal in response to King County Biosolids and Grit
Hauling Services RFP Number 99-032.

The highlights of our Request For Proposal include:

¢ Resumes of the staff of Great Western Soil Conditioner, Inc.

e The transportation of grit to King County landfill or King County transfer station at NO
“charge to King County

eThe offer of 51% of all net back haul revenues payable to King County

oA sales and management force that spends a minimum of two days per week promotmg

back hauls
e A unique opportumty for King County to purchase fuel and tires for the biosolids and

grit hauling services
oThe continuation of excellent service for the staff of King County
eReduced rates for the biosolids and grit transportation

These options, in addition to the required documents, are explain in detail .
throughout The King County Biosolids and Grit Hauling Services, RFP Number 99-032.

Sincerely,

(DMCO/MCQ

Daniel C. O'Neill
President



KING COUNTY
BIOSOLIDS AND GRIT HAULING SERVICES
RFP NUMBER 99-032

8-4
YOUR

ORGANIZATION



8-4 Your Organization

King_County Biosolids and Grit Hauling Services
RFP Number 99-032
Great Western Soil Conditioners, Inc.

Great Western Soil Conditioners, Inc. (GWSC) was incorpdrated in the State of
Washington in 1984. GWSC has a garbage permit (G-196) iésuéfi in 1984 to transport
biosolids in the State of Washington for contract hire. GWSC has been transporting biosolids
for Mctro/King County since August 1, 1984, with no interruptions in the West Point or
Renton treatment plant operations. GWSC has been able to comply with all chaﬁges required
by either Metro or King County. Prior to GWSC, Soﬁth Sound Transpbrt Services (SSTS)
transported biosolids for Metro from 1980 to 1984 under the same management énd garbage
permit (G- 196).

The corporate office for GWSC is located at 9418 Old Highway 99 SE, _Qlympia, WA
98501. GWSC also has an office/shop site at 6640 Ellis Avenue South, Seattle, WA 9.8108.
The corporate officers are Daniel C. O’Neill, Pr'esidenf and Treasurer, Carla L. O’Neill, Vice
President and Secretary. Located at the Olympia office are Ryan Lawson, Shirly Nevin,
Nancy Harwick, Julie Paleka and Lee Blocker. The Seattle site is managed by Anthony Chiras

and Gerald Muncton in the maintenance facility. Daniel O’Neill and Robert Wallace can be

" found at both sites.

GWSC ' ‘ ‘ . 1



8-4 Your Organization

Our key personnel are as follows:

Daniel C. O’Neill, President, Contract Administrator
Robert W. Wallace, General Manager

Shirly E. Nevin, Accounting Manager

Anthony S. Chiras, Dispatcher Manager, Seattle
Ryan L. Lawson, Dispatcher Manager, Olympia
Gerald Muncton, Head Mechanic, Seattle

Lee Blocher, Head Mechanic, Olympia

Nancy Harwick, Bookkeeper

Julie Paleka, Reception/Bookkeeper

Please see the attached resumes for the above key personnel, O’Neill and Sons, Inc.,
and Gfeat Western Soil Conditioners, Inc. |

The corporate status of GWSC has not changed since inception and at this time the |
corporate officers do not anticip_afe any changes.

GWSC has two full time managers/dispatchers that will manage the day to day

dispatching, communications with the WPTP and RTP and spend at least two days per week

- marketing back hauls for King County and GWSC. Operating relationships with other

companies in the agricul_tixre, soil amendmént and by-product utilization fields (See GWSC
resumes) give GWSC expanded back-haul capacity. These contacts in Central aﬂd Eastern
Washington are an asset in the event of a(‘;cidents, vehicle breakdowns and the coordination of
back hauls. The back hauls will provide King Coimty with 51% net back haul revenue within
the guidelines of 6-38 Back Haul Oppdrtunities. Great Western Supply; a related company of
GWSC will continue to sell GROCO and soil mixes with GROCO exclusively in the Soﬁth

Sound regions.

GWSC : . 2



- 8-4 Your Organization

Daniel C. O’Neill is a partner in NW Ag Services, LLC, which provides custom
farming services in the states of Washington and Oregon. This provides additional contacts
fof possible back hauls.

In addition to prdfessional- commitment to GWSC, employees maintain active
schedules in the community through involvement in service organizations and volunteerism.
Making volunteering a priority, the barticipatioh in the school district, youth athletic programs
and various charitable organizations gives GWSC additional insight and expérience that
promotes both personal and professional growth.

Daniel O’Neill, the president of GWSC, has en'couraged contihuing education for
employees. Daniel O’Neill is Vpre_sently writing his masters thesis for a reuse of water from the
Miller Brewery Company. Shirly Nevin is pursuing her Béchelor Degree from The Evergreen
State College; Julie Paleka is pursuing her Associate Degree from South Puget Sound
Community. GWSC’s key employees are encouraged to attend seminars in their fields.

GWSC’s dispatchers and manageré are qualiﬁed to bdrive and operate the vehicles
necessary to fill in for drivers who are ill, in the case of extra loads or unforeseen events. The
dispatchers have cu-rrent Commercia»l Drivers I;,icenses.

O’Neill and Sons, Inc./Great Western Soil Conditioners, Inc. haé_experience operating
| in-the following states: Washington, Oregon, Idaho, Montana, New Ha’mpshire, Maiﬁe,

" Vermont, New York ana Massachusetts. These 'corhpanies have also operated in British
Columbia and Quebec. GWSC have operated in the various étatés and Canada with all
required permits in place.

GWSC has two full timé dispatchers with a combined experience of 21 years. The

dispatchers are available 24 hours per day, seven days per week. Additionally these

GWSC



8-4 Your Organization

-dispatchers have pagers and cell phones and can be reachéd dﬁring business hours at the main
office. They are also available during non-office hoqrs th.rough the answeriﬁg service. |

GWSC has thé necessary equipment for back up at the Renton Treatment Plant. This |

_.equipment could also be used at West Point as needed.

Daniel O’Neill has assembled a staff of managers, th are qualified in a variety of
specialized fields. The promotion of personal growfh and continued learning for egch team
member at Great Western Soil Conditioners, Inc. and O’Neill and Sons, Inc. are the highest

priorities for Mr. O’Neill and his staff.

In response to section 8 - 4 item 8 the following information is based on approximately
1_.4 million miles driven during the period December 1, 1998 to December 1, 1999: |

The fleet of approximately 20 trucks and 55 sets of doubles have gone through 40
Level 1, Level 2 and Level 3 inspections during this period. There were 12 citations given in

“accordance with the Federal Motor Carrier Safety Regulations, Sectioﬁ 393. No citations

resulted in an “out-of-service” declaration as defined by Federal Motor Carrier Safety

Regulations, Section 396.

GWSsC



8-4 - Your Organization

Great Western Soil Conditioners, Inc.
per Federal Income Return - Form 1120

Juhe_ 30, 1997 June 30, 1998 June 30, 1999
Total Sales 2,745,349 100.00% 3,890,973 -100.00% 3,568,583 100.00%
Direct Expense . | -
Drivers Wages 638,954 2327% 973,797 25.03% 981,312 27.50%
Fuel 294364 10.72% 296,500 762% 275,230 7.71%
Repairs 167,789 6.11% 159,358 4.10% 48,320 1.35%
‘Parts 130,536 475% 227,446 5.85% 196,986 5.52%
. Tires & Tubes _ 101,251 _3.69% 138,140 3.55% 127,982 3.59%
Operating Supplies 37,283 1.36% 43,743 1.12% 46,887 1.31%
Licenses & Permits 82,071 2.99% 91,649 2.36% 90,092 2.52%
Outside Rents 25,620 0.93% 32,615 0.84% 116 0.00%
Subcontracting 721,928 26.30% 827,305 21.26% 872,816 24.46%
2,199,796 80.13% 2,790,553  71.72% 2,639,741 73.97%
Operating Income S - 545553 19.87% 1,100,420 28.28% 928,842 26.03%
M’anagement Wages ' $ 73,834 269% 177,320 456% 186,229 5.22%
Advertising 3,191 0.12% 4,765 0.12% - 4,725 0.13%
Depreciation Exp./Intercompany 124,442 453% 144,016 3.70% 129,170 3.62%
Dues & Subs 8,026 0.29% 5,655 0.15% 6,854  0.19%
Professional services 7,644 0.28% 44,879 1.15% 15,046 0.42% -
Donation 581 0.02% 100 0.00% 0.00%
Insurance 27,102 0.99% 86,919 2.23% 70,525 1.98%
Miscelianeous 2,739 0.10% 6,994 0.18% 12,840 0.36%
Office Wages ' 0.00% 34,586 0.89% 9,051 0.25%
Office Expenses 5,051 0.18% 6,745 0.17% 29,750 0.83%
Officers Wages 20,733 0.76% 67,773 1.74% 49,128 1.38%
Pension Expense 13,950 0.51% 27,668 0.71% 42,466 1.19%
Rent Expense ' 64,862 2.36% 63,913 1.64% 98,559 2.76%
Taxes - business 48,090 1.75% 78,207 - 2.01% 68,025 1.91%
Telephone . 45639  1.66% 48,671 1.25% 47,423 1.33%
Utilities 5,488 0.20% 7,111 0.18% 10,051 .0.28%
451,372 16.44% 805322 20.70% 779,842 21.85%
Cperating Income o 94,181 3.43% 295,098 7.58% 149,000 4.18%
Interest Expense -56,784 207% -86,299 -222% -81,514 -228%
Other Income . 126 0.00% . 0.00% -0.00%
56,658 -2.06% -86,299 -2.22% -81 514 -2.28%
Net income Before Tax ' 37,523 1.37% 208,799 537% 67,486 1.89%
Federal Income Tax - 5,628 0.21% 68,106 1.75% 22945  0.64%
Net Iﬁcome 31 ,895 1.37% 140,693 537% 44,541 1.89%




GWSC- Equipment List

Year

Serial Number

Unit # Description _
10 1990 Ford PU ) 2FTHF26H5.CA0424
12 1988 International Service Truck 1HTLCCFL4JH537029
15 1991 |Ford PU 1FTEX14H2MKA24138
18 1989 Chevy S10 Pickup 1GCBS14EOK2261330
121 {1879 Peterbilt Conventional 1116388P
123 1880 Peterbilt Conventional 137734P
126 1986 Peterbilt Conventional 190841
127 1979 Peterbilt Conventional 110678P
132 1986 Peterbilt Conventional 190937
140 1984 {Freightliner COE 1FUEYCYB7EH243201
141 1984 Freightliner COE 1FUEYCYB3EH234091
142 1984 Freightliner COE 1FUEYCYB7EH226821
143 1986 Volvo White Conventional 1WUADCME7GN109576
144 1989 Freightiner COE 1FUPACYBS5KH365743
145 1986 Freightliner COE 1FUEYCYBAGP266153
146 1988 Freightliner COE 1FUEYCYB3JP312241
147 1988 Freightliner 1FUEYCYB5JP312256
150 1987 Peterbilt Conventional TVP6D29XGHD215086
151 1990 Peterbilt Conventional 1XPCDBIXXLD294788
152 1990 Peterbiit Conventional 1XPCD89X6LD294786
153 1991 [Kenworth 1XKADEIXIMS565938
154 1891 Kenworth 1XKADESXTMS564937
157 1993 Peterbilt 1XPCDR9X59D328814
158 1993 Peterbilt 1XPCDEIX5PD324079
159 1993 Peterbilt Conventional 1XPCDRSX4PD324060
160 1993 Peterbilt Conventional 1XPCDRIX0OPD334083
161 1993 Peterbilt Conventional IXPCD69X3PD324078
T10 1979 CMC 30" End Dump 79F519
T100 1979 CMC 30' End Dump 79F571
T101 1978 CMC 30' End Dump 78F421
T102 {1990 CMC 35' End Dump 1M9A35422H036179
T103 1990 Mate 35' End Dump 1M9A35425LH036175
T105 1978 [Mate 30' End Dump 1M9A233400176
T106 1981 [Mate 30' End Dump . A230361212
T107 1979 {Mate 30' End Dump WA230360504
T108 1980 [Mate 30' End Dump WA230360905
T109 1978 Mate 30' End Dump A230360249
T11 1979 CMC 30' End Dump 79F520
T110 1978 Mate 30' End Dump  1{A230360213
T111 1985 . Mate 30' End Dump 1M9A30424FH036319.
T112 1978 CMC End Dump 78F281
T113 1983 Mate End Dump 1M9A30423DHO36101
T114 1987 Mate End Dump 1M9A38527HH036654
T116 1971 Fruehauf End Dump -
T117 1977 Freuhauf End Dump FWX829502
T118 1977 Freuhauf End Dump |FWX829502
T119 1978 Fruehauf End Dump FWX755115
T12 1980 CMC 30' End Dump 80F958
T14 1980 CMC 30' End Dump 80F960

Mawa

12/15/98



GWSC- Equipment List

Unit # Year Description Serial Number

T15 1980 CMC 30' End Dump 80F961 -
T16 1980 CMC 30' End Dump 80F962
T17 1980 CMC 30' End Dump 80F963
T21 1880 Williamson 24' End Dump 66560
T30 1984 Mate 24' End Dump IM9A24324EH036251
T31 1984 Mate 24' End Dump IM9A24322EH036250
132 1984 Mate 24' End Dump IM9A24327EH036249
133 1984  |Mate 24' End Dump IMOA24325EH036248
T35 1978 Fruehauf 30' End Dump FWV449301

- [T36 1978 Fruehauf 30" End Dump FWZ256602
T39 1980 Hobbs 36' End Dump FHV343307
T42 1982 Mate 30' End Dump 230361276
T43 1962 Williamson 24' End Dum WA78112763
T46 1881 Mate 30' End Dump ‘ A230361299
T47 1981 CMC 30' End Dump 1ASA1AK26D11A9199
T48 1979 CMC 30' End Dump 79F532
T49 11983 CMC 30" End Dump 1A9A1AI26D11A9200
TS50 1979 CMC 30' End Dump 79F566
T51 1978 Mate 30' End Dump A230360291
154 1979 Hobbs 30' End Dump FHV305005
T58 1982 CMC 30' End Dump 1A9A1AK26C11A%002 -

{T59 1978 CMC 30' End Dump 78F359 '

T6 1968 Williamson 30' End-Dump - F48146
T60 1982 CMC 30' End Dump TASA1AG26C11A9103
T61 1082 CMC 30' End Dump TA9ATAKZ26C11A9003
T62 1983 CMC 30' End Dump 1A9A1AG26D11A9255
T63 1983 CMC 30' End Dump 1A9A1A126D11A9209
T64 1978 CMC 30' End Dump 78F447
T65 1978 CMC 30' End Dump 78F448
166 1978 CMC 30' End Dump 78F449
T67 1978 CMC 30' End Dump {78F450
T68 1978 CMC 30’ End Dump 78F451
1Tes 1978 CMC 30' End Dump 78F452
T70 1990 Travis 37' End Dump 2A9AA3U241.12A9285
T71 1990 Travis 37' End Dump 2A9AA2U39L.12A9294
T72 11976 Fontaine 24' End Dump C1226
T73 1976 Fontaine 24' End Dump C1229
T74 1979 Mate 30' End Dump IWA230360547
T75 1984 CMC 30' End Dump 1A9A1AK26D11A9348
T76 1980 CMC 30' End Dump 79F728
T 1983 CMC 30' End Dump 1A9A1AK26D11A9261
T8 1970  |Williamson 30' End Dump J58155
T80 1985 Mate 38' End Dump 1M9A38427FH036362
181 1985 Mate 38' End Dump 1MYA38422FH036363
783 1891 Mate 26' End Dump 1M9A26323MH036249
T84 1891 Mate 26' End Dump 1MSA26329MH036255
T85 1991 Mate 26' End Dump 1M9A2632XMH036256
T86 1991 Mate 26' End Dump 1M9A26327MH036254
T87 . [1983  |Fruehauf 30' End Dump 1HADO4020EF003803

Maca
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GWSC- Equipment List

Description

Unit # Year Serial Number
T88 1883 Fruehauf 30' End Dump 1H4D04029EF003802
T89 1985 Fruehauf 30' End Dump 1H4D0402XEF024806
T80 1985 Fruehauf 30" End Dump 1H4D04021EF024810
T91 1883 CMC 39' End Dump 1A9A1ARZ26D11A9326
T92 1983 CMC 39' End Dump 1ASATAR26E11A9305 -
T93 1983 CMC 39' End Dump 1A9A1ARZ26E11A99303
T95 1980 CMC 35' End Dump 1ASATEP36H11A9795
T96 1984 Tibrook 30' End Dump 1T9BAAH27EBO21482
T97 1885 Tibrook 30' End Dump 1T9BAAH26FB021541
T98 1983 Tibrook 30' End Dump 1TPBSAE24DB021294
T99 1974 Tibrook 30' End Dump WA94173456

Mama 3

12/15/99
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O’NEILL & SONS, INC
GREAT WESTERN SOIL CONDITIONERS, INC.

PO Box 4128 Daniel C. O’Neill
Tumwater, WA 98501 : President

(360) 352-1388 / FAX (360) 754-3301

6640 Ellis Avenue South ~Daniel C. O’Neill
Seattle, WA 98108 ’ President

(206) 764-3232 / FAX (206) 764-1971
HISTORY

Joseph Wickie (great grandfather of Daniel C. O’Neill) founded company in 1896 as a sole
proprietorship to service the Olympia Brewing Company. This sole proprietorship was purchased by
Charles W. O’Neill in 1950 and was incorporated as the firm O’Neill & Sons, Inc. in the State of _
Washington in 1976. Great Western Soil Conditioners was formed in 1978 and incorporated in the State
of Washington in 1984.

CONTRACTS AND ACTIVITIES

e Miller Brewing Company - Olympia, WA (September 1999 to Present)
Olympia/Pabst Brewing. Company - Olvmpia, WA (1896 to August 1999)
Full Sail Brewing Company - Hood River, OR (1993 to present)

Red Hook Ale Brewery - Seattle, WA (1993 to present)
Hart Brewing - Seattle, WA (1994 to present)

Hale’s Ale - Seattle, WA (1994 to present)

Mass Bay - Boston, MA (1997 to 1998)

Red Hook Ale Brewery - Portsmouth, NH (1996 to 1998)

Wholesale grain, yeast and residual water delivery service for the above b‘rewing companies.
e Simplot Foods Division - Quincy, WA (1996 to present)
Transport by-products from Simplot’s food packaging plant to local feed lots.

¢ King County Department of Metropolitan ServicessMETRO - Seattle, WA (1980 to present)
" Pierce County, Chambers Creek Waste Water Treatment Plant - Tacoma, WA (1985 to 1997)

City of Olympia - LOTT - Olympia, WA (1981 to 1983)
Southwest Suburban Sewer District - Burien, WA (1987 to present)
City of Puyallup Treatment Plant - Puyallup, WA (1987 to present)
Kitsap County Public Works - Kitsap, WA (1987 to present)
Midway Treatment Plant - Des Moines, WA (1987 to present)
Solganic Services Corporation - Centraila, WA (1985 to 1992)

Transport biosolids and grit to various reuse sites in Washington State, Alaska, Oregon and
Idaho.

OAS & GWSC



¢ King County Department of Metropolitan ServicessMETRO - (1982 to 1995)

Biosolids application and soil improvement in Washington and Alaska States and British
Columbia.

¢ King County Department of Metropolitan ServicessMETRO- (1980 t01989)
Landfill cover and soil enhancement project.

e C.W.O'Neill Pit - Thurston Countv, WA (1991 to present)
Operate sand, gravel and screening operations.

e Kittitas County - (1982 TO 1995) |
Balefill contract (1982 - 1985; 1988 to 1995) Operate solid waste transfer stations and balefill.
Apply biosolids as a cover material on balefill and agriculture/forestry soil enhancement (1983 -
1989).

. Dump Truck, Topsoil, Compost - Tumwater, WA (1978 to present)
Dump truck operations in Washingtdn and Oregon States. Sale of soil mixes, mushroom
compost, and other related by-products in the states of Washington and Oregon.

e  Continental Can Company (Crown, Cork and Seal) - Olympia, WA (1983 to 1994)
Transport waste under contract to local landfill.

e  Grant County - Wildlife Habitat Projects - (1987 to 1992)
Develop CRP (Conservation Reserve Program) land for alternative utilization.

e  Washington Department of Transporiation - (1989 to p-resent)

Contract for aerial photography. Supply twin engine aircraft and two pilots for photograph and
mapping operations for the Washington State Department of Transportation.

e The Barn at Great Western Supply - Tumwater, WA (1988 to 1994, 1997 to present)

Retail sales of nursery stock, mail order items, Northwest products and gifts.

Thurston County - (1984 to 1987)

Milfoil/lake harvest, clean-up and reuse of waste materials on disturbed 1and for soil
improvement.

- e Maric’s Vineyard - (present)

77 Lot subdivision - lots sales began May of 1999

OAS & GWSC -



PHILOSOPHY OF BUSINESS

o Provide a professional service and customize that service to meet the needs of our customers.

+ Essential to purchase, maintain, and efficiently operate proper type of equipment for each project’s
special needs and requirements.

e  Screen and employ qualified employees, both management and operators, who are safety-conscious

and courteous.

s  Utilize by-products, such as solid waste and biosolids in an environmentally responsible manner.

REFERENCES

e Lawyer:

¢ Accountant:

s Bank:

e Personal:

OAS & GWSC

Mr. E. Robert Fistoe

Fristoe, Taylor, & Schultz, P.S.

Professional Arts Building
Olympia, Washington 98502
(360) 357-5566

Mr. John Clees

Clees-Miles CPA Group

410 11th Ave SE .
Olympia, Washington 98502
(360) 357-9301

Ms. Nina Maurer

Columbia Bank

2915 Harrison Ave. NW #230
Olympia, Washington 98502
(360) 357-7013

Mary. A. McCravey
Portland, Oregon 97201

Current as of December 1, 1999



Daniel C. O’Neill

President
(360) 352-1388

EDUCATION:
Grade School: St. Michael School
' Olympia, Washington
1956 to 1964
e High School: St. Martin’s High School
Olympia, Washington
1964 to 1968
o College: University of Portland
5000 N. Willamette Bivd.
Portland, Oregon 97203
1968 to 1972
The Evergreen State College
Masters of Environmental Studies
Due to Graduate December 1999
Military: USAF - ROTC 1968 to 1972
Active Duty 1972 to 1973
HONORS AND ACTIVITIES:
e  St. Martin’s High School Student.Body Treasurer - 1968
o Honor Roll
e Blue Key
e Associated Students of the University of Portland, Treasurer - 1971to0 - 1972
o  University of Portland “Outstanding Senior” - 1972
e AFROTC OQutstanding Cadet - 1971
o Selected Who’s Who in American Colleges and Universities - 1971
¢  University of Portland Alumni Association, Reverend Thomas C. Oddo, C.S.C. Outstanding

Servicc Award - 1991

EXPERIENCE:

D

Concord Disposal - Concord, California - 1973
Laborer :
Western Pacific Transport - Oakland, California - 1973 to 1975
Controlled clearance and movement of approximately 1300 to 1500 ocean containers weekly.
Novato Disposal - Novato, California - 1973 to 1978
Initiated recycle program and equipment control system.
Sealand Services, Inc. - Oakland, California - 1975 to 1978
Managed all land/bridge equipment and documentation, Eastbound and Westbound

. O’Neill



CURRENT ACTIVITIES:

O’Neill and Sons, Inc. - Tumwater, Washington - 1978 to Present
President of family owned wholesale grain, by-product management and transportation
corporation.

St. Michael’s Catholic Church and School - Olympia, Washington
School Commission - /989 to 1992
Religions Education Instructor - 1979 to present

University of Portland Alumni Association - Portland, Oregon
Board of Directors
Co-Chairman of Olympia Chapter

University of Portland Capital Campaign
Capital Campaign 1998 - 2001 “Defining Moment”
Presidents Advisory Council Leadership Team - 1996 - Present

South Puget Sound Community College Foundation - Olympia, Washington
Board Member - 1983 to present
Foundation Board President - 1991 to 1992, 1995 to 1996

~ Trustee - 1992 to 1994
Member of the Following:
Tumwater Chamber of Commerce
Olympia Chamber of Commerce
Exploring Business (1994 - Present)
Olympia Country and Golf Club Member
Washington Trucking Association
Washington Waste Management
Association Member Washington State
Recycling Association Member
. Olympia - Tumwater Foundation

Tumwater School District
Chairman Superintendent’s Roundtable
Cochairman - Citizens for Better Education

NW Ag Service, LLC, Partner in Custom Farming business.

D. O’Neill



REFERENCES:

e Lawyer: Mr. E. Robert Fistoe
Fristoe, Taylor & Schultz, P.S.
Professional Arts Building
Olympia, WA 98502
(360) 357-5566

e Accountant: Mr. John Clees
~ Clees-Miles CPA Group
410 11* Ave SE
Olympia, WA 98502
(360) 357-9301

e Bank: Ms. Nina Maurer
Columbia Bank
2915 Harrison Ave. NW #230
Olympia, WA 98502
(360) 357-7013

e Personal: Mary A. McCravey
Portland, Oregon 97201

D. O'Neill



ROBERT W. WALLACE
General Manager
(360) 352-1388

PROFESSIONAL EXPERIENCE:

* O’Neill & Sons, Inc. / Great Western Soil Conditioners, Inc.

- Olympia, WA 1980-present
General Manager of a wholesale grain, by-product 1987-present
management and transportation corporation.

Truck Driver/Dispatcher 1980-1987

* Satsop Rentals and Construction - Tumwater, WA 1979-1980
Owner

* Garrett Freight Lines - Portland, OR 1965-1979
Truck Driver. '

EDUCATION:
PRIMARY:

* South Bay Grade School
Olympia, WA

* Tenino High School : _
Tenino, WA 1950-1960

MILITARY: .
* US Navy 1960-1964
- FLIGHT SCHOOL.:

* Trajen Flight School _ 1999-present

Olympia, WA
OTHER:

* Teamster Local 81, Portland OR
* Attended various seminars studying management, composting and biosolids application

and trucking
REFERENCES:
PROFESSIONAL: . PERSONAL:
* George Donovon, Owner * Gary Swindler
GeoDan Land Incorporation (360) 943-7911

(360) 352-8080

R Wallace



* Loren Van Lou

¢ Ter1 Sanders
(360) 659-8145

Heritage Bank
(360) 943-1500 ex8060

* Gary Anensen
(360) 453-3786

R Wallace



SHIRLY E. NEVIN
Accounting Manager
(360) 352-1388

PROFESSIONAL EXPERIENCE:

* O’Neill & Sons, Inc. / Great Western Soil Conditioners, Inc.
- Olympia, WA 1988-present
Accounting Manager of a wholesale grain, by-product
management and transportation corporation.

* Perry Sweeney, CPA’s - Sweeney, Lamer, Mertz, CPA’s -
Neimi Holland & Scott, CPA’s - Olympia, WA _ 1983-1988
These companies merged and I was continuously employed as a Staff
Accountant through out all the changes.

~» Vadman Diamond and Briggs, CPA’s ' 1981-1983
Staff Accountant :
e Alan D. Wilma, CPA’s - Colville, WA 1979-1981
Staff Accountant
* Avey’s RV - Colville, WA 1976-1979
Bodkkeeper
EDUCATION:
PRIMARY:
* Kettle Falls Schools 1964-1975
Kettle Falls, WA
* Colwville High School : 1975-1976
Colville, WA
COLLEGE: :
* South Puget Sound Community College 1983-1985
Olympia, WA :
Associate of Arts in Accounting
* St. Martins College 1985-1986
Olympia, WA
 The Evergreen State College 1997-present
Olympia, WA _ .
Bachelors of Arts Degree (Anticipate graduation June 2000)
OTHER:
« Kitchen Garden Project - Treasurer of Non-profit organization 1999-present
» Mount Tahoma Home Owners Association - Treasurer 1989-1992
« Cub Scouts of America - Awards Recorder/ Assistant Scout Leader ~ 1987
 Lakes Elementary PTA - Treasurer 1989-1992
* Basic Skills Advisor Committee Member . 1988-1992

S. Nevin



REFERENCES:

PROFESSIONAL:

* Nina Maurer, Senior Vice President

Columbia Bank

2915 Harrison Ave NW # 230
Olympia, WA 98502

(360) 357-7013

* Beatrice I. Miles, CPA
Clees Miles CPA Group
PO Box 287

Olympia, WA 98507
(360) 357-3901

* Richard Sweeney, CPA
5115 Brentwood Dr SE
Lacey, WA 98507

(360) 491-8868

S. Nevin

PERSONAL.:

* Nancy Harwick
2315 48th Ave SW
Tumwater, WA 98512
(360) 956-3480

* Jon Taylor, DC

2703 Capital Mall Drive SW
Olympia, WA 98502

(360) 943-0988

* Kathy Everson

7315 Young Road NW
Olympia, WA 98502
(360) 866-1847



ANTHONY S. CHIRAS
DispatcherManager
(206) 764-3232

PROFESSIONAL EXPERIENCE:

"« O'Neill & Sons, Inc./ Great Western Soil Conditioners, Inc.
Hired as a dump truck driver in 1987 and promoted to
Dispatch manager in 1992

» Tn-State Construction - Bellevue, WA
Dump Truck/Belly Drop Driver, loader operator

» John Looker Trucking - Olympia, WA
Truck driver-hauling lumber

¢ Tom Martin Construction - Olympia, WA
Dump Truck Driver

EDUCATION:
PRIMARY:
* Wadena Elementary
Wadena, MN
* Timberline High School
Lacey, WA
OTHER EDUCATION:
» Waconi Teamster School
White Swan, WA
OTHER:

* Volunteer Coach, baseball - Babe Ruth Baseball League

* Volunteer Coach, baseball - Bambino Baseball League

* Volunteer Assistant Coach - Lacey Youth Parks and Recreation

* Volunteer Coach, baseball, 1st-4th grade, Little League Baseball

» Home is on the Olympia Tour of Lights during the Christmas Season

A Chiras

1987-present

- 1986-1987

1986-1987

1983-1987

1969-1977

1977-1979

1980

1999
1998-1999

1998-1999

1993-1996
1997-1999



REFERENCES:

PROFESSIONAL: PERSONAL.:

» Arlie Huffrom ¢ Gerald Mandelke
Natural Selections Farms 3491 Meridian Rd SE
(509) 837-6787 Olympia, WA 98501

(360) 491-4592

e Chris Lange ' ~« Tom Stolz

C.E.L. Trucking ' 2934 Monta Vista

PO Box 1493 Olympia, WA 98501
Snoqualmie, WA 98065 (360) 352-3252

(425) 888-0974 :

* Dick Raabe ¢ Todd Tumer
Western Fleet Supply 7435 Yolanda Drive SE
620 S. Dakota Olympia, WA 98512
Seattle, WA 98108 (360) 357-9274

(206) 624-4444

A Chiras



RYAN L. LAWSON
DispatcherManager
(360) 352-1388

PROFESSIONAL:
O’Neill & Sons - Olympia, WA
Dispatcher 1997-present
Truck driver-mechanic , 1995-1996

O’Neill & Sons - Olympia, WA
Part time as a loader operator and mechanic 1987-1992
Hytec Inc/Lasco Bathware- Tumwater WA

Part time clean-up/sweeping/forklift 1984-1986
. Crager Pre-Hung Doors- Shelton WA
Part time door/sill finisher 1984-1985
EDUCATION:
PRIMARY:
Griffin School 1977-1984
Olympia, WA
Capital High School 1984-1988
Olympia, WA
COLLEGE: .
South Puget Sound Community College 1988-1990
Olympia, WA
University of Washington, Bachelor of Science, Marine Biology
Seattle, WA ' 1990-1994
OTHER:
Employees in Crisis/Drug Awareness Training Program 1999
First Aid/CPR Training - Annually

NAUI certified scuba diver ' 1991

R. Lawson



REFERENCE:
PROFESSIONAL:
Jeremy Jacobson
Scherer Trucking Inc
(206) 925-5169
Pat Brady

Brady Trucking Co.
(360) 426-3132

R. Lawson

PERSONAL.:

Grant Rodeheaver
(360) 754-6155

Erik Price
(360) 709-9129

Don Bartlett
(360) 491-9346



GERALD MUNCTON
Head Mechanic
(206) 764-3232

PROFESSIONAL EXPERIENCE:

* O’Neill & Sons, Inc./Great Western Soil Conditioners, Inc.

Head Mechanic in the Seattle Shop
* Sour Dough Express - Fairbanks AK
Shop Foreman
* Capps Transportation - Canada
Shop Foreman

EDUCATION:

PRIMARY:
* Lincoln Grade School
Vancouver, WA
» Shaway Junior High School
Vancouver, WA
* Woodland High School
Woodland, WA

OTHER EDUCATION:
¢ Cummins Northwest

Renton, WA

OTHER:

* Attended various seminars and classes on diesel mechanics
* Little League Soccer Coach - volunteer- Rainer, WA

G Muncton

1984-present
1976-1983

1974-1976

1946-1952
1952-1954

1954-1958

1984-1985

page 1 of 2



REFERENCES:

PROFESSIONAL: - PERSONAL:
~* Dick Raabe * Lee Myers

Western Fleet Supply PO Box 597

620 S. Dakota Rainer, WA 98576

Seattle, WA 98108
(206) 624-4444

* Gene Hahn . ¢ Stanlie Butler

Cascade Diesel 13209 Reo St

(425) 888-1886 ' Rainer, WA 98576
(360) 446-7250

« Tom Tsukishima ' « Dennis Pothier
" Western Peterbuilt Supply (360) 446-7797

3707 Airport Way South

Seattle, WA 98134

(206) 624-1564

G Muncton page 2 of 2



LEE W. BLOCHER
Head Mechanic
(360) 352-1388

PROFESSIONAL EXPERIENCE:

* O’Neill & Sons, Inc./Great Western Soil Conditioners, Inc.

Head Mechanic for the Olympia shop

* Delson Lumber Company - Olympia, WA
Grader Operator

* Ted Sandberg - Olympia, WA
Truck Driver/mechanic

* Swiss Baco Skyline Logging - Olympia, WA
Truck Foreman and Truck Driver

* Dairy Valley Farm Inc. - Royal City, WA
Irrigation Mechanic

EDUCATION:

PRIMARY:
* Roosevelt Elementary School
Olympia, WA
* Washington Middle School
Olympia, WA
* Olympia High School
Olympia, WA

OTHER EDUCATION:
* Cummins Diesel School
Portland, OR
* South Puget Sound Community College
Olympia, WA
* Grays Harbor Community College
Grays Harbor
Lumber Inspection Certificate/Grading Certlﬁcate
* Shore Line Community College
Shore Line, WA
Labor and Industries Certificate
* CBCC
Moses Lake, WA
Welding courses
* Pico State
Pico Rivera, CA .
Starters, Generators and Altcmators Certificate
* Military
- US Army

L Blocher

1980-present

'1976-1980

-1974-1976

1973-1974

1968-1973

1945-1951
1951-1954

1954-1957

1980-1981
1976-1978

1978-1980

1978-1979

1969-1973

1965-1966

1961-1963



REFERENCES:

PROFESSIONAL:

* Cole Gilke
Commercial Brake
(253) 229-0905

* Gary Good
Olympia Truck Supply
(360) 352-3128

L Blocher

PERSONAL:

* Ken Thompson
3511 Gull Harbor Rd
Olympia, WA 98506
(360) 956-3667

* Buck Butler
13209 Reo Street
Rainer, WA 98576
(360) 446-7250



JULIE A. PALEKA
Receptionist/Bookkeeper
(360) 352-1388

PROFESSIONAL EXPERIENCE:

* O’Neill & Sons, Inc. - Tumwater, WA 1999-present
Receptionist/Bookkeeper
» The Bon Marche - Moscow, ID 1997-1998
Selling Specialist/Bridal Consultant
* Albertsons Food and Drug - Lacey, WA 1996-1997 .
Assistant Front End Manager
* Ross Dress For Less - Olympia, WA 1992-1995
Head Bookkeeper/Area Supervisor
EDUCATION:
PRIMARY: .
* Woodland Elementary School 1981-1988
Lacey, WA '
* Evergreen Christian School ' 1988-1989
Olympia, WA : :
* Nisqually Middle School 1989-1990
Olympia, WA _ ‘
* Timberline High School ' 1990-1991
Olympia, WA
* New Century High School . 1991-1993
Olympia, WA '
COLLEGE:
* South Puget Sound Community College - 1993-present
Tumwater, WA '
OTHER:
* Summer quarter award for top sales in the district - The Bon Marche 1998
* Employee of the month - The Bon Marche 1997
* Employee of the month - Albertsons Food and Drug 1996
* 100% award for outstanding service - Ross Dress For Less 1995
* Capital Lakefair Princess 1993

J Paleka



REFERENCES:
PROFESSIONAL.:

* Jeff Nevin, Manager
The Bam

9440 Old Hwy 99 South
Olympia, WA 98501
(360) 943 - 2826

* Steve Harwick
WA State Capital Facilities
(360) 586-8756

* Mike Wills/Dotti Wikle
6810 33rd AVE SE
Lacey, WA 98503

(360) 456-8513

J Paleka

PERSONAL:

* Don & Teri Preston
2830 East Bay Drive
Olympia, WA 98503
(360) 357 - 5436

¢ Vern & Sandi Butters
6905 33rd AVE SE

Lacey, WA 98503
(360) 491-5706

.o Jennifer Williams

(360) 357-7310



NANCY HARWICK
Bookkeeping Assistant
(360) 352-1388

PROFESSIONAL EXPERIENCE:

- O'Neill & Sons, Inc. - Tumwater, WA

Bookkeeping Assistant
- Western Washington University, WA - Bellingham, WA
* Laguna News Post - Laguna Beach, CA

EDUCATION:

PRIMARY:
* Magnolia Elementary School
- Sierra Junior High School
* Riverside Poly High School.
Riverside, CA

COLLEGE:
* Riverside City College,
Riverside, CA
» California State Polytechnical University,
~ San Luis Obispo, CA
- Bachelor of Science in Home Economics
* Minor in Early Childhood Education

OTHER:

* Tumwater School District - volunteer

N. Harwick

1995-present

1971-1976
1969-1971

1950-1964

1964-1965

1965-1968

1981-present

Page 2 of 2



REFERENCES:

PROFESSIONAL:

* Judy O’Looney
US West
1-800-879-4357

* Steven Cifka
Cifka Photography
(360) 866-8625

* Michael Velasquez

Black Hills High School
(360) 709-7800

N. Harwick

PERSONAL:

» Carla O’Neill
(360) 943-4923

« Cindy Powell

* Carl Peterson
(206) 855-1742

Page 2 of 2






EXHIBIT NO. 1
REFERENCES

PROPOSER: Great Western Soil Conditioners, Inc.

Type or print company name)

Provide at least two (2) references (excluding King County) for whom Proposer has recently performed services
" similar to the services required in the proposal document.
-SEE ATTACHED-

1. Company name:
- Address:

Phone number:

Date and description of services provided:

2. Company name: -SEE ATTACHED-

Address:

Phone number:

* Date and description of services provided:

3. Company name: -SEE ATTACHED-

Address:

Phone number:

Date and description of services provided:;

RFP 99-032 Biosolids Hauiling ’ . 56
10\99



EXHIBIT NO. 1
REFERENCES

PROPOSER: Great Western Soil Conditioners

1. City of Ellensburg
Ellensburg Waste Water Treatment Plant
2415 Canyon Road
Ellensburg, WA 98926
Contact person: Irma Grogran (509).962-7277
Rick Bollimger (509) 962-7133 office (509) 850-6052 cell
Fall of 1998 and 1999
Haul Biosolids that are produced in drying beds to s1tes assigned by Natural Selections
Farms, usually in the Mabton, WA area.

2. City of Yakima

Yakima Waste Water Treatment Plant

2220 East Viola

Yakima, WA 98901

Contact person: Darrell Bullard (509) 575-6077
October 31, 1999

3. King County

Department of Natural Resources

The Exchange Building

821 Second Ave M/S 81

Seattle, WA 98104 _

Contact person: Mark Lucas (206) 684-1248

Transport biosolids for Metro/King County since 1980 to sites in Washington, Idaho and
Alaska. Transported approximately 1,900,000 wet tons of biosolids since 1980.

4. Miller Brewing Company

PO Box 947

Olympia, WA 98507

Contact persons: Denise Quinn or Paul Decou (360)754 -5000

Contract to purchase grain by-product, reuse residual water and recycle diatomaceous
earth in soil blends and agriculture field enhancement. Service has been provided by
Daniel O’Neill and related family companies since 1896.



EXHIBIT NO. 1
REFERENCES

5. Midway Sewer District

Des Moines Creek Treatment Plant

PO Box 3487

Kent, WA 98032

Contact person: Jeff Griffith (206) 824-2760 -

1998-1999
Haul de-watered biosolids to sites in Mabton, WA, designated by Natural Selection Farms

6. Kitsap County

Department of Public Works

Central Kitsap Treatment Plant

12350 State Hwy 303 NE

Poulsbo, WA 98370

Contact person: John Gardmer (360) 337-7197

Haul biosolids to sites in Mabton, WA designated by Natural Selection Farms.

7. JR Simplot Company

PO Box 817

Quincy, WA 98848

Contact Persons: Bruce Miller and JR Abrahms

Transport approximately 100,000 tons of by-products annually to reuse farms in

Washington State.






EXHIBIT NO. 2
PROPOSER'S INFORMATION REQUIRED

1. Contact Person(s)

Offeror to list name, address, title and telephone number(s) where contact person(s) can be reached during
normal working hours and in case of emergencies.

-SEE ATTACHED-

2. Proposer’s Facilities -

Offeror to list name, address/physical location, telephone number and a contact person for exh facility as
noted in Section 8. Use additional sheets if needed. .

1. 0'Neill & Sons Ine,

9418 Q1d Bwy 99 S.

Olympia, Wa 98501

(360) 352-1388

Contact Person - Dani_el C., 0'Neill .

2. reat Western Soil Conditioners Inec.

6640 F11is Ave S,

—  _Seattle, Wa 98108
(206) 764-3232 .

—_—Contact Person - Anthony S, Chiras

3. If Great Western Soil Conditioners Inc. is the successful

proposer, we will corisider combining our By-product oreration

in Ouincv; Wi ngton with the Biosolids Transportation Operation

for King County, This would facilitate additional backhaul

capacity,

RFP 99-032 Biosolids Hauiling ) 57
1099 _



EXHIBIT NO. 2
PROPOSER’S INFORMATION REQUIRED

DANIEL C. O’NEILL,. President, Contract Administrator
- 9418 Old Hwy. 99 South, Olympia, WA 98503

6640 Ellis Ave South, Seattle, WA 98108

work - (360) 352-1388

home - (360) 943-4923

cell - (360) 951-1333

pager - (360) 456-9813

ROBERT WALLACE, General Manager
9418 Old Hwy. 99 South, Olympia, WA 98501
6640 Ellis Ave South, Seattle, WA 98108
-work - (360) 352-1388

home - (360) 866-0878

cell - (360) 951-3547

pager - (360) 456-9868

ANTHONY S. CHIRAS, Dispatch Manager
6640 Ellis Ave South, Seattle, WA 98108
work - (206) 764-3232

home (360) 459-2186/(360) 455-0798

cell - (360) 951-0787 _

pager - (360) 456-9435/Olympia

pager - (206) 977-0653/Seattle

RYAN LAWSON, Dispatch Manager

9418 Old Hwy. 99 South, Olympia, WA 98501
work- (360) 352-1388 ‘
home - (360) 866-7442

cell - (360) 951-1383

pager - (360) 951-9103




ATTACHMENT B

PRICE PROPOSAL
FOR RFPNO. 99-032

BIOSOLIDS AND GRIT HAULING

- requirements herein, (see Section 8

For each proposal submitted on schedules 1 - 4C, the Contractor must provide a fixed rate and variable
cost per ton hauled. The annual tonnage used is for evaluation purposes only and should not be
interpreted as actual tonnage. The County reserves the right to select the haul schedule which is in the
best interest of the County in order to provide service to both treatment plants.

 The undersigned Proposer hereby agrces to provide the services in accordance with the specifications and
addenda issued under the above RFP. The Contractor can submit a proposal on one or more schedules.

Proposers are encouraged to incorporate creative approachs or strategies in responding to the

SCHEDULE 1, 2 or 3 DESCRIPTION

Variable | Fixed Cost
Service by one contractor to both treatment plants (based Co;ztl:er per Month
¢ on approximately 136,000 tons annually) Hauled
Single contract for both treatment plants where the County supplies the specified | '
! srucks and trailers 1o be used at Renton and West Point Treatment Plants. iﬁgz i;g'ggggg ggigﬁ g
- ' ’ . 9 /e
2 Single contract for both treatment plants where the County supplies the specified
- trucks and: trailers to .be used at West Point only and the Contractor supplies
similar equipment for Renton allowing for equipment use at both locations. )
3 | Salers for Wek P oy, and the Conmaeir swpls saupuses for Beon |1+ 50 972,833, 00) OFTION A
T % ro O 0 T or DIONn p y
with 00 desgn sesricions which can only kaul from Renton, $11.56 [$75,833.00] OPTION B
SCHEDULE 4, 4-a, 4-b, 4-c DESCRIPTION Variable | Fixed Cost
Service by 1 contractor for each treatment plant (Schedule Co.;.;rr per Month HE )
4, for WPTP and Schedule 4-a, 4-b or 4-c for RTP). You Hauled P
are invited to make a proposal on any one or more of the
items in this schedule,
Single contract for West Point ‘Lreatnent Plant only where the County supplies-
4 the specified trucks and mulers (based on approximately 70,000 tons $1u"57 $75'833'00 OPTION A
annually) $11.56 $75,833.00 OPTION B
Single contract for Renton D Treatment Plant only where the County supplies
4a specified trucks and wailers. (based on approximately 66,000 tons annually) gil{' gz i;g 4 gg g * 88 ggigg g
. [] .
4-b Single contract for Renton Treatment Plant only where the Contractor supplies .
similar equipment to specified trucks and trailers that the County is supplying. for »
the West Point Treatment Plant. (based on approxxmately 66,000 tons
annually)
Single contract for Renton Treatment Plant only where the Contractor supplies
4c .| equipment with no: design restrictions. The equipment may be similar to the $1h.57 $75,833.00 OPTION A
existing equipment used by the current haul Contractor. (based approximately | $11, 56 $75,833.00, OPTION B
66,000 tons annually)

OPTIONS A and B -SEE ATTACHED-

RFP 99032 Biosolids Hauling

1NIO0




ATTACHMENT B
PRICE PROPOSAL

.- King County-Biosolids and Grit Hauling Services

RFP Number 99-032

Price Proposal _ ’
Option A —

Great Western Soil Conditioners, Inc. (GWSC) charges King County a variable cost per
ton of $14.57 with a base of 100 miles and a fixed cost of $75,833.00 per month. GWSC
“to be the end purchaser of diesel fuel and tires. GWSC does not charge King County for
Grit Hauling from the West Point Treatment Plant to Waste Management in Seattle or the
Renton Treatment Plant to Cedar Hills Landfill or Waste Management in Seattle.

Option B -

Great Western Soil Conditioners, Inc. charges King County a variable cost per ton of
$11.56 with a base of 100 miles and a fixed cost of $75,833.00 per month. King County
to be the end purchaser of diesel fuel and tires. GWSC does not charge King County for
Grit Hauling from the West Point Treatment Plant to Waste Management in Seattle or the
Renton Treatment Plant to Cedar Hills Landfill or Waste Management in Seattle.

Examples:
|  GWSC Purchaser King County Purchaser
| .

Diesel $1.61 per Gallon $1.16 per Gallon

See attached offer from Pioneer Fuel, $1.16 per gallon is quoted amount before volume
and EFT discounts.

Tires — G362 '$289.00 per tire $216.00 per tire

See attached quote for Tires, Inc.
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1997 STATE OF WASHINGTON
POLITICAL SUBDIVISIONS

GS9730995

EFF: June 15, 1997
EXP: December 31, 1999

DELIVERY COMMISSION: 5%

THIS APPROVAL IS FOR LOCAL BILLING ON LY. THIS
APPROVAL MUST APPEAR ON ALL LOCAL SALES INVOICES.

FACT ORS ARE APPLIED TO NET STATE PRI (‘F BOOK DATED

1/1/95
PRODUCT DISCOUNT
AUTO POLICE 28% .12
AUTO-RADIAL \ 28% .12
LIGHT TRUCK-BIAS 10% .90
LIGHT TRUCK-RADIAL 17% , 83
MEDIUM OVER-THE-ROAD-BIAS 2% .
MEDIUM OVER-THE-ROAD-RADIAL 2%
(INCLUDE D/139) -
MEDIUM OFF-THE-ROAD-BIAS 2%
MEDIUM OFF-THE-ROAD-RADIAL 2%
FARM 2%
SPECIALTY 2%
INDUSTRIAL TIRES ' . NET
147-354-070 P225/60R16 97V EAGLE UG $50.13
732-354-500 P225/60R16 97V EAGLE RSA $50.15
165-877-314 21L-241T525 16PLY $685.10

This Approval adds all service pricing (including tire-rejated service smd non-tire related
service) w0 The Sate of Washington contract. This service pricing is based off the
National Accounts Setvice Price List dated 09/01/96. All service is to be Local Billed.
There is po Central (WOC) Billing to 'I‘he State of Washington on tires or service.

WASHLGOY doc . 6/10/98



Operations Plan

GREAT WESTERN SOIL CONDITIONERS, INC.

- OPERATIONS PLAN FOR THE TRANSPORTATION OF

BIOSOLIDS AND GRIT FOR KING COUNTY
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Operations Plan

Company Overview

Great Western Soil Conditioners, Inc. (GWSC) is an intra-state and inter-state licensed
trucking company which operates a truck fleet and is set up to serve a broad diversity of
customers in Washington State and other parts of the United States. With well-
equipped facilities and mobile units, we can maintain our own fleets of vehicles and will
provide our present and future customers with up-to-date services.

 Great Western Soil Conditioners, Inc. (GWSC) is administered by a management team,
which meets once a week in the format of a Management Advisory Committee. This
management team consists of Mr. Daniel O'Neill, President/Contract Administrator; Mr.
Bob Wallace, General Manager & Maintenance and Equipment Manager; Mrs. Shirly
Nevin, Accounting Manager; Mr. Tony Chiras, Dispatch Manager & Safety Director and
Mr. Ryan Lawson, Dispatch Manager. The Management Team also meets once a week
in the capacity of an operation and safety meeting.
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Section 1 _Operations

Great Western Soil Conditioners, Inc. (GWSC) will provided hauling and truck
maintenance services for King County to all its biosolids reuse sites in western and
eastern Washington consistent with the King County Contract. We are committed to
providing safe and efficient transportation of biosolids and grit. This operations plan is a
summary of our operating procedures and demonstrates our commitment to the highest
quality service to King County possible.

This section outlines the brocedures followed by Great Western Soil Conditioners, Inc.
in daily service between treatment plants and delivery sites, from loading of the trailers
until delivered and properly unloaded at a designated reuse site.

Managing Production at the Treatment Plants

King County may produce biosolids up to 24 hours per day, and up to seven days per
week. Biosolids quantities vary with the weather and season and is determined by the
loading into the plant. Because of these production variables, Great Western Soil
Conditioners, Inc. (GWSC) may be required to respond to accelerate hauling requests
at any time. GWSC will schedule and haul around the needs of King County and will
adjust its operation to fit the operational hours of the delivery sites. The equipment and
labor needs will vary from day to day depending upon biosolids production and
destination. GWSC will plan on delivering to one or more sites at interval spacing that
avoids trucks traveling together, and allows the reuse site time to apply the biosolids
and minimizes traffic impacts.

GWSC has qualified staff to manage and transport loads produced by both the WPTP
and RTP each day. There are two Dispatch Managers providing seven-day a week
coverage to coordinate King County equipment. Initially, Mr. Tony Chiras and Mr. Ryan
Lawson, Dispatch Managers, will conduct the dispatching from GWSC headquarters at
98418 Old Highway 99 South, Olympia, WA 98501. The designated Dispatch Manager
for each day will contact the treatment plants and confirm production from the previous
day and receive the production estimate for the next day. The designated dispatcher
will coordinate staff and equipment to allocate loads to each delivery site per the
request of the King County site managers.

Variable Hauling Distances

GWSC anticipates utilizing a vehicle location system in combination with a Global

“Positioning Satellite (GPS) system. This system will ensure real time vehicle and
employee management. This system will provide GWSC with a web based monitoring,
tracking and management system to improve our customer service to all delivery sites
for King County.
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Restricted Delivery at Certain Sites

GWSC will schedule deliveries around the restricted hours of the WPTP and the
delivery restrictions as required by the reuse sites. GWSC utilizes an answering service
24 hours per day, seven days a week to ensure that communication between the
WPTP, RTP, GWSC and drivers is maintained at all times. Communication and
coordination can accommodate restricted hours of delivery.

Availability of Backup Equipment

GWSC is prepared and equipped to handle the many variables that occur in the
movement of biosolids and grit. There will be 27 sets of King County truck and trailer
units and a minimum of 4 sets of GWSC truck and trailers units available. GWSC can
provide operators for this equipment on short notice. With this equipment available
GWSC can provide 2.5 times the present load requirements (1999 production). The
additional equipment available for use in this contract will include a minimum of four
sets of Mate, Fruehauf, or CMC double end dump trailers with tarps and leak proof
~ tailgates. There are a minimum of four Kenworth or Peterbilt tractors capable of
transporting biosolids 24 hours per day, 7 days a week, to various sites. In addition to
this equipment the following personnel are available. O’Neill and Sons, Inc. a related
company has a minimum of 19 additional drivers available through other related
companies including Great Western Supply, O'Neill and Sons Trucking and Northwest
Ag Services, as well as management personnel qualified and available as drivers.
GWSC's Contract Administrator, General Manager and two Dlspatch Managers have
CDL's and are fully qualified and available as drivers.

Accidents and Spills

GWSC recognizes the need for preparation for the possibility of accidents or spills. The
driver will immediately place flags, reflective triangles, and/or flares as needed and
required around the spill site to warn motorists and divert traffic. The driver will then
contact the dispatcher in charge by cell phone, pager or home phone. If the dispatcher
cannot be reached the company President will be notified. If the President is not
available, the General Manager will be notified. If the General Manager is not available
the Accounting Manager will be notified. The experience of GWSC for the past twenty
years this procedure has never had to proceed this far. GWSC takes great pains to
insure there is someone in charge and available at all times. In the event of a major
spill, subcontractors are available through our contingency plan, which has been
prepared in coordination with King County. GWSC is prepared to mobilize whatever
equipment is required to deal with the emergency. A written report of all accidents or
spills for work under this contract will be prepared and sent to the contract manager
within two days of the incident. _

Snow, Ice and Other Adverse Road Conditions

All trucks are equipped with chains in the event of severe ice and snow conditions. Our
drivers are trained to deal with ice and snow conditions and other adverse conditions
such as mud, gravel and irregular road surfaces. When our drivers encounter these
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conditions, they adjust their speed to match the conditions and drive defensively to
protect themselves and other vehicles on the road.

Material Delivered to the Wrong Location

In the event that material is delivered to the wrong location, the driver will immediately
contact the Dispatch Manager. The Dispatch Manager will contact the King County
Project Site Manager to formulate a new delivery plan. The driver will document the
change and King County will be notified each week should a load be delivered
incorrectly.

Rpad Closures

In the event of unforeseen road closures, the driver will contact the dispatcher who, with
the aid of the King County Project Site Manager and Washington State Department of
Transportation, will provide routes or sites for delivery.

Coordination with King County and the Reuse Sites

GWSC will contact the treatment plants each day by 10:00 AM to find out the schedule
for the next day. GWSC has the capability of immediate communication with WPTP,
RTP and King County. This allows coordination of the needs of the treatment plants,
reuse sites and King County. The result of GWSC managing the WPTP and RTP
operations is that it does ensure the capacity to react to changes in production at either
plant or the interchange of equipment on an “as needed” basis. This flexibility will

_ improve the customer service of GWSC and simplify the operations and
communications between the WPTP, the RTP, King County and GWSC. Monthly
meetings will be held at the wastewater plant facilities and two meetings per year will be
held at the scheduled reuse sites. ' '

Liquid biosolidé from the Vashon Treatment Plant will be scheduled with the treatment

plant staff. GWSC will use the tank trailers provided by King County for this haul. King
County will provide GWSC with as much notice as possible to coordinate the haul.

Safety Prbgram

Safety is a serious subject at GWSC. We will do everything within reason to carry on a
consistent and effective safety program. We stress work safety and require each
employee to make use of all the safety devices which are provided for protection. In the
long run, safe work practices and working conditions are a reflection on both GWSC
and King County. '

GWSC schedules a quarterly safety and information meeting which is mandatory for
each employee. At that time each employee is encouraged to discuss safety concerns
or problems and make recommendations to their supervisor. When unsafe working
conditions are observed our employees are encouraged to report them immediately.
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Full consideration will be given to the observations and steps will be taken to correct or
" solve any problems.

Members of the King County Management and staff are encouraged to attend and
provide input as to safe operations. Proposed distribution and other information
important for the communication and cooperation of King County and GWSC throughout
this contract.

Driving Practices on Private Road Systems

GWSC drivers will be operating on private road systems as well as public roads and
highways. All GWSC drivers will adopt the safe driving practices required by the
landowners on these private road systems. This may require reduced speed limits,
wearing of personal protective equipment such as vests and hard hats, use of CB radios
and other driving skills and practices necessary to share the road safely with other
contractors.

Washing Eguig' ment (Maintaining Image)

Great Western Soil Conditioners, Inc. recognizes that the appearance of the vehicles is
a direct reflection not only on GWSC, but aiso on King County and the quality of its
operations. GWSC will keep all equipment as clean as possible.

At each reuse site, drivers are required to rinse the rear of the truck and trailer to
remove excess or splashed biosolids using the water in the 30-gallon tank on the trailer.
If weather conditions limit the use of water, the driver will use air from the truck to blow
and also scrape off any excess material from the truck or trailer. After each trip when .
the driver returns to the treatment plant or Staging Facility, the trucks and trailers will be
thoroughly rinsed and washed if necessary to remove road dirt. For West Point trucks,
all washing/rinsing activities will occur off-site at the Staging Facility prior to returning to
West Point. All trucks and trailers will be washed thoroughly at least once per week.
The frequency of washing will be higher in the winter, when conditions are wet.

Records

All records for RFP99-032 — Contract 153538 will be kept at 9418 Old Highway 99
South, Olympia, WA 98501. These records will include all employee files (secured and
unsecured), all required documentation by the U. S. Department of Transportation
including: log books, maintenance records and a complete file of all equipment owned
by King County. All of the financial records will be completed in accordance with
Generally Accepted Accounting Principals and secured at 9418 Old Highway 99 South,
Olympia, WA 98501. All accounting records will be available during normal business
hours. Employee files required by Federal Motor Carrier Safety Regulations are
maintained at corporate headquarters. Biosolids and Grit Haul Drivers Handbook will
be available at: '

e 9418 Old Highway 99 South, Olympia, WA 98501
e [Each manager vehicle
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e Each unit used for the transportation of biosolids and grit for King County

GWSC's operations plan will be updated from time to time for changes in management,
equipment and new laws and regulations.



Equipment List

Operations Plan

Section 2 Eguip'ment

Detailed list of all equipment including all accessories intended for use in this Contract.

Unit Number Year Description Weight / Capacity

161 1993 Peterbilt Tractor :

159 1993 Peterbilt Tractor

157 1993 Peterbilt Tractor

158 1993 Peterbilt Tractor

T-88 1984 Fruehauf Trailer 14500
1T-89 1985 Fruehauf Trailer 15500

T-36 1978 Fruehauf Trailer 11720

T-35 1979 Fruehauf Trailer 12980

T-63 1983 CMC Trailer 11580

T-62 1983 GMC Trailer 10960

T-61 1982 CMC Trailer 11900

T-60 1982 CMC Trailer 11020

The above list of equipment is subject to change based on GWSC workload. At all
times there will be 4 trucks and 8 trailers available as backup equipment.
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Section 3 Maintenance

Maintenance Personnel

Mr. Bob Wallace, Maintenance and Equipment Manager for O'Neill and Sons, Inc., will
manage equipment maintenance. Mr. Jerry Muncton will be the Maintenance
Supervisor. Mr. Muncton has been with GWSC since 1984. He has attended training
courses with Cummins Northwest in addition to other seminars and classes in diesel
mechanics. GWSC maintains a staff of two mechanics to maintain King County
equipment in safe operating condition. GWSC will conduct weekly meetings to plan the
following weeks maintenance. All GWSC personnel are encouraged to attend classes
and conferences in relationship to the maintenance of equipment.

Maintenance Procedures for King County Vehicles

Beall Manufacturing will provide a recommended maintenance schedule for all trucks
and trailers prior to implementation. Weekly maintenance meetings will be held to plan
the following week’s maintenance schedule. The person or facility performing the
maintenance will fill out a maintenance report of all services performed including all
parts or materials used, whether a commercial shop or GWSC owned shop.

All King County owned trucks will be maintained and repaired in accordance with the
Kenworth Custom Shop Manual for T 600, a manual custom made for the specific
components of King County Kenworth trucks. This manual consists of twenty separate
sections relating to the instruction of operation; maintenance and service,
disassembly/assembly and trouble shooting of the King County owned Kenworth trucks.
A copy of this manual will be located in the office of Mr. Daniel C. O’'Neill, Contract
Administrator, GWSC, 9418 Old Highway South, Olympia, WA 98501. A copy will also
be placed in the maintenance office at 6640 Ellis Ave., Seattle, WA 98108 at Boeing
Field to be used as a reference by Mr. Jerry Muncton, Maintenance Supervisor for
GWSC. This copy will also be available for employee reference. The aluminum box
and trailer manuals are not available from Beall at this time. When these manuals
become available a copy will be placed in the office of Mr. Daniel C. O’'Neill and at the
maintenance facility at Boeing field in Seattle.

GWSC will maintain King County owned trucks and trailers in optimum working order
consistent with industry standards, making all repairs necessary to maintain and
preserve the trucks and trailers in top condition. Engine heaters will be plugged in at
each of the treatment plants and at the staging facility. Oil samples will be taken and
analyzed for all component parts (engine, transmission, differentials) at each specified
service interval or at least twice per year in order to assure that all parts of the
equipment are maintained and working properly. GWSC will institute and enforce a
preventive maintenance program consistent with State and Federal Department of
Transportation regulations, industry standards and manufacturer's recommendations.

10
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GWSC will refer to RFP 99-032 — Contract 153538 for any required maintenance and
repairs.

Inspection Interval

Inspections will be performed at each 3,000-mile interval and 10,000-mile interval.
GWSC will maintain stores of lubricants, parts and supplies for the maintenance and
operation of all King County owned equipment. GWSC Brakes will be routinely
inspected or adjusted on all trucks and trailers at regular intervals or more frequently as
needed. The trucks and trailers are equipped with auto-slack adjusting brakes and will
be inspected during routine maintenance. Regular intervals will constitute a brake
inspection at a minimum of once every two weeks. -

GWSC will contract with Mr. Phil Begardt to make random inspections and meet
quarterly with the GWSC management team to provide feedback. Mr. Begardtis a
retired Washington State Patrol officer with extensive background in the truck industry.
This service may be changed to monthly should the inspection frequency need to be

- increased for any reason.

Routine Inspection Form

At the regular inspéction interval the “Méintenance Checklist” (see attached) will be
used as a checklist to . make certain that the equipment has been thoroughly inspected.

Driver Inspection

Each GWSC driver of a truck and trailer will inspect said truck and trailer prior to hauling
each load and note any departures from normal on the “Driver’s Vehicle Inspection and
Interchange Report” (DVIIR). (See attached Driver’s Vehicle Inspection and
Interchange Report.)

Each driver will inspect the loaded King County unit prior to leaving the treatment plant
to ensure safe and effective operation; that the tailgates are sealed to prevent leaking,
that the safety locks are all completely tight and the cover is secured. Should
equipment be damaged during the loading process at a treatment plant, a complete
report will be filled out and photographs will be taken prior to the equipment departing
the plant. In addition, the driver will record the damage and plant operations will confirm
the damage, in writing, prior to removal of the equipment from the plant. If it has been
determined that King County caused the damage, GWSC will complete a damage
report consistent with requirement from King County for reimbursement.

Computerized Maintenance Program

The maintenance program will be selected by GWSC and approved by King County.
GWSC will utilize a computerized equipment tracking and record keeping system. King
County will approve this system prior to purchase and reports will be provided to the
county upon request. GWSC will maintain all records in the electronic maintenance
database complete with records of all repairs, maintenance and warranty work

11
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performed on the trucks and trailers in accordance with the computerized equipment
tracking and record keeping system approved by King County.

All data from the maintenance reports will be entered into the computer tracking
program on a weekly basis and become a part of the maintenance record for all
equipment. '

In addition all King County trucks GWSC staff will be equipped with a VDO computer
system. Data obtained from the VDO computer on each truck will be updated by
GWSC a minimum of once a week. The VDO data will be downloaded after each shift
change. Downloading and evaluation of the VDO computer information will the
responsibility of the safety director, Mr. Tony Chiras and the maintenance director, Mr.
Bob Wallace. This information will be used to give direct feedback to the drivers both
dyring annual performance evaluations and other periodic reviews with the drivers.
Summary reports will be provided to the County on a monthly basis and more detailed
reports will be available at any time. Design of both the summary reports and any
detailed reports requested by the County will be coordinated with GWSC.

Handling of Waste Products

GWSC takes great pride in the environment and maintaining an environmental
management system. With a long family history of Farm Management and recycling
many types of reusable products, we are committed to being good stewards of the
environment. All stores of lubricants or products held for either use in the performance
of the contract or for disposal are maintained in environmentally approved containers
with safeguards to protect from any type of spillage or other release to the environment.
Both management personnel and various regulatory agencies perform periodic
inspections. All waste products that are not recyclable will be handled according to
State and Federal regulations and guidelines. The following is a partial list of how we
manage with some of the more visible waste products that are a byproduct of the
transportation industry. (List effective 8-1-00)

Waste Product Description of Action Taken

Waste engine oil Emerald Petroleum Services removes
waste products and disposes or recycles

Waste gear and transmission oil Emerald Petroleum Services

Solvents Emerald Petroleum Services

Qil filters Emerald Petroleum Services

Anti-freeze : Emerald Petroleum Services

Air filters Emerald Petroleum Services

Batteries Exide — Tacoma picks up used batteries
and disposes of or recycles

Broken or replace parts Seattle Iron removes and recycles parts

Tires Tires Inc. removes and recycles

other hazardous materials Emerald Petroleum Services and various
other companies depending on the kinds
of hazardous materials

12



Operations Plan

Section 4 Personnel

Teamwork

Success is achieved at GWSC by providing high quality service in a safe work
environment at a competitive price. We believe this requires a productive work
environment, the use of modern equipment and technology and most critically the
employment of capable people in a flexible system based on teamwork.

Unlike traditional operations, GWSC does not have a large number of technically
defined job classifications that strictly segregate employees into many individualized
separated functions. Instead, we operate on a team concept.

~ Under the team system, all employees work together for the overall goal of the highest
quality service at a low, competitive cost. Employees are not limited to responsibility for
only a small facet of operations. Everyone is expected to perform whatever work needs
to be done and which they are qualified to do safely. In other words, all team members
should be result-oriented, not task oriented.

The Hiring Process
The applicant must:

Must have at least 2 years experience operating similar equipment.

Complete a written driver's application.

Have a current Commercial Driver’s License.

Have a clean driving history. See attached requirements from GWSC's insurance

carrier.

Pass a driver's road test conducted by Great Western Soil Conditioners, Inc.

supervisory personnel.

Able to demonstrate good driver skills on the various driving conditions required as

part of the work.

Be at least 25 years of age and in good health or accepted by current insurance

carrier.

8. Speak and read English well enough to communicate effectively and courteously
with the King County staff, landowners and the general public.

9. Pass a drug and alcohol test.

10. Complete GWSC trammg (See employee training.)

N o o AN

Employee Communication

It is our firm belief that we need to communicate with all employees through established
channels and informally on a person-to-person basis. We believe that this approach
can solve any personnel problems, whether it is personal or work related. Mr. Daniel

13
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O’Neill maintains an open door policy for all management team members and
employees.

Employee Retention Program

GWSC recognizes that retaining good drivers is necessary for efficient and safe
operations. Some important encouragement is offered in the following ways:

‘e A combined wage and benefit package including medical and dental insurance,
competitive with the transportation industry in Western Washlngton
A bonus program for the safe operation of King County vehicles.
A 401/K package including contributions by GWSC.
Quarterly safety and information meetings to be held with all employees present.
Annual safety training for interested employees.

¢ Annual evaluations of each employee conducted personally by the Contract
Manager, Daniel O'Neill.

Awards Acknowledging Safe Operation of King County Vehicles

e Periodic review of the computer data by the management team and employees
together. '

e Each driver is required to attend quarterly safety and information meetings held for
all employees. Annual evaluations will be completed for the purpose of informing
employees (mechanics and drivers) of driver and equipment improvement and for
the overall exchange between employee and management.

(See attached Employee Handbook.)

Employee Training / Continuing Education -

GWSC's training of new personnel is at a minimum as follows:

1) Trained to an acceptable level of safety with the King County Truck and
Trailers, on the various sites and during travel.

2) Trained to a level of competence that ensures professional and
knowledgeable performance of King County equipment.

3) Trained to a level of awareness regarding fuel consumption, tire wear,
operation of King County Equipment and computer momtonng of
equipment.

This training may take up to four weeks depending on previous experience and
qualifications of the personnel.

Training seminars for all employees to improve fuel consumption and operator
performance will be provided as part of the quarterly safety meetings.

14
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Maintenance Personne! will be encouraged and required to get additional training on
engines, transmissions, brakes and other components as required to maintain
certification. :

Management personnel and leads will attend and complete first aid training courses.

Employee Performance

 GWSC takes the performance of its employees seriously. GWSC and its employees
will obey all Federal, State, County and City rules, laws and regulations. GWSC
requires that all personnel conduct themselves in a professional manner, and that their
appearance shall always be neat and clean. Ata minimum all employees will be
required to be clean and neatly dressed in order to project a professional image for King
County. '

To assist the Company in retaining qualified and competent employees, all employees
will be given a periodic performance review. Probationary and annual reviews will be in
written form. The following criteria will be used to evaluate the employee’s performance
under this contract:

Quality of Work Attendance and Punctuality

Quantity of Work - Initiative

Job Knowledge Observance of Company Policies & Procedures
Work Rules Cooperation and Team work

In addition, the VDO computer data generated from the truck computers will be used as
a tool to help access the overall driving performance of the employee. :

Disciplinary action for not obeying the laws or requirements of the contract is further
defined in the employee’s handbook. '

15
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Section 5 Grit Hauling

Grit Hauling Procedures as Follows:

Contact will be made daily with WPTP and RTP by the dispatcher on duty. Grit willbe
transported on Monday, Wednesday, and Friday or oftener if production warrants. Grit
will be hauled in GWSC trucks and trailers. Backup equipment will be used when
equipment is down for major repairs and is available to transport grit at 9418 Old
Highway 99 South, Olympia, WA 98502.

Grit trailers will be maintained on a regular basis.
GWSC will be able to respond to accelerated hauling of grit upon request by WPTP or
RTP. The removal of grit will be coordinated with the WPTP and the RTP on a daily

basis. WPTP and RTP will notify GWSC of increased volumes of grit due to digester
cleaning or weather conditions. GWSC will accommodate these increases.

16
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Attachments

1) Manufactures Equipment Operations Manuals (by reference)
-2) Driver’s Vehicle Inspection and Interchange Report

3) Maintenance Checklist GWSC

4) Driver Checklist

5) Employee Handbook

6) Biosolids and Grit Haul Driver's Handbook (by reference)

7) Subcontractor Listings

17
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GREAT WESTERN SOIL CONDITIONERS, INC.

MANUFACTURES EQUIPMENT OPERATIONS
MANUALS

 Manufactures Equipment Operations Manuals — By Reference Only ~ Manuals
~ are located at the Great Western Soil Conditioners, Inc. corporate office in
Tumwater Washington and at the Seattle Washington location.



GREAT WESTERN SOIL CONDITIONERS. INC.

DRIVER'’S VEHICLE INSPECTION-AND
INTERCHANGE REPORT




Driver’s Vehicle Inspection Report

And Fuel Report
Driver: Date:
Truck #: Fuel Added:
. Beg Miles: QOil (Quarts):
End Miles:
Signature:
I"lAir Compressor [JHorn OSuspension System
LIAir Lines [ILights OStarter
['IBattery OOHead-Stop [ISteering
| iBody {OTail-Dash OTachograph
fBrake Accessories [OTurn Indicators OTires
11Brakes, Parking OMirrors [Tire Chains
I"IBrakes, Service OMuftler OTransmission
1 IClutch 0Oil Pressure [OWheels and Rims
["Coupling Devices OORadiator OWindows
LIDetroster/Heater [ORear End (OWindshield Wipers
I'IDrive Line [Reflectors OTarpaulin
{ iEngine OSafety Equipment OFire Extinguisher
I IExhaust [JReflective Triangles OFront Axle
| {Fifth Wheel [Flags, Flares, Fuses [JFuel Tanks
I IFrame and Assembly
LiGenerators
Trailer No
I IBrake Connections {1Hitch OTarpaulin
I IBrakes (OLanding Gear OTires
HICoupling Devices Lights - All OWheels and Rims
{ ICoupling (King) Pin ODoors OSuspension System
Remarks;
{ ICONDITION OF THE ABOVE VECHICLE IS SATISFACTORY
I"ABOVE DEFECTS CORRECTED
MECHANIC’S
SIGNATURE: DATE
DRIVER’S '
SIGNATURE - DATE .




GREAT WESTERN SOIL CONDITIONERS, INC.

MAINTENANCE CHECKLISTS
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BY REPAIR TYPE AND POSTED TO THE FRONT PAGE OF FORM. . FORM 010/6-9
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LABOR HOURS PARTS USED DESCRIPTION OF WORK DONE
TIME _
ON TIME | HR. | MIN. PPe. | EMPLOYEE |ai.| DEsceipmion | REPAIR | UM | TOTAL




GREAT WESTERN SOIL CONDITIONERS, INC.

DRIVER’S FILE CHECKLIST




GREAT WESTERN SOIL CONDITIONERS, INC.

DRIVER CHECKLIST

SECURED

Written Application
Inquiry to last employer
Motor Vehicle Report
Insurance Carrier Guidelines, effective 8-1-00
> No drivers under 25 or over 65.
> No more that 3 minor traffic violations in the past 3 years.
> No major violations (DUI, etc) in the past 3 years.
There are exceptions to the above guidelines. These exceptions must have
a have a strong recommendation from management and be documented.
Record of Violations
- Physical Examination
Road Test
Driver’s License
Fit for Work (Drug & Alcohol)’

G N —

PN n A

UNSECURED

w-4

1-9

Paycheck Memo

Handbook Receipt :

Fax Confirmation of W-4 to State of Washington

N
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EMPLOYEE HANDBOOK
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GWSC Employee Handbook

WELCOME TO GREAT WESTERN SOIL CONDITIONERS, INC.

We are pleased that you have joined us at Great Western Soil Conditioners, Inc., and wish you
success in your job. We realize that our employees are the most important-factor in establishing
and achieving success in our operation. Thus, we are strongly committed to working closely with
you to establish a good, safe and productive work environment and are equally committed to
rewarding employees for their efforts.

The plans and programs affecting you as employees of Great Western Soil Conditioners, Inc. will
be explained in detail in this handbook. We will also explain the privileges and benefits to be
enjoyed and the commonsense obligations Wthh we all share as employees of Great Western Soil
Conditioners, Inc.

The contents of this handbook represent a summary of guidelines regarding operations at Great

. Western Soil Conditioners, Inc. and should not be construed as a contract or employment
agreement. Nor should they be construed as promises of specific treatment in specific situations.
You are employed at your will and at the will of the Company, and your employment may be
terminated for any reason by either party; with or without notice. The handbook will be subject to
revision from time to time as business conditions may require. We will keep you advised as
changes occur.

Great Western Soil Conditioners, Inc. is proud to have you on board. It is the objective of this
Company to produce a service valued by our customers: to hopefully provide our employees with
opportunities for personal fulfiliment in their work, which stimulates superior performance and

" dedication. This is shown in our mission statement, which states: -

Great Western Soil Conditioners, Inc. is committed to ensuring that each customer is .
provided with the highest quality service. This is accomplished by:
1) Providing growth opportunities to our employees and an atmosphere where
all employees and their contributions are treated with dignity and respect.
2) Ulilization of by-products.
3) Safely provide the best transportation value possible.
4) Listening to the needs of each customer and responding with the best
information possible.

If you have any questions, please feel free to discuss them with your supervisor.

Daniel C. O'Neill
President -

(Pku?zc
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OUR BUSINESS

Great Western Soil Conditioners, Inc. is an intra-state and inter-state licensed trucking company
which operates a truck fleet and is set up to serve a broad diversity of customers in Washington
State and other parts of the United States. With well-equipped facilities and mobile units, we can
maintain our own fleets of vehicles and will provide our present and future customers with up-to-
~ date services, as well. '

Great Western Soil Conditioners, Inc. serves King County and other municipalities transporting
semi-liquid commodities under a garbage permit, throughout the state of Washington. This
service to King County has proven that our company possesses the capability to respond to any
and all types of transportation in a responsive manner.

EQUAL OPPORTUNITY EMPLOYMENT

Great Western Soil Conditioners, Inc. is an equal opportunity employer. All employees and
potential employees will be recruited, selected, and if necessary, disciplined without regard to sex,
race, religion. marital status, age, national origin, color, or the presence of any sensory, physical
or mental handicap that doés not impair the ability to do the job.

EMPLOYEE COMMUNICATIONS

It is our firm belief that we need to communicate with all employees through established channels -
and informally on a person-to-person basis. We believe that this approach can solve any
personnel problems, whether it is personal or work related.

SOLICITATION

It is our objective to provide a comfortable work environment, which allows employees to
complete their tasks with the least amount of interruptions or disruptions. Thus, our Company
has established the following policy... '

- Nonemployees are not allowed at any time to come upon our premises for the purpose of
any form of solicitation or literature distribution. This policy is to restrain third parties or
strangers from soliciting or handing out materials for political, charitable or similar
activities.

Employees are prohibited from distributing any form of literature or other materials in
their work area. Employees are also prohibited from soliciting for any cause during their
assigned working time. These prohibitions on employee solicitation and literature
distribution do not apply during employees’ non-working time such as lunch periods.

Non employees are not allowed to ride with an employee of Great Western Soil
Conditioners, Inc. Insurance restrictions will not allow nonemployee riders in any of our

equipment.

t
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NEW EMPLOYEE ORIENTATION

A designated Personnel individual interviews all prospective employees.
To orient you to your new job, your supervisor should see that:

You are given a tour of the facility and an explanétion of how your job and your
department fit into our Company -

You receive a copy of this Employee Handbook to help you get to know Great Western .
Soil Conditioners, Inc., our operating philosophies and our employée policies and benefit
programs.

You receive the Great Western Soil Conditioners, Inc. Fit for Work Policy, Department of
Transportation Drivers/Employee Handbook, Notice to Employees of the requirements
Regarding Drug and Alcohol Testing.

You are given a W-4 federal tax form to fill out.
You are introduced to your co-workers.

Your immediate supervisor or a co-worker should then explain your new job to you and give you
any help necessary to get you started.

TEAMWORK

Success can be achieved at Great Western Soil Conditioners, Inc. only if we provide a high quality
service in a safe work environment at a competitive price. We believe this requires a productive
work environment, the use of modern equipment and technology and most critically the
employment of capable people ini a flexible system based on teamwork.

Unlike traditional operations, Great Western Soil Conditioners, Inc. does not have a large number
of technically defined job classifications that strictly segregate employees into many individualized
separated functions. Instead, we operate on a team concept.

Under the team system, all employees work together for the overall goal of the highest quality
service at a low, competitive cost. Employees are not limited to responsibility for only a small
facet of operations. Everyone is expected to perform whatever work needs to be done and which
they are qualified to do safely. In other words, all team members should be result-oriented, not
task oriented.

We hope you will initiate the solving of problems and generate ideas for improvement. In support
of this goal Great Western Soil Conditioners, Inc. will strive to maintain a work atmosphere that
encourages the free flow of ideas and information about jobs and team performance, as well as
open, two-way direct communication among all members. '
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SAFETY PROGRAM

Safety is a serious subject at Great Western Soil Conditioners, Inc. For your own sake we want
you to work safely and to make use of all the safety devices which are provided to protect you.
In the long run, safety is up to you. Your supervisor should advise you on safe work practices.
Pll)ease help us by doing your part. If you see any unsafe working conditions, tell your supervisor
about 1t.

Great Western Soil Conditioners, Inc. has a quarterly safety and information meeting which is
mandatory. At that time each employee should discuss safety problems in each department and
make recommendations to their supervisor. When you report unsafe working conditions you sec
to your supervisor, full consideration will be given to the conditions and steps will be taken to
correct it.

The Company will do everything within reason to carry on a consistent and effective safety
program, but its ultimate success will depend on the safety consciousness of you and your fellow
employees.

WORKDAY

The standard work period is 40 hours within a seven-day period. A standard workday ‘consists of
eight hours worked within 24 hours and 30 minutes for lunch or ten hours worked within 24
hours (on certain assignments). Special hours of work may be scheduled as required. Non
standard workdays or workweeks may be established for certain jobs or individuals to meet
special business or personal requirements. Under some circumstances we may utilize a four days
on and four days off schedule. Your supervisor will keep you informed of your specific work
schedule.

TIME REPORTING

All employees with a commercial driver’s license must record and report the number of hours
worked each day on a driver’s daily log. Non-commercial drivers license employees will use a
company time clock. Your hours are to be submitted to your supervisor daily on the forms
provided by the office. All logbooks must be completed correctly in order for the hours to be
recorded and the correct pay scale paid with the weekly payroll. Hours on incomplete and/or
incorrect logs will be paid at minimum wage, the log will be returned with the paycheck, to be
corrected, and returned to your supervisor. The differences in rate of pay will be made up on the
next paycheck, as long as the corrected logs are returned to your supervisor.

LOG BOOK DRIVING VIOLATIONS

The U.S. Department of Transportation (U.S.D.0O.T.) provides guidelines for our company and
employees operating commercial motor vehicles. Specifically, Part 395 of the Federal Motor
‘Carrier Safety Regulations outlines the hours of operation that a driver can safely and legally
operate. Violation of these regulations can result in fines both of the company and the driver who
is in violation. For your safety and the safety of others, Great Western Soil Conditioners, Inc.
' requires its drivers to strictly follow these guidelines. Any employee who violates Section 395.3
Maximum Driving Time will be subject to the following discipline:
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¢ 1Ist Offense: One week suspension without pay.
¢ 2nd Offense: One month suspension without pay.
¢ 3rd Offense: Termination

CUSTOMER CONTRACT VIOLATIONS

The company is contracted to King County. This contract expects the company and its
employees to obey all Federal, State, County and City rules, laws and regulations. Not obeying
the laws could be considered a cause for termination of the contract between The Company and
King County. The contract also requires that all personnel conduct themselves in a professional
manner, and that their appearance shall be neat and clean at all times. Any employee who violates
the King County Contract will be subject to the following discipline:

e st Offense: One week suspension without pay.
e 2nd Offense: One month suspension without pay.
e 3rd Offense: Termination

The King County contracts are available at Corporate Headquarters to be viewed at any time.

PAY PROCEDURES

Our pay periods for Hourly/Per Trip employees are one week in length. Your paycheck should be
available every Tuesday at 3:00 p.m. and covers the previous week from Saturday to Friday.
Employees on shift work will be paid on the 2" day following the end of the shift. These
paychecks will also be available at 3:00 p.m. If you are absent for any reason on payday, you may
obtain your check from the accounting manager or bookkeeping assistant when you return. A
third party, provided you have given prior notice and the name of the third part is on file may pick
up your paycheck. Pay checks and employee’s files are locked and secured to prevent theft or
access by unauthorized personnel.

In the event of termination, an estimated final paycheck will be issued not later than the next
apphcable payday. :

All employees will have withheld from their wages amounts specified by federal and state law and
are protected by Worker’s Compensation, and receive other benefits prescribed by law.

PERFORMANCE APPRAISALS

To assist the Company in retaining qualified and competent employees, you may be given a
periodic performance review. This review may be in oral or written form. Probationary and
annual reviews will be in written form. Your progress and performance will be assessed by your
supervisor on criteria such as:

Quality of Work Attendance and Punctuality

Quantity of Work Initiative

.Job Knowledge Observance of Company Policies & Procedures
Work Rules Cooperation and Team work
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EMPLOYEE STATUS

For a variety of legal and operating reasons, it is necessary to define the working status of each
employee. Your employment status refers to the nature of your job responsibilities, weekly work
schedule, and participation in the Company benefit programs. Your superv:sor can inform you of
your individual status. :

Regular full-time Employee: A nonexempt employee who works the normal working hours per
week and is paid at an Hourly/Per Trip rate.

Regular part-time Employee: A nonexempt employee who works less than the normal working
hours per week and is paid at an Hourly/Per Trip rate.

Temporary Employee: A nonexempt employee who is hired for only a specific period of time
(normally less than 30 days) and is paid at an Hourly/Per Trip rate. Temporary employees may
work full- or part-time but as a general rule are not eligible to participate in the Company’s
benefit programs.

OVERTIME PAY

It may be necessary for certain hourly employees to work longer than an eight-hour day or a 40-
hour week. All hourly employees are eligible for overtime if they work in excess of 40 hours in
any given workweek. Compensation for such overtime will be paid in wages computed at one
and one-half times the base hourly wage rate for the number of overtime hours worked.

All overtime must be authorized in advance by your supervisor.

ATTACHMENT OF WAGES

You should make every effort to keep personal financial situations from involving Great Western
Soil Conditioners, Inc. Normally, the Company will not help outside creditors in the collection of
personal debts. Under certain legal procedures known as garnishments, levies, wage attachments,
judgments, etc., the Company is required by law to withhold specified amounts from your
earnings. Should such levies be received, you will be informed of the facts concerning the order.

CONTINUED EMPLOYMENT

We strive to produce a respected, high quality service for our customers. We also strive to
provide a safe, productive and enjoyable work environment for our employees. You can help us
achieve these objectives by following commonsense guidelines for work behavior. For your
guidance (and by way of example only), we ask that you adhere to:

o Observation of safety regulations, rules, and instructions.
e Quality workmanship and efficient performance of duty.

¢ Satisfactory attendance and punctuality in report for work.
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¢ Inaccordance with Great Western Soil Conditionefs, Inc. drug and alcohol policy:
there will be no possession or use of alcohol and/or narcotics and drugs at the
workplace and reporting for work under the influence of such use is prohibited.

* Proper consideration and respect will be shown for Company Tepresentatives,
Company property and employee property. You are employed at your will and the
will of the Company. Either party, with or without cause may terminate the
employment relationship at any time. .

PROBLEM-REVIEW PROCEDURE

In any organization, problems or differences of opinion over work matters may occasionally arise
between you and your supervisor, fellow employees or the Company in general. We encourage
you to bring any problem you might have to your immediate supervisor first. If your supervisor is
unable to resolve the problem to your satisfaction, we ask that you discuss it with the General
Manager, who will serve as the final authority in resolving the matter.

We encourage you to bring your problems and questions to the Company’s attention. Your
problem will be thoroughly discussed and evaluated on its merits and necessary corrections to
resolve the problem will be made. There will be no retaliation against you solely for exploring any
‘questions or problems you might have.

ATTENDANCE

Great Western Soil Conditioners, Inc. needs the combined efforts of all employees to ensure
uninterrupted and efficient operations. Absenteeism and lateness often place added burdens on
your fellow workers. -

When you know you will be absent or late, please notify your supervisor as soon as possible
_ before the start of your scheduled shift: If you are unable to call personally, have someone call for
you. Excessive tardiness or absence may result in termination.

DRESS AND GROOMING

It is important that our employees maintain appropriate standards of grooming, personal hygiene
and dress during all working hours. At a minimum GWSC requires that the employee practice
good personal hygiene which includes changing to a clean change of clothing everyday prior to
work. All wearing apparel, personal grooming and hygiene should be such that they do not’
distract or create a safety hazard to yourself or your fellow employees. Also, working apparel

must be appropriate for your position. Uniforms may be required for some positions. In the case

of uniforms, Great Western Soil Conditioners, Inc. will provide uniforms and cleaning for those
uniforms. Your supervisor will gladly answer any questions you may have about appropriate
dress or grooming for your area of work. Our Company shall observe all applicable federal or
state safety and health laws pertaining to dress and grooming,
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USE OF COMPANY TELEPHONES

Company telephones are intended for company related business only. You may use them for
emergency calls.

CELLULAR PHONE USAGE

In an effort to offer flexibility for communication of both business and family related issues yet
minimize the overall cost of company communication, Great Western Soil Conditioners, Inc.-uses
cellular phones in many of its vehicles.

In order to enhance communication among family members, Great Western Soil Conditioners,
Inc. allows its employees to use cellular phones as a means of communication. Each employee is
granted $25.00 per month of personal cellular phone calls as a benefit. Any charges accrued in
one billing period over $25.00 that cannot be identified, as company business will be withheld
from the employee’s paycheck in the third week of the following month. Phone calls that are
identified, as company business will include the following:

a) Outgoing calls made to the following numbers:
1) Olympia Terminal °
2) Seattle Terminal :
3) Transportation Manager’s Cellular Phone/Pager, Assistant Transportation
Manager’s Cellular Phone/Pager (Phone Number’s Available on Company
Phone List).
4) Transportation Manager’s Home Phone, As51stant Transportation Manager’s
Home Phone (Phone Number’s Available on Company Phone List)
b) Incoming calls placed from Seattle/Olympia Terminals or made by Great Western Soil
Conditioners, Inc. management.
c) Other Company Business Numbers
1) Green Valley
2) Boulder Park (Dave Ruud)
3) North Bend (Mike Kennedy)
- 4) Other projects or sites that may be approved in the King County contract.
d) Numbers authorized with your supervisor for special circumstances, short term
projects, etc.

USE OF COMPANY VEHICLES

Company vehicles may be used only by employees that are authorized and only for Company-
related business. A valid driver’s license is required.

PERSONAL TOOLS

The Company will provide work all special tools required by Great Western Soil Conditioners,
Inc. Employees will provide their own standard tools. You must first submit a personal tool
inventory to the Manager. In the event of a loss or theft from Company premises, personal tools
will be covered if an inventory that includes the lost or stolen tool is on file.
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PERSONAL STATUS CHANGES

To ensure that your benefits and records are kept up to date, please notify your supervisor of any
changes in your name, address, telephone number, marital status, number of dependents, or
related information. '

CONFIDENTIAL PERSONNEL INFORMATION -

In response to requests for personnel information from outside the Company, only a verification
of your dates of employment, your job titles, and your wage or salary will normally be provided.
No additional information will be released from the pefsonnel files of past or present employees
without the approval of an officer of the Company or the written permission of the employee
about whom the information is requested. '

EMPLOYMENT OF RELATIVES

In general, the emplbyment of relative or spouses of employees is acceptable at O’Neill & Sons
Inc. We will not, however, hire or continue the employment of an individual in a particular
position if this action would: "

e Violate any state or federal law;
* Potentially violate the confidentiality of the Company or any of its employees;
* Create a conflict of interest or the appearance of improper influence of favor;

e Disregard a bona fide occupational qualification.

OUTSIDE EMPLOYMENT

It is important not to let outside activities hinder the team effort at Great Western Soil
Conditioners, Inc. If you work in a secondary job outside the company, you must be sure that
such employment does not conflict or interfere with your work here. Potential conflicts include,
but are not limited to: placing you in violation of Duty Hours per United States Department of
Transportation rules and regulations (no more than 70 hours in eight consecutive days), poor
work performance, absenteeism, tardiness or the risk of disclosing confidential information. Thus
outside employment should be discussed and approved by your supervisor in writing, with
subsequent approval by the General Manager. In no event are our employees permitted to also
work for a customer, supplier or company otherwise associated with Great Western Soil
Conditioners, Inc. ' :

SEXUAL HARASSMENT

Sexual harassment has serious consequences not only for the employees involved, but also for the
entire Company. Therefore, it is against the policy of Great Western Soil Conditioners, Inc. for
any officer, manager, supervisor, employee, or visitor to make unwelcome sexual advances,
requests for sexual favors, or other verbal or physical conduct of a sexual nature when !

-
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e Submission to such conduct is made either explicitly or implicitly a term or a condition
of employment. :

¢ Submission to or rejection of such conduct is used as the basis for employment
decisions. :

* Such conduct has the purpose and effect of unreasonably interfering with an
individual’s work performance or creating an intimidating, hostile, or offensive work
environment.

Should you encounter such behavior, you should immediately contact Dan O’Neill who will
investigate the circumstances in which the incident or incidents allegedly occurred. If your
complaint is found to have merit, immediate corrective action will be taken.

RELIGIOUS OBSERVANCE

We make a reasonable effort to accommodate an employee’s religious practices. When an
employee requests an accommodation, we will consider alternative such as:

¢ Voluntary substitutes
e Flexible scheduling

e Change in job assignment
Any accommodation that would create an undue hardship on the conduct of business will not be
made. We will determine whether accommodations would create an undue hardship based on the
particular facts in each case where accommodation is requested. .

REDUCTION IN FORCE

Great Western Soil Conditioners, Inc. makes an effort to provide stable employment. Ifa
reduction in force should become appropriate due to lack of work or other reason, employees will
be laid off at the discretion of the Company, with consideration given to work performance, job
knowledge, attendance record, length of service, attitude and other such factors relating to overail
job performance. '

EXIT INTERVIEWS

We feel that vou are our most important asset and we are concerned about retaining talented,
competent people. Employees, who leave the employment of Great Western Soil Conditioners,
Inc. will usually be offered the opportunity to participate in an exit interview conducted by their
immediate supervisor or the General Manager. By conducting exit interviews, we hope to gain
constructive insight and ideas for the benefit of all employees. '
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YOUR BENEFITS

VACATION

Vacation will be granted in accordance with the following schedulé:

* | Week paid vacation after completlon of 1 year of full-time employment (Minimum of
1400 hours worked)

* 2 Weeks paid vacation after completion of 2 years full-time employment
* 3 Weeks paid vacation after completion of 6 years full-time employment

* 4 Weeks paid vacation after completion of 15 years full-time employment

All vacation time earned in a given year must be used in the following year and is not cumulative
from year to year. Vacation will be based on a 40-hour workweek and will be paid at the hourly
rate. Your supervisor, keeping in mind that production schedules must be met, will handle the
scheduling of vacation. Employees who have been with the Company for the longest period of
time will usually have the first opportunity to select vacation time, if vacation requests are
submitted to your supervisor by February 28. Vacation requests after that date will be approved
on the basis of whether the schedule will allow.

Employees who leave the Company for any reason with at least 12 months of continuous
employment will be paid all accrued but unused vacation time upon termination unless they are
terminated for dishonesty.

HOLIDAYS

Holidays are observed in compliance with Federal guidelines. All regular full-time employees are
eligible for holiday pay after 90 days of employment. To receive holiday pay, you must work
your normal schedule before and/or after the holiday or be on vacation those days. Holiday pay is
your regular hourly rate plus one and one-half times your regular rate for all hours worked on the
Holiday. No alternate day off in lieu of the worked holiday will be granted.

We enjoy eight holidays with pay: R

New Year's Day Labor Day

President’s Day ‘ Thanksgiving Day ' :
Memorial Day ' Day after Thanksgiving : :
Independence Day Christmas Day . !
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HEALTH BENEFIT PLANS

To protect our employees against medical and other health care related expenses, we provide a
comprehensive medical and dental insurance coverage program.

All reg,ular full-time employees are covered by these plans. The Company pays all premiums for
employees for these plans. You may reimburse Great Western Soil Conditioners, Inc. if you
choose to include any family members on this plan.

An employee is eligible for the Health Beneﬁt Plans on the first day of the month following _
successful completion of 90 days of employment. You will be provided with booklets descnbmu
these plans in detail and enrollment forms at that time.

PENSION PLAN

Great Western Soil Conditioners, Inc. provides an excellent retirement plan for regular
employees. Eligibility is established after successfully completing one full year of employment
with the Company. In addition, you must be at least 21 years of age.

At this time of eligibility, information will be given to you that will fully describe the plan and its
benefits to you.

JURY AND WITNESS DUTY LEAVE

We recognize the responsibility of every citizen to serve on jury duty when summoned and
whenever personal and business circumstances permit. In these instances, we will pay the
difference between your jury duty pay and your normal pay. We will pay this rate for up to 80
hours of pay per year. Your supervisor may request written evidence of jury duty. You are
expected to report to work during those periods when you have no court responsibilities.

BEREAVEMENT LEAVE

Great Western Soil Conditioners, Inc. grants two days off with pay to regular employees suffering
a death in the immediate family if necessary to make arrangements and attend the funeral.
Immediate family includes wife, husband, son, daughter, mother, father, grandmother,
grandfather, sister, brother, mother- or father-in-law.

.PERSONAL LEAVE

We realize that occasionally situations may arise which will cause you to request time off for
personal business. Your supervisor may cooperate with you by granting such time off, without
pay, provided:

1) your reasons for wanting the time off are strong and compelling and of a nature that
cannot be handled during your regular off hours or your regular days off;

2) the requirements of your service are such that you can conveniently be spared from
your job; and
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3) your request is made far enough in advance such that your supervisor can make
appropriate arrangements for the accomplishment of your work.

MEDICAL LEAVE/PREGNANCY DISABILITY LEAVE

If you must leave work for medical reasons (such as pregnancy-related leaves or disability leaves),
you are expected to submit a written medical leave of absence request to your manager within a
reasonable period of time before the leave is to be taken. Exceptions will be made in emergency
conditions. [fyou do not request such a leave, you will be considered to have voluntarily
terminated your employment. '

In general, medical leaves will not exceed 90 calendar days. However, in unusual situations, such
as those involving pregnancy-related leaves, the length of the leave of absence may be based on
the actual time period the person is sick or temporarily disabled. you are required to present a
doctor’s certificate as to the date your disability or inability to work commences and the date
when you are medically able to return to work. You may be required to submit to an examination
by a Company-appointed doctor to verify your request or to determine if it is advisable for a
longer leave to be taken. '

You should normally be reinstated to your former or an equivalent job or like status and pay and
without loss of any vacation rights if you return when your disability ceases. However, unusual
circumstances may arise which result in a variance for this policy. Requests for additional time ofY
following the date that you are able to work will be considered on a case by case basis.

MEDICAL EXAMINATIONS

In cases where we feel physical condition or health could pose.a business concern or are in sonic
cases required by the Department of Transportation and the W.U.T.C., we reserve the right to ask
for a physical examination or statement from an individual’s medical doctor that he or she can
perform the job to which assigned, as a condition to either hiring or continued employment.

QUESTIONS

If you have any questions about the information contained in this booklet or about any other
aspect of your employment relationship with Great Western Soil Conditioners, Inc., just ask.
Your supervisor will have the answer...or get one.

SUGGESTIONS

Your good ideas are always welcome. Growth and success are the results of innovative thinking
and we encourage your contributions. If you see a way of improving something in your area, SAY
SO! Quarterly safety/information meetings for all employees brings Great Western Soil
Conditioners, Inc. employees up-to-date on the progress of our company. Communication is a
vital part of our overall service to each other and our customers and these meetings offer an
additional communication tool.
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GREAT WESTERN SOIL CONDITIONERS, INC.

BIOSOILDS AND GRIT HAUL DRIVER S
- HANDBOOK

Biosolids and Grit Haul Driver's Handbook — By Reference Only — Handbooks
are located at the Great Western Soil Conditioners, Inc. corporate office in
Tumwater Washington, at the Seattle Washlngton location and in all trucks

operated for King County.
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GREAT WESTERN SOIL CONDITIONERS, INC

Great Westem Soil Conditioners, Inc. will be usin
and Grit Haul - Driver’s Handbook, pages 5-6 to 5-9. Following is a list of the Subcontractors.

SUBCONTRACTOR LISTING

g the Subcontractor listing that is included in the Biosolids

Name Office Phone Number Name Office Phone Number
Dump Trucks/loaders - Tow Trucks
Churchill Construction North Bend 425-888-1367  Bradley’s Towing Pasco 509-345-1574
Clark Construction Sclah 509-697-6883  Chuck’s Towing Ritzville 509-639-1071
Codiga Seattle 206-762-7868  Clark Towing Issauagh 425-392-6000
Dave Parrish Co Port Angles 360-457-6254 D & M Towing Ellensburg 509-925-4151
DMC Trucking Olympia 360-456-7487  Dean’s Towing Vantage 509-856-2247
Ellensburg Cement Ellensburg 509-925-4121  Dick’s Towing Wenatchee 509-663-1623
Circat Western Supply Olympia 360-754-3722  Hiway Towing Yakima 509-248-3831
. 360-943-4923  Ken’s Towing Redmond 425-455-1200
Ciround Level Construction Yakima 509-575-1668 - Lincoln Towing Seattle 206-622-0413,
Lewis Construction Yakima 509-966-4911 P & K Towing Richland 509-943-1736
Mahalfcy Enterpriscs Pasco 509-627-4593  Pete’s Garage/Towing  Ritzville 509-659-0640
Mikc Sheldon Trucking Tenino 360-264-5331  Poages Towing Olympia 360-943-1531
R & S Trucking Wenatchee 509-884-6547  Todd Towing North Bend 425-888-34 14
Rada Excavating Pasco 509-347-3509
Scherer Trucking Inc. Tacoma 360-581-0815 Cranes
Schuman Excavating Ritzville 509-659-0295  Capital City Crane Olympia 360-491-6240
Weber Construction North Bend 425-888-3064  Duncan Crane Service  Moses Lake 309-763-8061
H. L. Thompson Crane ~ Wenatchee 509-663-7037
Yacuum Trucks Hooks Crane Service Pasco 509-347-3852
Apple Valley Pumping Wenatchee 800-359-1417  Mobile Crane Seattle 206-767-4767
Rishop Sanitary Service Chelan 509-682-5155  Neil F. Lampson, Inc. Kennewick 509-386-0411
Bob’s Septic Tank Service Yakima 509-452-9938  Ness Cranes Seattle 206-784-1054
Brown & Jackson Ellensburg 509-925-1564  Russel Crane Service Yakima 509-457-6341
Clifl’s Septic Tank Service Yakima 509-248-8444  Sunnen Crane Tacoma 253-627-8151
Howie Power-Vac Scattle 206-783-3316
. MWC Vac Olympia 360-491-8800
Ridaturd Servicc Cle Elum 509-674-2156
Vallev Septic Yakima 509-248-6810
Ventilation Power Scattle 206-634-2750
W/W Pumping Service Wenatchee 509-663-4777
Water Trucks
CGircat Western Supply Olympia 360-754-3722
360-943-4923
Natural Selection Farms Sunnyside 509-837-3501
Segale Tukwila 206-575-3200



Fmance and
Business Operations Division

Procurement and Contract Services Section - Date: ' May 25, 2004

Department of Executive Services . . Change Order No. p
Contract No 153538 " ~ Title:  Biosolids Hauling and Grit Hauling

Contractor: Great W Western Soil Conditioners Inc. (GWSC)

Description of Change: _Extend contract for three additional years starting August 1, 2004.
KC will directly pay for fuel through a card key stem and reimburse insurance costs as
described in the attached addendum. -

~ Reasons for Change: GWSC is experiencing increased costs to operate the trucks that are no

longer new. Due fo changes in the insurance industry and the im acts of September 11, 2001
the cost for truck insurance has substantlall increased. -

CostData: X_ Additive @~ _  Deductive — No Cost Change
' X_ Unit Price — Lump Sum _ Time and Expense

ad] .béted to $9. 48 and the haul cost er load to haul grit will be L1 7. All costs arg descnbedl

- the attached addendum.
Contract Completion Date: extended to ulz'31, 2007)

This proposal and acceptance shall constitute and become a part of this contract subject
to all conditions contained therein, as modlf' ed by this change order.

Approved by: Accepted By:

King County Department of

Finance | _6{1/@% WESTRLs) Sa1C CAHMD (e Tn
Rfact— P JLCEFD

S|gnature Signature
/v -0 | PlLes Dbrr— .
Date Approved N - Title
: S ~-27 0%
' Date Accepted

All terms, conditions, specifications and requirements of the Contract and its prior
amendments shall remain unchanged and in full effect, except as amended herein.



Finance and

Business Operations Division
Procurement and Contract Services Sectlon
Department of Executive Services

EXC-FI-0825

Exchange Building, 8th Floor
821 Second Avenue

Seattle, WA 98104-1598

206-684-1681
206-684-1147 Fax
TTY Relay: 711

www.metrokc.gov
May 25, 2004

Great Western Soil Conditioners, Inc.
9418 Old Highway 99 South
Olympia, WA 98501

Dear Mr. Daniel O’Neill,

King County wishes to extend your existing Contract for an additional three (3) years period (or depending upon
funds appropriation) under the same terms, conditions unless modified by the attached change order. With this
extension, your Contract # 153538 issued for Biosolids Hauling and Grit Hauling Services, would be extended

through July 31, 2007.

A current Performance Bond or Letter of Credit, a Certificate of Insurance and the Endorsement naming
King County as additional insured is required for this extension.

Great Western will do everythmg within its control to supply the above instruments to King County prior to Augut
1,2004. King County also recognizes the time required to finalize the Performance Bond or Letter of Credit and

will work with Great Western to be flexible if necessary.

If you consent to the extension of your current Contract, please complete thlsform below and return fax (206) 684-
1470 to my attention as soon as possible.

King County will issue a Change Order upon approval of the extension.

Please direct questions to me at (206) 684-1055 or fax number 206-684-1470.

Sincerely, '
[g’va 4»4 Ao
Ovita Bonadie

Buyer

The undersigned hereby agrees to extend King County’s existing Contragt for three additional years(or depending
upon funds appropriation). This extension is entered into under the same terms, conditions and pricing as currently
in effect or as modified, as attached through a Change Order issued by King County.

FIRMNAME: (LEAT \MESTEAM SdL( Date: S — L )—0 j
CHXA (TIIL @L s, N :
Name: (Printedy___ TDARIEL  Co LEL (¢ Title: (2ACCL DEAA

Signature: b 64/ CM
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GWSC Change Order #10 :

* 05/26/04

CHANGE ORDER #1

Biosolids Hauling
And
Grit Hauling
Contract No. 153538

The following sections or parts of sections will be modified as follow.

1-7  Use of Storage Facility

A

For operations from the WPTP, the Contractor shall be allowed to utilize the storage and
maintenance facility (hereinafter “Storage Facility”) at 6640 Ellis Avenue in Seattle, Washington
located at the north.end of the King County Airport for the sole purpose of maintaining and
staging trucks and frailers used to provide service to from the. County’s treatment plants. The
Contractor may, at its sole cost and exp inse,_ rovide a drive through automatic truck wash
at this location for the purpose of rlnsmglwashlng ‘the trucks and trailers. All utilities at this
Storage Facility shall be the responsibility of the Contractor. All modifications to this site shall
receive approval from the King County Airport management

if the Contractor hauls from the RTP, the Contractor can utlllze at no cost the County’s 20-foot-
long insulated storage container, which includes power located in the truck staging area. The
Contractor must keep the storage areas clean at all times. The Contractor will. maintain the
container in good appearance.and repair on the exterior with a paint color to be approved by the
County. The Contractor may, at its sole cost and expense, provide a drive through automatic
wash at the exrstlng wash area. Pressure pumps and associated equrpment ‘may be installed by
the Contractor in the container.

1-15 Haul Cost

A

The Haul Cost is separated into a monthly payment for fixed costs for those costs that are
ongoing plus a payment for variable costs per wet ton which depends upon the miles driven as
caleulated by the blosouds tarlff’- and 'set forth on the Proposal Pnee Form. .

®
[
. Phones / communicatfon s;@tem
¢ inside and outside accounting,
*  legal services

e B&OTaxes ' :

o Payroll related taxes for all management and support staff including dispatcher

e  Health Care insurance for all management and support staff including dispatcher
Insurance required by this contract, everhead

e Leased or purchased equipment and

o Utilities (including electricity, sewer, water and phone). i :
change- .
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o Dispatch Labor
[ ]

Other fixed costs _
s _ Employee incentives for driver performance of $500 per month.
e Profit '

The Variable Cost will be used as the basis for calculating the actual rate per wet ton to each of
the end use sites based upon the actual constructive miles driven.

The Variable Cost will only mclude all other costs per ton for hauling based on -

constructive miles driven

Fixed Portion subject to the CPI adjustment

e Driver labor )
"o Payroll related taxes
s Health Care insurance
e Maintenance Labor
e Payroll related taxes
e Health Carg i insurance
s  Maintenance Parts

Brake parts

Transmissions (including clutch)
Rear ends

Engine

Electrical

Tamps

Hydraulics

Other truck and trailer operating costs (ie, other component parts of the vehicles including
running gear, windows, towrng, body repair, ect.) :
Shop Supplies .

Tires
B & O Taxes

Utilities and Transportation Taxes
Profit and

Portion SUQiect lo guartor_lz fuel adjustment
v adju:

An additional Fixed Cost per month may be added if the County elects to have the Contractor
finance and supply additional haul equipment. The cost of the equipment will be based upon a
oompetmve bid from oompetlng suppliers and calculated using a 10 year life cycle.

Starting August 1, 2000 the Contractor shall use their own eqmpment for hauling services from -
the Renton Treatment Plant until King County’s vehicles are placed in setvice. The Contractor will
be allowed the current base rate of $11.54 per ton for 50 miles based on RFB 90-103, and a
surcharge of $5.00 per ton (not subject to mileage factors) on a perton hauled basis using the
Contractor's owned frucks in service at time of monthly billing. See followmg table for over 100
miles: .
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Depending upon which equipment is used to-haul biosolids from KC the following base rates will a'pbly.
Equipment used base rate for 100 Example Subtotal rate equipment Total rate per
‘miles {mileage factor | per ton for 200 Surcharge ton to haul 200
for 200 miles) miles ‘ miles

GW trucks and traiters | $17.26 for 100 miles 163.3% $28.18 $5.00 $33.18

used at Renton prior to
delivery of KC trucks and
trailers . ) :

KC trucks and trailers $9.31 163.3% $15.20 $0.00 $15.20
GW trucks and trailers $9.31+34.85= 163.3% $23.08 $0.00 $23.08
after all KC trucks have $14.16 .

been delivered and put into
service

D. When all King County vehicles are placed in service Subsection 1-15.C will no longer apply.

E. If after all of the King County vehicles have been placed in service and Great Western is
authorized by the project manager to use its equipment, $4. 85 may be added fto the base rate per
ton. '

F. The per load cost to transport the biosolids from the Vashon Treatment Plant to the Renton

Treatment Plant will be based on the rate for 50 miles times 25 tons per load. The adjusting
factor for 50 miles is 66.9%. wa hours of Sstandby time for exira time spent traveling on or
waiting for the ferry may be added to the cost of the haul. The Contractor will be using the
County’s tank trailer for the transport of the solids. The Contractor will be responsible for all
maintenance as outlined in the section 1-34. The cost of ferry transportation and the cost of a
scale weight on Vashon may be added if required. King County reserves the right to contract this
portion of the work separately in the future. For example the starting load cost on August 1, 2000
for Vashon is; $9.31 * 66.9% factor * 25 tons = $155.75.

1-16 Adiusting the Haul Cost

A.

The Fixed Cost per month and a portion of the Variable Cost per wet ton is subject fo annual . -
adjustments to be effective January 1% of each year of this Contract :

N s made on Januar . thal all e IS
asation” rates adiusted v ith the sanie CPI ; The portlon of the
Varlable Cost that represents fuel is subject to quarterly adjustments The parties hereto
recognize that such adjustments could be increases or decreases in the prices; both parties are

. entitled to benefit from such price adjustments.

Except for the cost of insurance which will be adjusted in accordance with paragraph C. below, the
FheFixed Cost per month will be adjusted by multiplying 80700% of the-annual. percent change
to the “All_ltems” category of the Seattle-Tacorna Consumer Price Index (CPI) for Urban
Wage Earners and Clerical Workers (Series ID : CWURA423SA0) for the year preceding the
year in which the adjustment is made.

For illustrative purposes, the following table indicates the index values that were used to calculate
the percentage of change based upon CPI.

CPI Table . :
Year Ending 12/98 12/99
Annual CPI Index 163.2 168.3
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Calculations for example purposes only. 168.3 - 163.2 = 5.100/ 163.2 = 03125 x-80%= 25
3.1256% percentage of change would be applied to the fixed costs per month. New Fixed Cost per

-month = Old Fixed Cost per month * (100% + 2:5-3.125%)

The Contractor shall also be reimbursed for the Cost of premiums for insurance coverage this
Contract expressly requires Contractor to maintain. The Contractor shall annually submit copies of

documentation from its _insurance carriers_reqarding the premiums for such_insurance for the

ugcoming year together with a written statement from the carrier(s) as_to thée basis for any

increase_in the premiums. Insurance:invoices for reimbursement will have King County’s portion

Ieaﬂ described _and aned The amount reimbursable under_this paragraph for_insurance
sed

thls documentatron and anv addmonal

The base Variable Cost is divided into two categories in order to accommodate Federal
requirements for Fuel Excise Tax. The following terms have been included in this contract in
order to adjust the Variable cost;

1. The first category represents the fixed portion (profit,-driver-labor,-maintenance-and-tires

as described in Section 1-15 above), which makes up 85 100% of the variable cost. This
portion of the variable cost represented here is $7.91 (89.31 * 85 100%). This portion will be
adjusted by multiplying 89100% of the annual percent change to the “All items” category of
the Seattle-Tacoma_Consumer Price Index for Urban Wage Eamers and Clerical
Workers (Series ID: CWURA423$A0) for the year preceding the year in which the
adjustment is made.

For illustrative purposes, the following table indicates the index values that were used fo
calculate the percentage of change based upon CPI.

CPI Tabie
Year Ending 12/98 12/99
Annual CPl Index | 163.2 168 3

Calculations for example purposes only: 168.3 - 163.2 = 5.100/ 163.2 =.03125 x-80%

=2:5% (percentage of ohange)
(2:5-3.125% + 100%) * $7. g1 = 38—1-1—8 157 8.157 (represents the adjusted cost for profit,
driver ldbor, maintenance and tires.) _
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1-22 Scheduling of Drivers

A.

It is the responsibility of the Coniractor to appoint a dispatcher who will maintain contact with the

County for scheduling purposes. The dispatcher will actively manage and coordinate day to day
operations with King County, the appiication sites and maintenance of the equipment. The -

County will estimate the production quantities on an annual basis. . The County will also estimate -

‘to the best of its ability the production for the following day by 11:00-a.m.; these are estimates

only and subject to change. Constant communication may be required in higher production
months. In order to schedule and provide communication with the County operations, the
dispatcher shall contact the treatment plant(s) at least once per day. The dispatcher shall also be .
available twenty-four (24) hours per day via a digital pager and cellular phone to.receive changes
that may develop so drivers can be re—scheduled accordingly. If paged, the Contractor WI“ refurn
the call within one-half (1/2) hour.

The Contractor will be informed of the biosolids distribution including site priority. While this is an
overview of the site distribution, the specific daily production and site schedule will be confirmed
by phone before noon of the previous day by the site operations contractor if changes are
anticipated with any of the reuse sites. The Contractor should anticipate some changes to the
daily schedule as a result of changes in weather conditions or equipment breakdowns at the
treatment plants or reuse sites.

- 1-28 _Mgintenance and Repair Responsibility of all Equipment

The maintenance and repair responsibilities set forth below shall refer fo both the County’s and the-
Contractor’s trucks and trailers. _

A

The County shall have no obligation to test, adjust, maintain, service, repair, or replace the trucks
and trailers. At all times, the Contractor shall, at its sole cost and expense, maintain the trucks
and trailers in optimal working order and condition and make all repairs and replacements
necessary to maintain, preserve and keep the trucks and. trailers in such condition. The
Contractor shall be responsible for coordinating all warranty claims for the trucks and trailers with
the service shop of the manufacturer. All products and services used in the repair and

" maintenance of the trucks and trailers shall be equal to or better than the original' equipment or as

specified by the manufacturer.  The Contractor shall maintain stores of lubricants, parts, and
supplies for the maintenance and operation of all equipment utilized in providing these services:

The contractor will- be msuzs:ble for providing all shop tools and equipment that may be rg_gu:red
for the completion of this work.

The Contractor shall institute a preventatlve maintenance program for all trucks and trailers
consistent with state and federal Departmernt of Transportatlon (DOT) and lndustry standards
Such a program shall meét or exoeed the manufact‘ ef's’ ande fiet
(preventatwe mamtenanoe) _ e-contra

wull be taken and analyzed for all oomponent parts (e ' _ , n, dlfferentials) at each
specified service intervals or at least twice per year in order to asstire that all parts of the
equipment are maintained and working properly. The program must include a computerized
equipment tracking and record-keeping system approved by the County that tracks and creates
reports on all maintenance and repair activities on all the equipment. The computer software
selected by the Contractor shall inciude the latest version and be able to easily track the all-
historical work associated with the equipment. Reports shall be made-available provided to the
County on a quarterly basis and also upon request

The Contractor shall perform inspections of all trucks and frailers prior to hauling each load and
maintain written reports of each inspection. Each inspection and report shall include, but not be
limited to, the following items: Directional signals, brake lights and tail & marker lights, brakes,
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tires, hoses and covers. The Contractor shall require each driver to submit inspection reports on
a daily basis (these may be part of time cards). Reports shall be made available to the County
-upon request.

D. The Contractor shall inspect and adjust, if necessary, brakes on all trucks and trailers at regular
_ intervals as required by the manufacturer. All necessary brake maintenance shall be performed
immediately by the Contractor upon discovery of any deficiency.

E The Contractor shall maintain an electronic maintenance database of complete reoords of all
repairs, maintenance and warranty work performed on the trucks and trailers and shall provide
copies of the information to the County upon its request. The computer tracking program and -

weekly input of the data will take place at the Storage Facility. All input will be up to date ona
weekly basis. - .

F. The Contractor shall consistently maintain the trailer covers to assure effectlve operatlon prevent
leakage, and maintain thé seal. Al tarps. _wrl/ be replaced.on a yearly basis unless it is
demonstrated that they are in.qood repair. . King:County will réimburse Great Western
separately for all parts required-to maintain the new motorized: tarping system. All tabor
and servrcmg of the tarps will be the responsibility of Great Western.

G. All trucks and trailers shall be painted with a quality epoxy base to resist stains and provide ease
of cleaning. All painted surfaces will be repainted when damaged. Repainting of equipment will
be at the County’s option and expense o or-atleast-once-every-five—(5)-years with a color and paint
approved by the County. Image of the equipment is a direct reflection upon the County operation
- and the Contractor shall cooperate fully with the County to maintain the highest image.

providing all shop. tools and gurgment that. may be murred for the comgletron of this work

1. __Labor for. Eguigment Servrclng, Preventive Maintenance and Repalr. Payment for labor
to perform all equipment serwcmgl repairs and Qreventrve maintenance will be included in the
haul cost per wet ton. .

2. Maintenance and Repalr Parts. Meaterials and parts used in the equipment reQalr work will
be lncluded in the haul cost per wet ton. )

Transfer Stations.in the Greater Seattle area wrthln 25 mlles of the treatment olant will be used as delivery
sites. for the gnt The_ i .

order to determrne a base rat »

hauled to destination sites. Prior to leaving the treatment plant Contractor shall oomplete and leave at the
treatment plant a copy of the haul order form for each load. A second copy of the haul order form shall be
returned to the County with the scale weight attached along with the monthly report. All reports will be in
an approved form and sent to each treatment plant using Microsoft Excel.

Loading

There are threetwo (32) grit storage hoppers at the WPTP and three (3) grit storage hoppers at the RTP.
The Contractor will receive the grit at each of the treatment plants, as specified herein, and haul to the
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delivery sites described above. At each site the trucks will be welghed entering and depamng so the
County may be billed separately for the delivered tonnage to the site. The weight receipts received by the
Contractor are to be attached to the individua!l hauling tickets from each plant and sent to each treatment-
plant with the monthly invoices.

Equipment Required

A

Containers used to transport grit shall not allow leakage as specified by the Washington State
Department of Ecology, WAC 173-301-142/143 and shall be covered with an approved cover.
Covers will prevent spillage and control odor during transport. Covers will be consistently
maintained to assure effective operation.

Double-locked, watertight sealed, end-dumping trailers/containers are required. One of the
locking mechanisms types must include -at least four sand locks (safety locks) on all tailgates to
prevent leakage. Belly dumps are not ameptable All eontainers used will have four 2.5” ball
valve drains installed in each trailer/container to be open: during loading and- closed and capped.
with a camlock during transport. All trailer stands must be permanently affixed to the trailer body
and must be adequate to support a fully loaded trailer. Each container/trailer set shall be so
configured to accept the grit in loading with no delay to the loading process, with all
containerftrailers using the same weight prescription: The Contractor's equipment will be
designed such that it is maneuverable at each treatment plant and the unload site. The trailers
must easily fit into each of the'loading bays at the treatment plants. There must be a trailer under
each hopper to receive grit at all times other than during transport to the unload site. The
Contractor may-be asked to move the containers/railers during filling or the County may at its
option move them.

The approximate quantity. of grit per load may vary. The total capacity of the Contractor's
equipment must be capable of hauling a minimum of 25 tons and 34 cubic yards (17 cubic yards
in each container). The Contractor will not load its own trailers. The County will make an
operator available to load the Contractor’s containers. The Contractor must call at least one-half
hour in advance of arriving to pick up a load of grit to assure an operator will be available.

The Contractor will be responsible for keeping the equipment as clean as possible. This will
include rinsing the equipment each tnp to remove dirt and to wash the truck at least once per
week to remove all road dirt.

The County may provide container chassis in the future to transport intermodal contamers The
chassis would then replace the existing trailers provided by the Contractor. The per load cost of

transporting these chassis with the container to the intermodal facility will remgin the same. The
goal of KC will be to maximize the tonnage hauled in each container. KC may request that that
while the contractors biosolids drivers are in the plant that they backup an empty chasszs with
container into the grit bwmz KC’s yard truck Standby time will be paid to the coniractor
for the time spent by the driver to perform the operation.
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Insurance Requirements

Minimum Limits of Insurance
The Contractor shall maintain limits no less than, for:

1. General Liability: $2,500,000 $1;006;600 combined single limit per occurrence
for bodily injury, personal injury and property damage and for those policies with
aggregate limits, a $2,000,000 aggregate limit.

2. Automobile Liability: §2,5 A 0$4-000000 combined smgle limit per accident
for bodily injury and property damage.

3 Professional Liability, Errors and Omissions: $1';000,000.
4. Workers' Compensation: Statutory requirements of the state of residency.
5. Employers Liability Stop Gap: $1,000,000.

Performance and Payment Bond or Letter of Credit

The Proposer to whom the County wards this Contract shall furmish a performance and payment bond on
the form provided in Attachment D, “Performance and Payment Bond,_or “Letter of Credit” with an end date
consistent with the obligations of this contract in the amount of $650,000 as security for the faithful
performance of the work, including the payment of all persons furnishing materials and performing labor

_on the work, and all payments arising from the: performanoe of the work due the State of Washmgton

pursuant to Titles 50 and 51 RCW.

of-a-written-request-from-the-Gounty- Such bond must be executed by a duly Ilcenwd surety oompany
which is registered with the Washington State Insurance Commissioner, and the surety's name shall
appear in the current Authorized Insurance Company List in the State of Washlngton published by the
Office of the Insurance Commissioner._or & Washington State Bank. “The scope of the performance and
payment bond or the form thereof prescribed in Attachment D or “Letter of Credit” shall in no way affect or
alter the liabilities of the Contractor to the County under subsection “Indemnification.”

The County may require the sureties or surety company to appear and qualify themselves upon the bond.
If at any time, the County determines, in its sole judgment, that the sureties or surety company are
insufficient, the County may requnre the Contractor to furnish additional surety in form and arrangement
satisfactory to the County and in an amount not exceeding that originally required. Payments will not be
made on the contract until sufficient surety as reqmred is furnished.




‘From: Lucas, Mark
‘Sent: Wednesday, May 12, 2004 4:40 PM

To: (GW) O'Neill, Dan O'Neill (E-mail)
Cc; Leonard, Peggy; Bonadie, Ovita

Subject: tarps

Dan, Peggy and | have put together the following language to address the tarp issue we
discussed on Monday. Since King County would reimbursing Great Western for the parts, the
variable rate is reduced by $.10 per ton to $9.48. So in addition to changing the rate-in the
change order, we propose the following modified language for subsection F.

F. The Contractor shall consistently maintain the trailer covers to assure effective operation

prevent leakage, and maintain the seal._All farps will be replaced on a yearly basis unless
- itis demonstrated that they are in good repair. . King County will reimburse Great

Western separately for all parts required to maintain the new motorized tarping
.system. All fabor and servicing of the tarps will be the responsibility of Great
Western., :
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This purchase order expressly limits

acceptance to the terms and conditions

stated herein. -

EXTENSION




PURCHASE ORDER

.... » If the Federally Funded statement is on the front side of this

Ahien: this contract is fanded in part by a comtract between King Cousity and the U.S, Department of

ion. The vendor shall comply with applicable.terms and condifions.in the contract between the

artment of Trnsportation and King County.  Upon request, the purchazing agent will provide
contract terms and conditions.’ . ) . .

\

$: All goods or materials purchased hereunder aro subject to approval by King County

Departrient of Finance). Any rejection of goods or maaterial resulting bocause of nonconfarmity
d specifications of this purchase arder, whether held byKing County or returned, will be at

ndor! - and-expense, No substitutions or changes of any nature under this purchase onder will be

- accepted unless approved in wiiting by King County, - Co .

88 ents: The provisions ar monies due under this purchase arder shall only be assignable with prior
wiitten' Gonsent of King County. :

“ens, Claims and } : Vendar warants and represents thatall goods and materials delivered -
. ..-xeundet:shall’be free and clear of all liens, claims or encumbrances of any kind.
- Abplicable Liasr and F i Except as hereinafter specifically provided, this-purchase order shall be
govérned by dind- canstriicted according to the laws of the State.of Washington (Revised Code of Washington,
RCW)." Any suit.adsing herefrom shall be brought in King Cousity Superior Court, which forum shall have
sole and-éxclusive jurisdiction and venue, ) )
. ) ilations and:Rel: : The Vendor shall comply with King County resolutions and regulations
applicablé-under this purchase order. This purchase order.shall be binding upon and inure to the benefit of the
successars of the parties. To the maxinmm extent permitted by law, the <ni.anvu_._n= indemnify and hold
King County and its officers, principals, agents and employoes hannless from any liability whatsoever for any
injuries topersons or. property arising out of the performance of this purchase order; provided, however, the
inderonification shall not apply in the event of King County’s sole negligence. The Vendor specifically
assumes potential liability for actions brought by the Vendar's ‘own-employess against King County and for
that purpose.the Vendar specifically waives any imomunity under the workers' compensation act, RCW Title
51; and-the Vendor acknowledges that this waiver was spocifically entered into:pursuant to the provisions of
RCW 4.24.115 and was the:subject of mutual negotiation. -In case suit or legal proceedings shall be brought
" egainst King County or any of its officérs, principals, agents or employees on account of loss or damage
sustained by any. perscn.or property as a result of the performance of this purchase arder, the Vendor agrees to
assums.the defense thereof and to pay all expenses connected therewith. In the ovent that any lien is placed
upon the property of King County-ar any of its officers,’ principals, agents or employees as a result of such
) m:..:w. the Vendor agrees to at once cause the same to be dissolved and discharged by giving band or otherwise.

+..-uJff-Shore Items: In accardance with Chapter 39.25 RCW, upon completion of this oxder E_n upon request
by King County, Vendar shall furnish a certified statement setting forth the nature and source of off-shore
itemsin excess of $2,500 which have been utilized in the performance of this purchase order.

Change Orders: Change onders modifying the terms and conditions herein will be without effect unless
issued and authorized in writing by King County. . ‘

Payments, Cash Discount; Late Payment Charges: Payment will not be processed nor will the period of

_ computation for cash &w«gﬁ.anBBoo until receipt of a properly completed invaice or invoiced items are
received, whichcver is later. ‘An invoice to be complete mmst contain the following infarmation: Ship to
Address, Mailstop, Requester’s Name, Purchase Order Number, Contract Number Gf applicable), Line Iterm
Number, Description, and Unit Price as stated on the purchase order. If an ad justment in payment is
booohﬁv. due todamage or dispute, the cash discount period shall commence on the date final approval for
payment is authosized. . '

Washington State Sales Tax: All vendors licensed todo business in Washington State must bill King

.~ County for.applicable sales tax. All vendors not licensed to do business in Washington State will not bill sales

» tax, but King County will pay applicable use tax directly fo the state. King County is exempt from sales taxes
in purchases of diesel fuel, vanpool vehicles and Rule 171 construction contracts. .

GENERAL TERMS AND CONDITIONS

. i ig.Lnstructions: All shipments must contain a packing slip and 2 copy of the invaice.
The packing slip shall have the Viendor and King County. part aumber and a complete description of the item
Unless otherwise specified, all goods are to be shipped-prepaid, FOB Destination. Where shipping addresses
indicate room numbers, it will be up to the Vendor to makedelivery to that location at no additional charge,

Warranty: Tho Veadar warrants that all products delivered under this purchase order shall be free from
defects.in material and workmsnship, and shall be fit far the intended purpose. All products determined by
King County to be defective shall bo replaced within 15 days‘of notico by King County. All costs of
replacement, including shipping cliarges shall-be bome by tho Vendar. Test, inspections, review of
specifications or plans, payment, ar acceptance ‘byKing County do not constitute 2 waiver, modification, or
exclusion of any express or implicd warrantics or any sights under this purchase arder or law,

Jitle VI of the Civil Rights Act of 1964: The Veadar agrees.to.comply with, and assure the compliance by

its contractors and sub-contractors under this purchase crder, with all requirements of Title VI of the Civil

Rights Act of 1964, 42 U.S.C. part 2000(d); U.S. DOT regirlations, "Nondiscrimination in Federally-Assisted

Programs of the Department of Transportation — Effectuation of Title VI of the Civil Rights Act," 49 CF.R.

“Part 21. '

vidy i : The Vendor agrees to comply with and assure that
any third party contractor under this purchase order complies with all applicable requirements of the
Americans with Disabilities Act 0f 1990 (ADA), 42 U.S.C..past 12101 et seq.; section 504 of the
Rehabilitation Act of 1973,-as amended, 29 U.S.C. part 794; ssction 16 of the Federal Transit Act, as
amended, 49 U.S.C. app. part 1612; and all other applicable state and federal regulations and amendments.

pecti ; tention: The Vendor agrees to permit King County, the United States
Secretary of Transpartation and the Comptroller General of the United States, ar their duly authorized
representatives, to inspect all work, matedals, payrolls, and other data and records pertaining to this puschase
order, and to audit the books, records, and accounts involving this purchase order. All records shall be
retained by-the Viendor for a period of three yedrs after final payment.

Energy Conservation: The Vendor and all sub-contractors shall comply with mandatory standards and

- policies relating to energy efficiency that are contained in applicable State energy conservation plans issued in

compliance with the Energy Policy and Conservation Act, 42 U.S.C. part 6321 et seq.

Lederal Acquisition Regulation (48CFR Chapter-1) Clauses:

52.252-2 Clauset Incorpoiated: By Reference (Apr. 1984) This purchase arder incorporates the following
clauses by reforence with the same force and effect as if they were given in full text. ‘Upon request, the
Purchasing Agent will make their full text availeble.

52.203-1 ~Officials Not to Benefit (Apr. 1984)

52.219-8 - Utilization of Small Business Concerns & Small Disadvantaged Business Concerms (Feb. 1990)
52.222-4 Contmact Work Hours & Safety-Standards Act - Overtime Compensation - General (Apr. 1984)
$§2.222-26 Equal Opportunity (Apr. 1984) )

52.222-36 Affirmative Action for Handicapped Wotkers (Apr. 1984)

52.223-2 Clean Air and Water (Apr. 1984)

52.223-3 Hazardous Matesial Identification and Matesial Safety Data (Nov. 1991)

52.223-6 Dmg-Fros Workplace (Jul 1990) -

52.225-3 Buy American Act - Supplies (Jan. 1994)

52.2433-1 Changes - Fixed Price (Aug 1987) Alt. 1, I or 11T as appropriate

52.247-64 Preference for Piivately Owned U.S. Flagged Cammercial Vessels (Apr. 1984)

52.249.2 Termination for Convenience of the Governnient (Fixed Price) (Apr. 1934)

Order of Precedence: When this purchase .oaﬂmm issued subsequent to the results of a request for bid or
proposal, the terms and conditions contained in the resulting contract shall control.



Purchase Order

- TO: Unknown

Fax: 3607543301
Phone:

Company GREAT WESTERN S
FRQM: AUSTINC
' Fax: 2066841470 Phone
2062633746Company: King County o
Email: Cynthia.Austin@metrokc.gov

NOTES:

Date and time of transmisslon: Tuesday, June 29, 2004 1:47:42 PM -
Number of pages In¢luding this cover sheet: 04




