

**FCC Modernizing Unbundling and Resale Requirements Amendment  
to the Interconnection Agreement between  
Qwest Corporation dba CenturyLink QC  
and  
Charter Fiberlink WA - CCVII, LLC  
for the State of Washington**

This is an Amendment (“Amendment”) to the Interconnection Agreement between Qwest Corporation dba CenturyLink QC (“CenturyLink”), a Colorado corporation, and Charter Fiberlink WA - CCVII, LLC (“CLEC”). CenturyLink and CLEC shall be known jointly as the “Parties”.

**RECITALS**

WHEREAS, the Parties entered into an Interconnection Agreement (“Agreement”) for service in the state of Washington which was approved by the Commission on September 8, 2009; and

WHEREAS, on October 28, 2020, the FCC released Order FCC 20-152, a Report and Order in WC Docket 19-308 for the Modernizing Unbundling and Resale Requirements in an Era of Next-Generation Networks and Services (“Order”), which became effective February 8, 2021 (“Effective Date of the Order”); and

WHEREAS, the Parties agree that the Order is a change in Applicable Law that, pursuant to the terms of the Agreement, must be incorporated through an amendment to the Agreement; and

WHEREAS, in order to implement the terms of the Order and consistent with the terms of the Agreement regarding changes in Applicable Law, the Parties desire to amend the Agreement further under the terms and conditions contained herein.

**AGREEMENT**

NOW THEREFORE, in consideration of the mutual terms, covenants and conditions contained in this Amendment and other good and valuable consideration, the receipt and sufficiency of which is hereby acknowledged, the Parties agree as follows:

**Amendment Terms**

The Agreement is hereby amended by adding terms and conditions to the Agreement for Unbundled Network Elements (UNEs) as set forth in Attachment 1 and Exhibit A to this Amendment, attached hereto and incorporated herein by this reference. Any capitalized terms not defined specifically in this Amendment are as defined in the Agreement.

**Effective Date**

This Amendment shall be deemed effective upon approval by the Commission, or by being permitted to go into effect by operation of law; however, the Parties may agree to implement the provisions of this Amendment upon execution.

**Further Amendments**

Except as modified herein, the provisions of the Agreement shall remain in full force and effect. The provisions of this Amendment, including the provisions of this sentence, may not be amended, modified or supplemented, and waivers or consents to departures from the provisions

of this Amendment may not be given without the written consent thereto by both Parties' authorized representative. No waiver by any Party of any default, misrepresentation, or breach of warranty or covenant hereunder, whether intentional or not, will be deemed to extend to any prior or subsequent default, misrepresentation, or breach of warranty or covenant hereunder or affect in any way any rights arising by virtue of any prior or subsequent such occurrence.

**Entire Agreement**

The Agreement as amended (including the documents referred to herein) constitutes the full and entire understanding and agreement between the Parties with regard to the subjects of the Agreement as amended and supersedes any prior understandings, agreements, or representations by or between the Parties, written or oral, to the extent they relate in any way to the subjects of the Agreement as amended.

The Parties intending to be legally bound have executed this Amendment as of the dates set forth below, in multiple counterparts, each of which is deemed an original, but all of which shall constitute one and the same instrument.

**Charter Fiberlink WA - CCVII, LLC  
By Charter Communications, Inc., its Manager**

  
Michael Scanlon (May 19, 2021 17:35 CDT)  
\_\_\_\_\_  
Signature

Michael L. Scanlon  
\_\_\_\_\_  
Name Printed/Typed

Vice President, Circuit Operations  
\_\_\_\_\_  
Title

May 19, 2021  
\_\_\_\_\_  
Date


**Qwest Corporation dba CenturyLink QC**

  
Kimberly J. Povirk (May 20, 2021 10:39 CDT)  
\_\_\_\_\_  
Signature

Kimberly J. Povirk  
\_\_\_\_\_  
Name Printed/Typed

Sr. Dir. Bus. Ops Wholesale Sales  
\_\_\_\_\_  
Title

May 20, 2021  
\_\_\_\_\_  
Date

  
Kimberly J. Povirk (Mar 22, 2022 13:01 CDT)

Mar 22, 2022

**ATTACHMENT 1**1. UNE Loops

- a. UNE DS1 and DS3 Loops. CenturyLink is no longer required to offer UNE DS1 and DS3 loops in counties deemed competitive in the *BDS Order* (Order FCC 19-66, a Report and Order on Remand and Memorandum Opinion and Order in WC Docket Nos. 18-141, et al (the “UNE Transport Order”), corresponding to the associated Serving Wire Centers listed on the Wholesale website: <http://www.centurylink.com/wholesale/clecs/nta.html>, subject to the following transition periods:
  - i. UNE DS1
    1. CLEC may not submit new orders after February 8, 2023.
    2. CLEC may retain its embedded base of UNE DS1 loops (including those ordered in the 24-month new ordering period) in these wire centers at TELRIC rates for 42 months from the Effective Date of the Order. After August 8, 2024, CLEC’s embedded base of UNE DS1 loops in these wire centers will be transitioned to market rates.
  - ii. UNE DS3
    1. CLEC may not submit new orders for UNE DS3 loops in these wire centers after February 8, 2021.
    2. CLEC may retain its embedded base of UNE DS3 loops at TELRIC rates in these wire centers for 36 months from the Effective Date of the Order. On Feb 8, 2024, CLEC’s embedded base of UNE DS3 loops in these wire centers will be transitioned to market rates.
- b. UNE DS0 Loops and Associated Copper Subloops. CenturyLink is no longer required to offer these UNEs in “urbanized area census blocks” (census blocks in areas with 50,000 or more people), corresponding to the associated Serving Wire Centers listed on the Wholesale website: <http://www.centurylink.com/wholesale/clecs/nta.html>, subject to the following transition periods:
  - i. UNE DS0 Loops
    1. CLEC may not submit new orders for UNEs in these wire centers after Feb 8, 2023.
    2. CLEC will retain current pricing for UNE DS0 loops and copper subloops in these wire centers until Feb 8, 2024 (including those ordered in the 24-month new order period). After Feb 8, 2024, CenturyLink may impose a 25% rate increase for any remaining UNE DS0 loops and copper subloops in these wire centers.
    3. CLEC may retain its embedded base of these UNEs (including those ordered in the 24-month new order period) in these wire centers until February 8, 2025. After this date, CenturyLink will be entitled to charge market rates.

4. This transition applies to digital copper loops and two-wire and four-wire copper loops conditioned to transmit digital signals.
- c. Miscellaneous UNE Narrowband Voice-Grade Loops. CenturyLink is no longer required to offer miscellaneous UNE voice-grade loops anywhere, subject to the following transition periods:
  - i. CLEC may not submit new orders for miscellaneous UNE voice-grade loops after February 8, 2021.
  - ii. CLEC may retain its embedded base of miscellaneous UNE voice-grade loops until Feb 8, 2024.
  - iii. “Miscellaneous UNE Narrowband Voice-Grade Loops” refer to 64 kbps voice grade channels over fiber loops where CenturyLink has retired copper (which are currently grandfathered) and to the TDM capabilities of hybrid loops.
2. MTE Premises UNE Subloops and NIDs. CenturyLink is not required to offer these UNEs anywhere, subject to the following transition periods:
  - a. New Orders. Once the Order is effective, CLEC may not submit new orders for these UNEs.
  - b. Embedded Base. CLEC may retain its embedded base of these UNEs until February 8, 2024. After this date, CenturyLink will be entitled to charge market rates.
  - c. This applies to all NIDs and loop plants between the minimum point of entry at a multiunit premise and the point of demarcation.
3. UNE Dark Fiber Transport. CenturyLink is no longer required to offer UNE Dark Fiber transport on routes where the central office on each end of the route is either a Tier 1 or 2 wire center or within half mile of competitive fiber, subject to the following transition periods:
  - a. After February 8, 2021, CLEC may not submit new orders for UNE Dark Fiber Transport on these routes.
  - b. CLEC may retain its embedded base of UNE Dark Fiber Transport on these routes until February 8, 2029. After this date, CenturyLink will be entitled to charge market rates.
  - c. The central offices meeting the new test (*i.e.*, that are within a half mile of competitive fiber) are listed here: <http://www.centurylink.com/wholesale/clecs/nta.html> .
4. Operations Support Systems (OSS). CenturyLink is no longer required to offer OSS as an independent UNE nationwide, except where necessary to manage other UNEs, for interconnection, or for the number portability database, subject to the transition periods that apply to the corresponding UNEs.

Amendment	Options	Select Traffic Type	EAS / Local Traffic Reciprocal Compensation		Notes		
			Bill and Keep	Non-Recurring			
			Recurring	Recurring Per Mile	REC	REC per Mile	NRC
<b>9.2 Unbundled Loops</b>							
9.2.3	Digital Capable Loops						
	9.2.3.1	Basic Rate ISDN / xDSL-I Capable			See 9.2.4		
		9.2.3.1.1 Zone 1	\$11.26			F, J	
		9.2.3.1.2 Zone 2	\$13.63			F, J	
		9.2.3.1.3 Zone 3	\$16.92			F, J	
		9.2.3.1.4 Zone 4	\$28.23			F, J	
		9.2.3.1.5 Zone 5	\$67.77			F, J	
	9.2.3.2	Basic Rate ISDN Loop when ordered with Port			See 9.2.4		
		9.2.3.2.1 Zone 1	\$11.07			F, J	
		9.2.3.2.2 Zone 2	\$13.44			F, J	
		9.2.3.2.3 Zone 3	\$16.73			F, J	
		9.2.3.2.4 Zone 4	\$28.04			F, J	
		9.2.3.2.5 Zone 5	\$67.58			F, J	
	9.2.3.3	DS1 Capable Loop			See 9.2.5		
		9.2.3.3.1 Zone 1	\$68.86			J, #	
		9.2.3.3.2 Zone 2	\$69.41			J, #	
		9.2.3.3.3 Zone 3	\$69.08			J, #	
		9.2.3.3.4 Zone 4	\$68.96			J, #	
		9.2.3.3.5 Zone 5	\$74.33			J, #	
	9.2.3.4	DS3 Capable Loop			See 9.2.6		
		9.2.3.4.1 Zone 1	\$745.93			J, #	
		9.2.3.4.2 Zone 2	\$758.45			J, #	
		9.2.3.4.3 Zone 3	\$750.87			J, #	
		9.2.3.4.4 Zone 4	\$748.20			J, #	
		9.2.3.4.5 Zone 5	\$870.32			J, #	
	9.2.5	DS1 Loop Installation Charges	See 9.2.3.3				
	9.2.5.1	Basic Installation					
		9.2.5.1.1 First					
		9.2.5.1.1.1 Installation or Change, Manual			\$104.82		C, J
		9.2.5.1.1.2 Disconnection, Manual			\$32.51		C, J
		9.2.5.1.1.3 Installation or Change, Mechanized			\$96.68		C, J
		9.2.5.1.1.4 Disconnection, Mechanized			\$27.99		C, J
		9.2.5.1.2 Each Additional					
		9.2.5.1.2.1 Installation or Change, Manual			\$98.27		C, J
		9.2.5.1.2.2 Disconnection, Manual			\$14.64		C, J
		9.2.5.1.2.3 Installation or Change, Mechanized			\$94.66		C, J
		9.2.5.1.2.4 Disconnection, Mechanized			\$12.83		C, J
	9.2.5.2	Basic Installation with Performance Testing					
		9.2.5.2.1 First					
		9.2.5.2.1.1 Installation or Change, Manual			\$300.55		C, J
		9.2.5.2.1.2 Disconnection, Manual			\$32.51		C, J
		9.2.5.2.1.3 Installation or Change, Mechanized			\$292.42		C, J
		9.2.5.2.1.4 Disconnection, Mechanized			\$27.99		C, J
		9.2.5.2.2 Each Additional					
		9.2.5.2.2.1 Installation or Change, Manual			\$270.43		C, J
		9.2.5.2.2.2 Disconnection, Manual			\$14.64		C, J
		9.2.5.2.2.3 Installation or Change, Mechanized			\$266.81		C, J
		9.2.5.2.2.4 Disconnection, Mechanized			\$12.83		C, J
	9.2.5.3	Coordinated Installation with Cooperative Testing / Project Coordinated Installation					
		9.2.5.3.1 First					
		9.2.5.3.1.1 Installation or Change, Manual			\$340.47		C, J
		9.2.5.3.1.2 Disconnection, Manual			\$32.51		C, J
		9.2.5.3.1.3 Installation or Change, Mechanized			\$332.34		C, J
		9.2.5.3.1.4 Disconnection, Mechanized			\$27.99		C, J
		9.2.5.3.2 Each Additional					
		9.2.5.3.2.1 Installation or Change, Manual			\$309.75		C, J
		9.2.5.3.2.2 Disconnection, Manual			\$14.64		C, J
		9.2.5.3.2.3 Installation or Change, Mechanized			\$306.14		C, J
		9.2.5.3.2.4 Disconnection, Mechanized			\$12.83		C, J
	9.2.5.4	Coordinated Installation without Cooperative Testing / Project Coordinated Installation					
		9.2.5.4.1 First					
		9.2.5.4.1.1 Installation or Change, Manual			\$109.87		C, J
		9.2.5.4.1.2 Disconnection, Manual			\$32.51		C, J
		9.2.5.4.1.3 Installation or Change, Mechanized			\$101.74		C, J
		9.2.5.4.1.4 Disconnection, Mechanized			\$27.99		C, J
		9.2.5.4.2 Each Additional					
		9.2.5.4.2.1 Installation or Change, Manual			\$103.33		C, J
		9.2.5.4.2.2 Disconnection, Manual			\$14.64		C, J
		9.2.5.4.2.3 Installation or Change, Mechanized			\$99.72		C, J
		9.2.5.4.2.4 Disconnection, Mechanized			\$12.83		C, J
	9.2.5.5	Basic Installation with Cooperative Testing					
		9.2.5.5.1 First					
		9.2.5.5.1.1 Installation or Change, Manual			\$213.72		E, J
		9.2.5.5.1.2 Disconnection, Manual			\$24.01		E, J
		9.2.5.5.1.3 Installation or Change, Mechanized			\$204.07		E, J
		9.2.5.5.1.4 Disconnection, Mechanized			\$22.49		E, J
		9.2.5.5.2 Each Additional					
		9.2.5.5.2.1 Installation or Change, Manual			\$187.23		E, J

			9.2.5.5.2.2	Disconnection, Manual			\$11.99			E, J
			9.2.5.5.2.3	Installation or Change, Mechanized			\$186.34			E, J
			9.2.5.5.2.4	Disconnection, Mechanized			\$11.99			E, J
	9.2.6	DS3 Loop Installation Charges			See 9.2.3.4					
		9.2.6.1	Basic Installation							
			9.2.6.1.1	First						
			9.2.6.1.1.1	Installation or Change, Manual			\$104.82			C, J
			9.2.6.1.1.2	Disconnection, Manual			\$32.51			C, J
			9.2.6.1.1.3	Installation or Change, Mechanized			\$96.68			C, J
			9.2.6.1.1.4	Disconnection, Mechanized			\$27.99			C, J
			9.2.6.1.2	Each Additional						
			9.2.6.1.2.1	Installation or Change, Manual			\$98.27			C, J
			9.2.6.1.2.2	Disconnection, Manual			\$14.64			C, J
			9.2.6.1.2.3	Installation or Change, Mechanized			\$94.66			C, J
			9.2.6.1.2.4	Disconnection, Mechanized			\$12.83			C, J
		9.2.6.2	Basic Installation with Performance Testing							
			9.2.6.2.1	First						
			9.2.6.2.1.1	Installation or Change, Manual			\$300.55			C, J
			9.2.6.2.1.2	Disconnection, Manual			\$32.51			C, J
			9.2.6.2.1.3	Installation or Change, Mechanized			\$292.42			C, J
			9.2.6.2.1.4	Disconnection, Mechanized			\$27.99			C, J
			9.2.6.2.2	Each Additional						
			9.2.6.2.2.1	Installation or Change, Manual			\$270.43			C, J
			9.2.6.2.2.2	Disconnection, Manual			\$14.64			C, J
			9.2.6.2.2.3	Installation or Change, Mechanized			\$266.81			C, J
			9.2.6.2.2.4	Disconnection, Mechanized			\$12.83			C, J
		9.2.6.3	Coordinated Installation with Cooperative Testing / Project Coordinated Installation							
			9.2.6.3.1	First						
			9.2.6.3.1.1	Installation or Change, Manual			\$340.47			C, J
			9.2.6.3.1.2	Disconnection, Manual			\$32.51			C, J
			9.2.6.3.1.3	Installation or Change, Mechanized			\$332.34			C, J
			9.2.6.3.1.4	Disconnection, Mechanized			\$27.99			C, J
			9.2.6.3.2	Each Additional						
			9.2.6.3.2.1	Installation or Change, Manual			\$309.75			C, J
			9.2.6.3.2.2	Disconnection, Manual			\$14.64			C, J
			9.2.6.3.2.3	Installation or Change, Mechanized			\$306.14			C, J
			9.2.6.3.2.4	Disconnection, Mechanized			\$12.83			C, J
		9.2.6.4	Coordinated Installation without Cooperative Testing / Project Coordinated Installation							
			9.2.6.4.1	First						
			9.2.6.4.1.1	Installation or Change, Manual			\$109.87			C, J
			9.2.6.4.1.2	Disconnection, Manual			\$32.51			C, J
			9.2.6.4.1.3	Installation or Change, Mechanized			\$101.74			C, J
			9.2.6.4.1.4	Disconnection, Mechanized			\$27.99			C, J
			9.2.6.4.2	Each Additional						
			9.2.6.4.2.1	Installation or Change, Manual			\$103.33			C, J
			9.2.6.4.2.2	Disconnection, Manual			\$14.64			C, J
			9.2.6.4.2.3	Installation or Change, Mechanized			\$99.72			C, J
			9.2.6.4.2.4	Disconnection, Mechanized			\$12.83			C, J
		9.2.6.5	Basic Installation with Cooperative Testing							
			9.2.6.5.1	First						
			9.2.6.5.1.1	Installation or Change, Manual			\$213.72			E, J
			9.2.6.5.1.2	Disconnection, Manual			\$24.01			E, J
			9.2.6.5.1.3	Installation or Change, Mechanized			\$204.07			E, J
			9.2.6.5.1.4	Disconnection, Mechanized			\$22.49			E, J
			9.2.6.5.2	Each Additional						
			9.2.6.5.2.1	Installation or Change, Manual			\$187.23			E, J
			9.2.6.5.2.2	Disconnection, Manual			\$11.99			E, J
			9.2.6.5.2.3	Installation or Change, Mechanized			\$186.34			E, J
			9.2.6.5.2.4	Disconnection, Mechanized			\$11.99			E, J
		<b>9.3 Subloop</b>								
		9.3.3	Intra-Building Cable (2-Wire Copper Only)			\$0.91				C, J
			9.3.3.1	No Dispatch, First						
			9.3.3.1.1	Installation			\$7.01			J, 1
			9.3.3.1.2	Disconnection			\$7.01			J, 1
			9.3.3.2	No Dispatch, Each Additional						
			9.3.3.2.1	Installation			\$7.01			J, 1
			9.3.3.2.2	Disconnection			\$7.01			J, 1
		9.3.5	Multi-Tenant Environment (MTE) Terminal Subloop Access							
			9.3.5.1	Subloop MTE - POI Site Inventory, per Request			\$276.15			J, 1
			9.3.5.2	MTE - POI Rearrangement of Facilities				ICB		J, 3
			9.3.5.3	MTE - POI Construction of New SPOI	ICB					J, 3
		<b>9.5 Network Interface Device (NID)</b>				\$0.41				A, J, 7
			9.5.1	Manual			\$66.71			C, J
			9.5.2	Mechanized			\$59.67			C, J
		<b>9.6 Unbundled Dedicated Interoffice Transport (UDIT)</b>								
		9.6.7	Channel Performance							
			9.6.7.1	DS0 Low Side Channelization (No Multiplexing)		\$11.23				C, J
		9.6.11	UDIT Rearrangement							
			9.6.11.1	DS0, Dual Office						
			9.6.11.1.1	Manual			\$154.39			E, J
			9.6.11.1.2	Mechanized			\$142.88			E, J
			9.6.11.2	DS0, Single Office						
			9.6.11.2.1	Manual			\$124.78			E, J

		9.6.11.2.2	Mechanized						\$113.27				E, J
		9.6.11.3	High Capacity, Dual Office										
		9.6.11.3.1	Manual						\$186.86				E, J
		9.6.11.3.2	Mechanized						\$175.35				E, J
		9.6.11.4	High Capacity, Single Office										
		9.6.11.4.1	Manual						\$167.75				E, J
		9.6.11.4.2	Mechanized						\$156.24				E, J
		9.6.12	Private Line / Special Access to UDIT Conversion (as is)						\$126.01				J, 1
		<b>9.7 Unbundled Dark Fiber (UDF)</b>											
		9.7.1	Initial Records Inquiry (IRI)										
		9.7.1.1	Simple						\$159.32				C, J
		9.7.1.2	Complex						\$203.15				C, J
		9.7.2	Field Verification and Quote Preparation (FVQP)						\$1,483.73				C, J
		9.7.3	Engineering Verification						\$239.83				E, J
		9.7.4	UDF - Single Strand										
		9.7.4.1	UDF - Interoffice Facilities (UDF-IOF) Single Strand										
		9.7.4.1.1	Order Charge, per First Strand / Route / Order										
		9.7.4.1.1.1	Installation, Manual						\$355.94				C, J
		9.7.4.1.1.2	Disconnection, Manual						\$215.40				C, J
		9.7.4.1.1.3	Installation, Mechanized						\$339.31				C, J
		9.7.4.1.1.4	Disconnection, Mechanized						\$198.77				C, J
		9.7.4.1.2	Order Charge, Each Additional Strand / Route / Order										
		9.7.4.1.2.1	Installation, Manual						\$200.96				C, J
		9.7.4.1.2.2	Disconnection, Manual						\$80.74				C, J
		9.7.4.1.2.3	Installation, Mechanized						\$200.96				C, J
		9.7.4.1.2.4	Disconnection, Mechanized						\$80.74				C, J
		9.7.4.1.3	Fiber Transport, per Strand / Route / Mile			\$40.88							E, J
		9.7.4.1.4	Termination, Fixed, per Strand / Mile			\$3.08							E, J
		9.7.4.1.5	Fiber Cross-Connect (Minimum of 2 Cross-Connects Apply), per			\$1.71							E, J
		9.7.4.1.5.1	Installation						\$11.63				C, J
		9.7.4.1.5.2	Disconnect						\$5.05				C, J
		9.7.5	UDF - per Pair										
		9.7.5.1	UDF - Interoffice Facilities (UDF-IOF), per Pair										
		9.7.5.1.1	Order Charge, per First Pair / Route / Order										
		9.7.5.1.1.1	Installation, Manual						\$355.94				C, J
		9.7.5.1.1.2	Disconnection, Manual						\$215.40				C, J
		9.7.5.1.1.3	Installation, Mechanized						\$339.31				C, J
		9.7.5.1.1.4	Disconnection, Mechanized						\$198.77				C, J
		9.7.5.1.2	Order Charge, Each Additional Pair / Route / Order										
		9.7.5.1.2.1	Installation, Manual						\$200.96				C, J
		9.7.5.1.2.2	Disconnection, Manual						\$80.74				C, J
		9.7.5.1.2.3	Installation, Mechanized						\$200.96				C, J
		9.7.5.1.2.4	Disconnection, Mechanized						\$80.74				C, J
		9.7.5.1.3	Fiber Transport, per Pair / Mile			\$53.14							C, J
		9.7.5.1.4	Termination, Fixed, per Pair / Office			\$6.16							C, J
		9.7.5.1.5	Fiber Cross-Connect (Minimum of 2 Cross-Connects Apply), per Pair			\$3.42							C, J
		9.7.5.1.5.1	Installation						\$11.63				C, J
		9.7.5.1.5.2	Disconnection						\$5.05				C, J
		9.7.6	Dark Fiber Splice						\$472.20				E, J
		9.7.7	UDF MTE Subloop			ICB			ICB			J, 3	J, 3
		<b>9.23 UNE Combinations</b>											
		9.23.2.3	EEL Loop, DS1										
		9.23.2.3.1	EEL DS1 Loop Installation										
		9.23.2.3.1.1	First										
		9.23.2.3.1.1.1	Installation, Manual						\$279.35				C, J
		9.23.2.3.1.1.2	Disconnection, Manual						\$71.93				C, J
		9.23.2.3.1.1.3	Installation, Mechanized						\$266.42				C, J
		9.23.2.3.1.1.4	Disconnection, Mechanized						\$58.99				C, J
		9.23.2.3.1.2	Each Additional										
		9.23.2.3.1.2.1	Installation, Manual						\$204.74				C, J
		9.23.2.3.1.2.2	Disconnection, Manual						\$30.68				C, J
		9.23.2.3.1.2.3	Installation, Mechanized						\$204.74				C, J
		9.23.2.3.1.2.4	Disconnection, Mechanized						\$30.68				C, J
		9.23.2.3.2	DS1 Capable Loop (see rates in 9.2.3.3)										
		9.23.2.3.2.1	Zone 1			\$68.86						J, 12	
		9.23.2.3.2.2	Zone 2			\$69.41						J, 12	
		9.23.2.3.2.3	Zone 3			\$69.08						J, 12	
		9.23.2.3.2.4	Zone 4			\$68.96						J, 12	
		9.23.2.3.2.5	Zone 5			\$74.33						J, 12	
		9.23.2.4	EEL Loop, DS3										
		9.23.2.4.1	EEL DS3 Loop Installation										
		9.23.2.4.1.1	First										
		9.23.2.4.1.1.1	Installation, Manual						\$298.16				C, J
		9.23.2.4.1.1.2	Disconnection, Manual						\$74.96				C, J
		9.23.2.4.1.1.3	Installation, Mechanized						\$285.22				C, J
		9.23.2.4.1.1.4	Disconnection, Mechanized						\$62.03				C, J
		9.23.2.4.1.2	Each Additional										
		9.23.2.4.1.2.1	Installation, Manual						\$223.54				C, J
		9.23.2.4.1.2.2	Disconnection, Manual						\$33.71				C, J
		9.23.2.4.1.2.3	Installation, Mechanized						\$223.54				C, J
		9.23.2.4.1.2.4	Disconnection, Mechanized						\$33.71				C, J
		9.23.2.4.2	DS3 Capable Loop (see rates in 9.2.3.4)										
		9.23.2.4.2.1	Zone 1			\$745.93						J, 12	

