Unbundled Network Elements Platform (UNE-P) Service Interval Table:

For UNE-P POTS, Saturday due dates are available under the following circumstances:

The Saturday Desired Due Date (DDD) must be at least the standard interval.

For dispatched orders, a Saturday appointment must be available and reserved in Appointment Scheduler.

For UNE-P POTS non-dispatched orders, Saturday is counted as part of the standard installation interval, even if a Saturday due date is not desired. For example: when the standard interval is 2 (two) business days, an LSR submitted on a Friday morning may have a due date as early as the following Monday.

Product	Services Ordered	Installation Commitments	Repair Commitments
UNE-P POTS New Installs, Address Changes, or Change Requests adding new lines. Facility Check indicates "AVAILABLE (SDT)" and DISPATCH "NO"		Three (3) business days	Twenty-four (24) hrs OOS Forty-eight (48) hrs AS
Addition, removal, or change of CO Features, PIC/LPIC change, number changes without inward line activity, or hunting changes without inward line activity		Three (3) Business Days	Twenty-four (24) hrs OOS Forty-eight (48) hrs AS
UNE-P POTS Suspend/Restore	Customers with service placed on "vacation"	Next Business Day (includes Saturday)	Twenty-four (24) hrs OOS 48 hrs AS
Deny/Restore	Treatment for Non- payment issues	Same Business Day if request received before noon MT, otherwise next business day (includes Saturday)	Twenty-four (24) hrs OOS Forty-eight (48) hrs AS
UNE-P POTS New Installs, Address Changes, Changes with inward line activity Facility Check indicates "AVAILABLE DISP. REQ" and DISPATCH "YES"		Next available due date as indicated by Appointment Scheduler Note: Appointment Scheduler minimum default interval is 3 (Three) Business Days.	Twenty-four (24) hrs OOS Forty-eight (48) hrs AS
UNE-P POTS Directory Listings Changes – • Simple (Non-complex) Listings - Simple Straight Line and/or		Same business day	

Product	Services Ordered	Installation Commitments	Repair Commitments
Straight-Line Under (SLU) Listings			
•			
Conversion as Specified Retail, Resale, or UNE-P POTS to UNE-P POTS		Depends on changes requested. For instance, addition of another line would follow New Installs guidelines.	Twenty-four (24) hrs OOS Forty-eight (48) hrs AS
Conversions to UNE-P POTS- UNE-P POTS to UNE-P POTS - Conversion as Is	1 to 39 Lines	Same Business Day if received before noon MT, or Next Business Day if received later than noon MT.	Twenty-four (24) hrs OOS Forty-eight (48) hrs AS
UNE-P Line Splitting – UNE-P POTS to UNE-P POTS with Line Splitting - Conversion As Specified		3 business days	24 hrs OOS Forty-eight (48) hrs AS
UNE-P Line Splitting – POTS Residence or POTS		3 BUSINESS DAYS	
Business with Line Sharing to UNE-P POTS with Line Splitting - Conversion as Specified			
UNE-P PBX New Install,	1 to 8 Trunks	Zone 1: Five (5) Business Days Zone 2: Six (6) business days	Four (4) hrs
Conversion As	·		- (0)
Specified, Changes (ex. PIC/LPIC or	9 to 16 Trunks	Zone 1; Six (6) business days Zone 2: Seven (7) business days	Four (4) hrs
feature changes, etc.), and	17 to 24 Trunks	Zone 1: Seven (7) business days	Four (4) hrs
Suspend/Restore		ZONE 2: EIGHT (8) BUSINESS DAYS	
	25 or more Trunks	ICB	Four (4) hrs
		business days	
		business days	
		business days	
UNE-P DSS T1 Facility Installation	1 to 3 Facilities	Nine (9) business days	Four (4) hrs
	4 to 6 Facilities	Twelve (12) business days	Four (4) hrs
	7 to 9 Facilities	Thirteen (13) business days	Four (4) hrs
	10 to 12 Facilities	Seventeen (17) business days	Four (4) hrs

			Repair
Product	Services Ordered	Installation Commitments	Commitments
UNE-P DSS	1 to 3 Facilities	Twelve (12) business days	Four (4) hrs
Trunk Installation when ordered	4 to 6 Facilities	Sixteen (16) business days	Four (4) hrs
with new T1 Facility (Note: The number of facilities ordered drives the due dates for both facilities and trunks.	7 to 9 Facilities	Twenty (20) business days	Four (4) hrs
	10 to 12 Facilities	Twenty four (24) business days	Four (4) hrs
Conversions to UNE-P DSS-		Five (5) business Days	Four (4) hrs
As Is Conversion As Specified		See intervals for type of change requested	Four (4) hrs
UNE-P DSS- Add/Change Trunks on existing	1 to 8 Trunks	Five (5) business Days	Four (4) hrs
facilities	9 to 16 Trunks	Six (6) business days	Four (4) hrs
	17 to 24 Trunks	Seven (7) business days	Four (4) hrs
	Each Additional 8 Trunks	One (1) business Day for each	Four (4) hrs
UNE-P ISDN BRI New Installs, Address Changes,	1 to 10 Loops	Thirteen (13) business days	Twenty-four (24) hrs
Change to add Loop (N2Q)	11 or more Loops	ICB	Twenty-four (24) hrs
UNE-P ISDN BRI Add or Change Feature(s), Add	1 to 10 Loops	Three (3) business days	Twenty-four (24) hrs
Primary Directory Number (PDN) to established Loop (N2Q), Add Call Appearance	11 or more Loops	ICB	Twenty-four (24) hrs
Conversion to UNE-P ISDN BRI-	1 to 10 Loops	Three (3) business days	Twenty-four (24) hrs
Conversion As Is	11 or more Loops	ICB	Twenty-four (24) hrs
Conversion to UNE-P ISDN BRI- Conversion As Specified	1 to 10 Loops	Three (3) business days if a Loop is not involved (or) Thirteen (13) business days if a Loop is added or changed	Twenty-four (24) hrs
	11 or more Loops	ICB	Twenty-four (24) hrs
UNE-P ISDN PRI 'New'-	1 to 3	Nine (9) business days	Four (4) hrs

Product	Services Ordered	Installation Commitments	Repair Commitments
New Facility and Associated	4 to 6	Twelve (12) business days	Four (4) hrs
Trunks (With this activity, the	7 to 9	Thirteen (13) business	
number of facilities ordered	10 to 12	Seventeen (17) business	
drives the due dates for both	Over 12	Add 4 business days for each	
facilities and trunks. See table		additional 3 facilities	
below.)		(13-16=21 days,	
		17-20=25 days, etc.)	
UNE-P ISDN PRI 'New'-	1 to 3 Trunks	Twelve (12) business days	Four (4) hrs
Trunks	4 to 6 Trunks	Sixteen (16) business days	Four (4) hrs
	7 to 9 Trunks	Twenty (20) business days	Four (4) hrs
	10 to 12 Trunks	Twenty-four (24) business days	Four (4) hrs
	13 or more Trunks	Facility due date plus 5 days	Four (4) hrs

Product	Services Ordered	Installation Commitments	Repair Commitments
Conversion to UNE-P ISDN PRI- As Specified		See intervals for type of change requested	Four (4) hrs
As Is		Five (5) business days	Four (4) hrs
UNE-P ISDN PRI- Add/Change Trunks on Existing Facility	1 to 8	Five (5) business days business days	Four (4) hrs
0, 1	9 to 16	Six (6) business days	Four (4) hrs
	17 to 24	Seven (7) business days	Four (4) hrs
	Over 25	ICB	Four (4) hrs
UNE-P Centrex 21 - Non Designed- Conversions as Specified		Five (5) business days	Twenty-four (24) hrs OOS Forty-eight (48) hrs AS
UNE-P Centrex 21 - Non Designed- New Installations, Address Changes, and Change Requests adding new lines	[Facility check indicates "Available Dispatch Required" and Dispatch "Yes".]	Next available due date as indicated by Appointment Scheduler Note: Appointment Scheduler minimum default interval is 3 (Three) business days.	Twenty-four (24) hrs OOS Forty-eight (48) hrs AS
UNE-P Centrex Plus / UNE-P Centron [Centron is MN only] Common Block Configuration	1 to 21 Lines - No Optional Features	Twenty (20) business days	Twenty-four (24) hrs OOS Forty-eight (48) hrs AS
Required - Establish Common Block	1 to 21 Lines - w/ Optional Features (i.e., ARS, DFIs, SMDR, UCD, etc.)	ICB	Twenty-four (24) hrs OOS Forty-eight (48) hrs AS
	22 or more Lines with or without Optional Features	ICB	Twenty-four (24) hrs OOS Forty-eight (48) hrs AS
UNE-P Centrex Plus / UNE-P Centron [Centron is MN only] Common Block Configuration Required - Feature Additions requiring Common Block activity per Common Block	1 to 10 Lines	Twenty (20) business days	Twenty-four (24) hrs OOS Forty-eight (48) hrs AS
	11 or more Lines	ICB	Twenty-four (24) hrs OOS Forty-eight (48) hrs AS

Product	Services Ordered	Installation Commitments	Repair Commitments
UNE-P Centrex Plus / UNE-P Centron [Centron is MN only] Common Block Configuration Required - Line Class Codes (LCCs)/ CAT/NCOS/DPAT additions/changes requiring Common Block work.	Per Common Block (must be existing Line Class Codes(LCCs)/ CAT/NCOS/DPAT)	Five (5) business days	Twenty-four (24) hrs OOS Forty-eight (48) hrs AS
	If new LCC/CAT/NCOS or DPAT	Twenty (20) business days	Twenty-four (24) hrs OOS Forty-eight (48) hrs AS
UNE-P Centrex Plus / UNE-P Centron [Centron is MN only] Common Block Configuration Required - Centrex Management System (CMS)	New Common Blocks & Cust ID's (lines installed at the same time the Common Block is installed)	Twenty (20) business days (after the initial Common Block & associated lines are installed)	N/A
UNE-P Centrex Plus / UNE-P Centron [Centron is MN only] Common Block Configuration Required - Designed Services subsequent to initial Common Block installation	Tie Lines/DFI/FX	Thirteen (13) business days (may be longer due to facility due date requirements)	Twenty-four (24) hrs OOS Forty-eight (48) hrs AS
UNE-P Centrex Plus / UNE-P Centron [Centron is MN only]	Additional/New Station Lines to be added to CMS	Five (5) business days after line is installed	N/A
No Common Block Configuration Required - Centrex Management System (CMS) Network Access Registers (NARs)	Additions Change from Non Blocked to Blocked Service	Five (5) business days ICB	N/A N/A

Product	Services Ordered	Installation Commitments	Repair Commitments
UNE-P Centrex Plus / UNE-P Centron [Centron is MN only] No Common Block Configuration Required - Station Lines (subsequent to the establishment of the Common Block) Includes: Conversions New Lines Moves	1 to 10 Lines per location	Five (5) business days or Next available due date thereafter as indicated by Appointment Scheduler.	Twenty-four (24) hrs OOS Forty-eight (48) hrs AS
NOTE : On conversions, numbers are "chipped" into the Common Block at the time of installation.	11 to 20 Lines per location	Ten (10) business days or Next available due date thereafter as indicated by Appointment Scheduler.	Twenty-four (24) hrs OOS Forty-eight (48) hrs AS
	21 or more Lines per location	ICB	Twenty-four (24) hrs OOS Forty-eight (48) hrs AS
UNE-P Centrex Plus / UNE-P Centron [Centron is MN only] No Common Block	1 to 19 Lines	Three (3) business days	Twenty-four (24) hrs OOS Forty-eight (48) hrs AS
Configuration Required Line Feature changes/additions/ Removals	20 or more Lines	ICB	Twenty-four (24) hrs OOS Forty-eight (48) hrs AS
UNE-P Centrex Plus / UNE-P Centron [Centron is MN only] No Common Block Configuration Required Designed Services subsequent to initial Common Block installation	Tie Lines/DFI/FX	Thirteen (13) business days (may be longer due to facility due date requirements)	Twenty-four (24) hrs OOS Forty-eight (48) hrs AS
UNE-P Centrex Plus / UNE-P Centron [Centron is MN only] No Common Block	Subsequent to Common Block Installation	Twenty (20) business days (may be longer if the activation of ARS is tied to a Private Line facility installation)	Twenty-four (24) hrs OOS Forty-eight (48) hrs AS
Configuration Required Automatic Route Selection (ARS)	Changes to Patterns: 1 to 25 changes 26 to 50 changes 51 or more changes	business days: Five (5) days Ten (10) days Twenty (20) days	Twenty-four (24) hrs OOS Forty-eight (48) hrs AS
	Adding new Patterns	Twenty (20) business days	Twenty-four (24) hrs OOS Forty-eight (48) hrs AS

			Repair
Product	Services Ordered	Installation Commitments	Commitments
UNE-P Centrex Plus / UNE-P	Per Request	Thirteen (13) business days	Twenty-four (24)
Centron			hrs OOS
[Centron is MN only]			Forty-eight (48) hrs
No Common Block			AS
Configuration Required			
Uniform Call Distribution (UCD)			
UNE-P Centrex Plus / UNE-P	Blocks	Five (5) business days	N/A
Centron	(No limit on amount		
[Centron is MN only]	of numbers.)		
No Common Block			
Configuration Required			
Additional Numbers subsequent			
to initial Common Block			
installation			
NOTE: Additional numbers are			
"chipped" into the Common			
Block at the time of request.			

Enhanced Extended Loop Service Interval Table (EEL):

			Repair
Product	Services Ordered	Installation Commitments	Commitments
Enhanced Extended Loop	1 to 8	Zone 1: Five (5) business days	Four (4) hrs High
(EEL)-			Density
DS0 or Voice Grade		Zone 2: Six (6) business days	
Equivalent			Four (4) hrs Low
			Density
	9 to 16	Zone 1: Six (6) business days	Four (4) hrs High Density
		Zone 2: Seven (7) business	
		days	Four (4) hrs Low Density
	17 to 24	Zone 1: Seven (7) business days	Four (4) hrs High Density
		Zone 2: Eight (8) business	Four (4) hrs Low
		days	Density
	25 or more	ICB	Four (4) hrs
Enhanced Extended Loop (EEL) –	1 to 8	Zone 1: Five (5) business days	Four (4) hrs High Density
DS1		Zone 2: Eight (8) business	
		days	Four (4) hrs Low
			Density
	9 to 16	Zone 1: Six (6) business days	Four (4) hrs High Density
		Zone 2: Nine (9) business	Density
		days	Four (4) hrs Low
			Density
	17 to 24	Zone 1: Seven (7) business days	Four (4) hrs High Density
		Zone 2: Ten (10) business	Four (4) hrs Low
	05	days	Density
Enhanced Extended Loop	25 or more 1 to 3 Circuits	ICB Zone 1: Seven (7) business	Four (4) hrs Four (4) hrs High
Enhanced Extended Loop (EEL) – DS3		days	Density
		Zone 2: Nine (9) business	Four (4) hrs Low
		days	Density
	4 or more Circuits	ICB	Four (4) hrs
Enhanced Extended Loop		ICB	Twenty-four (24)
Conversions (EEL-C) –			hrs OOS
Private Line (PLTS)			Forty-eight (48)
- Conversion as is			hrs AS

Installation Guidelines apply where facilities/network capacity is in place. Where facilities/network capacity are not in place, intervals are handled on an Individual Case Basis (ICB).