

# E & D Excavating, Inc.

# Bid Proposal

PO Box 434  
Arlington, WA 98223

Date	Estimate #
10/3/2018	1394

Customer
Ron Struthers 1103 - 278th St. NE Arlington, WA 98223-9137

Comments

		Project	
		Tatoosh Water 15th Ave	
Quantity	Description	Cost	Total
	Tie into Existing Fire Hydrant Tee at North Property Line		
2	Saw Cut	260.00	520.00
1	Hydrant Tee With Gate Valves Installed	2,550.00	2,550.00
675	Feet 8" C900 Water Main installed	34.50	23,287.50
1	4' Bury Fire Hydrant (installed)	4,500.00	4,500.00
1	8" Ductile Flanged Tee With Gate Valve Installed For Future Water Main	2,700.00	2,700.00
1	8" End Cap With Thrust Block Installed	450.00	450.00
3	Hours Truck & Trailer (Transfer)	140.00	420.00
20	Yards Dump Fee	18.00	360.00
31	Tons Road Rock - Delivered	17.00	527.00
2	Asphalt Patch Minimum	2,200.00	4,400.00
1	Lump Sum Price for import and export of unsuitable material	7,500.00	7,500.00
	Subtotal		47,214.50

Bid is based on estimated quantity, does not include engineering or staking.


**Subtotal** \$47,214.50

Please call with any questions regarding this Bid Proposal. This bid does not include any engineering or staking, based on prints supplied by customer subject to site conditions, that may change Thank you. Earl Groendyk

**Sales Tax (7.7%)** \$3,635.52

**Total** \$50,850.02

Signature



Phone #	Fax #
3604354917	(360)435-4917

# E & D Excavating, Inc.

PO Box 434  
Arlington, WA 98223

## Bid Proposal

Date	Estimate #
9/6/2018	1389

Customer
Ron Struthers 1103 - 278th St. NE Arlington, WA 98223-9137

Comments

		Project	
		Viewmont Estates	
Quantity	Description	Cost	Total
2	Catch Basin Filter Insert	82.50	165.00
4	Saw Cut	312.00	1,248.00
	Subtotal		1,413.00
	WATER MAIN		
1	4" MJ X FL Adaptor Installed	421.30	421.30
1,220	FT" C900 PVC Water Main Installed	27.00	32,940.00
4	11 1/4 DEG. Bends Installed	786.50	3,146.00
3	22 1/2 DEG. Bends Installed	912.00	2,736.00
1	4" DI 90 DEG Bend Installed	584.10	584.10
1	4" DI Gate Valve Installed	1,375.00	1,375.00
1	Blow Off Assembly Installed	2,062.50	2,062.50
1	Air Vac Assembly Installed	1,815.00	1,815.00
2	Water services installed	935.00	1,870.00
2	Water Services Installed Across Road	1,925.00	3,850.00
4	Asphalt Patch	2,750.00	11,000.00
1	Test and Flush Lines (per each)	747.50	747.50
10	Yards Dump Fee Asphalt	20.70	207.00
3	Hours Solo Dump Truck	143.75	431.25
1	Hours 200 Hitachi Trackhoe with extra buckets.	189.75	189.75

Bid is based on estimated quantity, does not include engineering, staking, or landscape plantings.

**Subtotal**

**Sales Tax (7.7%)**

**Total**

Signature

Phone #	Fax #
3604354917	(360)435-4917

# E & D Excavating, Inc.

PO Box 434  
Arlington, WA 98223

## Bid Proposal

Date	Estimate #
9/6/2018	1389

Customer
Ron Struthers 1103 - 278th St. NE Arlington, WA 98223-9137


Comments

		Project	
		Viewmont Estates	
Quantity	Description	Cost	Total
32	Tons Sand - Delivered Bedding for services	13.00	416.00
130	LF Directional Boring Not Responsible For Unmarked Utilities I.E. Drainfield Pump Lines. If bedding for main line is required, will be additional.	61.21454	7,957.89

Bid is based on estimated quantity, does not include engineering, staking, or landscape plantings.

<b>Subtotal</b>	\$73,162.29
<b>Sales Tax (7.7%)</b>	\$5,633.50
<b>Total</b>	\$78,795.79

Please call with any questions regarding this Bid Proposal. This bid does not include any engineering or staking, based on prints supplied by customer subject to site conditions, that may change. Thank you. Earl Groendyk

Signature 

Phone #	Fax #
3604354917	(360)435-4917